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1 Introduction 

1.1 Purpose 
This Basis of Design Report was prepared by Anchor QEA, LLC, on behalf of Liberty/H&S Bosma 
Dairies as required by the U.S. Environmental Protection Agency (EPA) Region 10 Administrative 
Order on Consent SDWA-10-2013-0080. Under the Administrative Order on Consent, H&S Bosma 
Dairy (herein referred to as the Dairy) will be lining one existing lagoon (historically designated as 
Lagoon No. 6). 

1.2 Design Objective 
The objective of the lagoon liner system design is to meet the requirements of Washington State 
Natural Resources Conservation Service (WA NRCS) Conservation Practice Standard 521A – Pond 
Sealing or Lining – Flexible Membrane (WA NRCS 2013) and demonstrate compliance with 
permeability requirements of WA NRCS Conservation Practice Standard No. 313 – Waste Storage 
Facility (WA NRCS 2015). Lagoon consolidation and lining will also include design criteria contained 
in the Agricultural Waste Management Field Handbook (NRCS 2009). 

1.3 Report Organization 
The remaining sections of this report are organized as follows: 

• Section 2 – Existing Conditions. This section describes the existing conditions of the 
proposed lagoon lining areas and details the pre-design geotechnical investigations. 

• Section 3 – Basis of Design. This section discusses the basis of design components of the 
Lagoon No. 6 lining. 

• Section 4 – Compliance Monitoring. This section outlines the procedures for quality 
assurance (QA) during construction activities and the details of the long-term monitoring 
program. 

• Section 5 – Construction Schedule. This section outlines the design and construction 
schedule. 

• Section 6 – References. This section provides references for the materials cited in this report. 
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2 Existing Conditions 
This section describes the existing conditions of the site, as well as the geotechnical investigation 
conducted as part of the lagoon lining design. The geotechnical investigation was conducted at the 
Dairy between January 24 and January 25, 2018, per the EPA-approved Lagoon Pre-Design Data 
Collection Quality Assurance Project Plan (Anchor QEA 2017a). The purpose of the geotechnical 
investigation was to confirm the soil handling properties within the lagoons to be consolidated 
and/or lined. The geotechnical investigation did not include permeability testing, as previous 
permeability tests have indicated that the soil present does not meet the requirements for a 
compacted soil liner. 

As part of the investigation, standard penetration tests (SPTs) were conducted every 5 feet for each 
of the borings, while soil samples were collected along the entire depth of the boring for subsequent 
laboratory analysis. The standard penetration resistance (N-value) was calculated as the total number 
of blows needed (using a 140-pound hammer falling a distance of 30 inches) for the sampler to 
penetrate the final 12 inches of an 18-inch sampler. Results of the SPT (included on the boring logs) 
and laboratory testing is included in Appendix A. 

2.1 Lagoon No. 6 
Lagoon No. 6 is located at the Dairy (823 N Liberty Road in Granger, Washington), southeast of the 
Dairy’s main operation (Figure 1). 

2.1.1 Existing Site Conditions 
Lagoon No. 6 will be within the footprint of the existing lagoon. The existing dimensions of Lagoon 
No. 6 are approximately 300 feet long by 190 feet wide by 10 feet deep. The maximum capacity of 
the lagoon without freeboard is approximately 9.3 acre-feet (3.0 million gallons). The lagoon is 
constrained by a berm, an access road, and utilities to the east; an access road and utilities to the 
west; an access road to the south; and an access road and a corral to the north. The width of the 
access roads around the lagoon is approximately 20 to 30 feet wide, with some sharp corners. The 
interior side slopes of the lagoon have a slope inclination of approximately 2 horizontal to 1 vertical 
(2H:1V). Exterior slopes are nominal to the west and north, while the berms to the north and south of 
the existing lagoon have slope inclinations of approximately 2H:1V. 

Lagoon No. 6’s waste management operations include collection, storage, and treatment. The lagoon 
currently receives liquid manure and stores the liquid until it can be used to fertilize crops. A 
pumping system is used to convey the liquid manure to the irrigation system. Following lining, 
Lagoon No. 6 will continue to have the same inputs and should require infrequent cleaning under 
continued operations. 
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2.1.2 Soil Conditions 
The geotechnical investigation included a total of four soil borings along the proposed perimeter of 
Lagoon No. 6 (Figure 2). The four borings were extended to depths of 16.5 to 21.5 feet below ground 
surface (bgs). 

The general lithology of the subsurface for Lagoon No. 6 consists of silty sand overlying sandy silt on 
the south and west sides and sandy silt on the north and east sides, as shown in Figures 3 and 4. 
Based on this soil lithology, as well as the results of the SPT and laboratory analysis, engineering 
parameters were defined for each soil layer for subsequent analysis.1 The soil characteristics and 
engineering properties of each soil layer are described as follows: 

• Gravelly Silty Sand. The surface layer observed at the north boring was gravelly silty sand, 
which serves as a roadway surface. Layers of gravelly silty sand were also observed in the west 
boring at depths of 5.7 and 7.5 feet bgs and are assumed to be fill layers. This fill material was 
found to have an inflated N-value due to the gravel content. Due to this and the amount of 
silt present, the internal friction angle is assumed to be 32 degrees. 

• Sandy Silt. The most predominant layer, identified to a depth of 5.7 to 21.5 feet bgs, is sandy 
silt. It is grey to brown, firm to stiff, and has no plasticity. The average N-value for this material 
was 12, which correlated to an undrained shear strength of approximately 1,500 pounds per 
square foot (psf). Due to the amount of sand that likely increased the blow counts, a value of 
1,250 psf was used for the slope stability analysis. 

• Silty Sand. Underlying the sandy silt and gravelly silty sand layers in the west boring and 
underlying the sand silt in the south boring is a silty sand. The silty sand layer was identified 
to be poorly graded and dense, with N-values ranging from 35 to 60. Due to the amount of 
silt present, the internal friction angle is assumed to be 30 degrees. 

2.1.3 Groundwater Conditions 
Groundwater is approximately located at an elevation of 842 feet North American Vertical Datum of 
1983 near Lagoon No. 6 based on groundwater elevation measurements taken in the first quarter of 
2018 at the closest monitoring well (DC-07), which is located south of the lagoon. Groundwater 
levels in monitoring well DC-07 exhibit seasonal fluctuations of approximately 1 foot 
(Anchor QEA 2017b). The designed bottom elevation of Lagoon No. 6 is 904 feet, approximately 
62 feet above the observed groundwater level. 

                                                   
1 The SPT N-values were correlated to drained friction angles and undrained shear strengths using methods by Terzaghi and Peck 

(1967) and Peck, Hanson, and Thornburn (1974). 
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3 Basis of Design 
Major components of the lagoon liner design were selected and developed to do the following: 
1) comply with design criteria and additional considerations identified in WA NRCS Conservation 
Practice Standard No. 313 – Waste Storage Facility (WA NRCS 2015) and the Agricultural Waste 
Management Field Handbook (NRCS 2009); and 2) to address EPA/Natural Resources Conservation 
Service requirements to include a double-liner system. These components, as well as other analyses 
conducted, are described in the subsequent sections. 

3.1 Lagoon Preparation and Consolidation 

3.1.1 Lagoon No. 6 
Lagoon No. 6 will be prepared for liner installation by regrading the lagoon bottom and side slopes 
and adjusting and replacing inlet and outlet pipes as necessary. Lagoon No. 6 will be approximately 
210 feet long (as measured from north to south) and 280 feet wide (as measured from east to west), 
with an 8.2-foot operating level depth and 2 feet of freeboard. The approximate capacity at the 
maximum operating level is 7.52 acre-feet (2.45 million gallons). See Sheet C-03 in Appendix B-1 for 
more details regarding the layout of the lagoon. The interior side slopes of Lagoon No. 6 will be 
3H:1V to improve constructability and promote liner longevity. 

3.2 Liner Design 
Based on historical field observations and permeability results of similar site soils, the lagoon liner 
selected for Lagoon No. 6 will be a flexible membrane liner (FML) over a geosynthetic clay liner 
(GCL). 

In the FML/GCL combination design, the GCL will be used as the secondary liner in combination with 
a high-density polyethylene (HDPE) primary liner. The FML/GCL design, from the bottom layer up, 
will consist of the following at Lagoon No. 6: 

• A compacted soil base 
• A grid of geocomposite gas vent strips 
• A GCL secondary liner 
• A 60-thousandth of an inch (mil) welded-seam HDPE primary liner 

The GCL will be placed over a compacted soil foundation consistent with the requirements of 
WA NRCS Conservation Practice Standard No. 521A – Pond Sealing or Lining – Flexible Membrane 
(WA NRCS 2013) and WA NRCS Material Specification MS-223: Geosynthetic Clay Liner 
(WA NRCS 2002). 
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The 60-mil HDPE geomembrane will be placed directly over the GCL and welded per WA NRCS 
Conservation Standard No. 521A – Pond Sealing or Lining – Flexible Membrane (WA NRCS 2013), 
Material Specification MS-594: Geomembrane Liner (WA NRCS 2014), and the Technical Specifications 
(Appendix C). 

3.3 Anchor Trench 
The dimensions of the anchor trench will meet WA NRCS standards and will be between 
18 and 24 inches deep, between 18 and 24 inches wide, and located 3 feet from the top of the slope. 
To further validate the anchor trench design, geotechnical analysis was conducted on the proposed 
anchor trench dimensions. The anchor trench design was evaluated to determine the amount of 
resistance present on the 60-mil HDPE geomembrane liner. For this analysis, it was assumed that all 
lagoon slopes are 3H:1V and the anchor trench will be backfilled with site material with a unit weight 
of 115 pounds per cubic foot and an internal friction angle of 26 degrees, representative of the 
sandy silt observed. The HDPE was assumed to have an interface friction angle with the soil of 
18 degrees and a tensile yield strength of 1,000 pounds per foot width (Koerner 2012). A 3-foot run-
out length of liner will extend beyond the crest of the lagoon slope. An anchor trench with 
dimensions of 24 inches deep and 24 inches wide resulted in a pull-out resistance of 772 pounds per 
linear foot. As indicated by Koerner (2012), the resistance should be equal to or less than the yield 
strength of the geomembrane liner to mitigate tearing or ripping. Results from the analysis indicated 
that the proposed dimensions meet the design criteria and are consistent with general practice. 

3.4 Foundation Preparation 
Liquid and solid manure will have been removed from the existing lagoon by the Dairy owner prior 
to liner installation. Manure solids will either be removed to the facility composting area, placed in an 
area that drains to another lagoon, or placed in another lagoon that is not currently identified for 
lining. Solids will be removed down to the soil foundation material. Grading Lagoon No. 6 will 
achieve the designed side slopes, lagoon bottom, and embankment conditions. The existing 
subgrade will be prepared as required by the lining design and site conditions. Sections 3.4.1 
through 3.4.3 include additional details on foundation preparation. 

In areas where fill is required to meet the final grade, fill will be compacted to at least 92% of the 
maximum dry density and to within 2% of the optimum moisture content as determined using the 
Modified Proctor (ASTM International [ASTM] D1557); this will reduce the potential for settlement, 
reduce soil permeability, and provide a suitable subgrade for liner construction. Subgrades in 
excavation areas will be proof-rolled using construction equipment to verify the subgrade is in a 
non-yielding condition. Areas with soils that are soft (yielding) will be over-excavated, and suitable 
fill material will be placed, compacted, and tested as described in this section. 
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3.4.1 Side Slopes 
Interior and exterior side slopes have been evaluated for compliance with requirements contained in 
WA NRCS Conservation Practice Standard No. 313 – Waste Storage Facility (WA NRCS 2015). Current 
standards for embankments require that the combined side slopes for the embankment shall not be 
less than 5H:1V and neither slope shall be steeper than 2H:1V unless additional slope stability 
provisions are provided. As stated previously, the interior side slopes of Lagoon No. 6 will be 3H:1V. 
Exterior slopes for Lagoon No. 6 are approximately 2H:1V. 

Slope stability modeling was performed using Rocscience Slide 7.0© software that uses limit 
equilibrium methods of analysis. The soil model for limit equilibrium analysis assumes rigid, perfectly 
plastic soil behavior, which is a simplification of real soil behavior. The assumptions inherent to this 
model are that the anticipated sliding mass remains rigid (i.e., non-deformable) and the soil strength 
along the slip plane is fully mobilized at failure. Although this analysis method does not directly 
represent the true behavior of the soil during a slope failure, it is intended to provide a reasonable 
indication of the overall stability of a slope and is generally accepted as the standard of practice for 
this type of assessment. 

The slope stability was evaluated for Lagoon No. 6 under three conditions, as summarized in Table 1. 
The three conditions include the short-term condition during lagoon grading, the long-term 
condition following construction, and the expected condition when Lagoon No. 6 is filled. The target 
factors of safety consider the intended use of the structure, the potential consequences of failure, 
and the limitations and understanding of the anticipated subgrade soils. Target factors of safety of 
1.3 for the short-term condition and 1.5 for the long-term and filled conditions were considered 
appropriate for use in this analysis based on U.S. Army Corps of Engineers-recommended slope 
stability guidelines (USACE 2003). Slope stability was also evaluated for the existing exterior berm 
slopes to determine if construction would adversely affect them. It was determined that the 
regrading and liner installation would not decrease the stability of the exterior slopes. 

Table 1  
Lagoon No. 6 Slope Stability Analysis 

Boring 
Reference 

Proposed Lagoon 
Side Slope 

Proposed 
Lagoon Depth 

(feet) 
Short-Term 

Factor of Safety 
Long-Term 

Factor of Safety 
Filled Lagoon 

Factor of Safety 

LD-L6W 3H:1V 14.0 1.7 1.5 1.8 

LD-L6E 3H:1V 14.0 5.3 1.5 6.1 
Note: 
1. Assumes slopes above anchor trench are at 3H:1V or are backfilled with granular material and compacted to 92% Modified 

Proctor (ASTM D1557). 
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Fill material will be compacted to a level equal to or greater than 92% of the Modified Proctor 
(ASTM D1557) density for those soils to reduce the potential for settlement, promote slope stability, 
reduce soil permeability below the lagoons, and provide a suitable subgrade for liner construction. 
Additionally, fill material placed above the anchor trenches that serve as access roadways will need to 
meet the same compaction requirements. 

3.4.2 Lagoon Bottom 
As described in Section 2.1.3, groundwater is not anticipated to influence the performance of Lagoon 
No. 6. The lagoon bottom will be regraded to create a relatively uniform bottom with a slight grade 
to promote the migration of gases produced underneath the liner system. The lagoon bottom 
foundation material is expected to be either in situ soil or soil generated from on-site earthwork that 
is suitable for reuse. 

3.4.3 Embankment 
The maximum height of the Lagoon No. 6 embankment (e.g., berm) is 8 feet from the surrounding 
grade and is located near the southeast corner of the lagoon. Based on the criteria contained in 
WA NRCS Conservation Practice Standard No. 313 – Waste Storage Facility (WA NRCS 2015), the 
minimum top width for an embankment of this height should be 8 feet. The design top width of the 
embankment along the north and west sides of Lagoon No. 6 will be 15 feet for vehicular access. The 
embankment on the south and east sides of Lagoon No. 6 will maintain a width of 8 feet. No vehicle 
access will be permitted on this embankment. 

The top of the lagoon liner system at Lagoon No. 6 will extend 2 feet above the consolidated 
lagoon’s maximum operating level as freeboard depth to reduce the potential for overflow and 
account for settlement that may occur. The minimum freeboard depth included in WA NRCS 
Conservation Practice Standard No. 313 – Waste Storage Facility (WA NRCS 2015) is 1 foot plus an 
additional depth not less than 5%. 

3.5 Gas Venting 
Aerobic and anaerobic degradation of organic material can produce gases at the manure storage 
lagoons. This can also occur underneath the lagoon liner system if organic matter is present. Gas 
production below the liner system can lead to damage or failure of the FML and may present itself as 
an uplift or bubbling of the liners. To minimize this condition, the liquid and solid manure will be 
removed from the existing lagoon to native foundation material prior to installation of the lagoon 
liner system. While every effort will be made to remove the presence of organic matter from the 
lagoons, some organic matter may be present below the liner. As such, a gas venting system will be 
constructed below the secondary GCL to collect and convey soil gases under the liner to vent pipes 
located along the crest of the lagoon. 



 

Basis of Design Report 
H&S Bosma Dairy Lagoon No. 6 8 June 24, 2019 

The venting system will consist of a grid of 200-mil geocomposite strips between 3 and 5 feet wide 
that will be spaced 50 feet apart and vented to the atmosphere. The geocomposite is a geonet that is 
encapsulated with geotextiles to minimize the potential for soil to clog the geonet, which serves as 
the vent conveyance. To further protect the geocomposite from clay intrusion (from the GCL above 
the geocomposite), a strip of HDPE liner will be placed between the geocomposite and the GCL. 

Vents will be located at or above the lagoons’ freeboard height (i.e., above the maximum operating 
level at the top of the embankment). Vents will be constructed above holes cut in the GCL and HDPE 
liners. The bottom of the vent pipe includes a base constructed of thick HDPE stock that will be 
welded to the primary liner. The vent pipe will be a 2-inch-diameter HDPE pipe that will be fabricated 
to the base. The vent pipe will have a downturned 180-degree bend to minimize the potential for 
precipitation and debris entering the vent system. 

3.6 Inlet and Outlet Piping 
Inlet and outlet piping associated with Lagoon No. 6 will be minimized to what is necessary for the 
proper function of the lagoons. Anticipated modifications to the existing inlet and outlet piping will 
include adding a gate valve and extending the existing 8-inch pipe in the southeastern portion of the 
berm that will overflow into Lagoon 5 and extending the existing 12-inch pipe in the southwest 
portion of the berm used to connect to a floating pump. Four existing inlet pipes on the northern 
half of the berm will be abandoned or removed. See Sheet C-03 in Appendix B for the location of the 
inlet and outlet piping. 

Penetrations in the lagoon liner will be constructed in accordance with manufacturer 
recommendations and WA NRCS Conservation Standard No. 521A – Pond Sealing or Lining – Flexible 
Membrane (WA NRCS 2013). HDPE pipe joints and connections will be joined together by thermal 
butt-fusion, electrofusion, or couplers. At the locations where HDPE piping penetrates the liner, a 
pipe sleeve (constructed of the same material as the HDPE liner) will be installed around the HDPE 
piping. Once secured, a continuous extrusion weld will be applied along the perimeter of the skirt, at 
the location where the skirt and sleeve meet, and at the location where the pipe and the sleeve meet. 
Each pipe penetration will undergo construction quality control/construction QA testing to ensure no 
leaks are present at the interface between the pipe and the liner. 

Periodic cleanouts of Lagoon No. 6 to remove liquid and suspended solids will occur as necessary for 
crop fertilization and liner inspection and maintenance. It is anticipated that the lagoon will be 
equipped with a floating pontoon agitator pump to remove liquid and solids from the lagoon.2 

                                                   
2 The floating pontoon agitator pump will be connected to an aboveground pipe to convey lagoon contents to various application 
fields, depending on the need. This system was selected to eliminate traffic on the liner, eliminate the need for a ramp, and allow the 
pump to sit on the pontoons when the lagoon is empty. HDPE geomembrane rub sheet(s) will be used to protect the primary liner 
as the agitator enters and exits the lagoon or as the lagoon empties. Prior to emptying the lagoon, the agitator will be positioned 
above the rub sheet so the pontoons sit on the rub sheet when the lagoon is empty.  
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3.7 Lagoon Access, Safety, and Protection 
Lagoon access by a ramp will not be necessary for Lagoon No. 6. Solids buildup will be removed with 
a floating agitator. 

Proposed safety features include a barrier or fencing and posted warning signs around the perimeter 
of the lagoon to discourage unauthorized access to the lagoon. 

The following measures will be taken to minimize the risk of the liner being punctured after 
installation: 

• No Vehicle Traffic on Liner. Following construction, vehicle traffic will not be allowed on the 
liner system. 

• Perimeter Protection. A fence or barrier will be installed along the lagoon perimeter to deter 
access to the lagoon by animals, personnel, and vehicles. 

• Signage. Signs will be placed around the lagoon notifying individuals to stay off the liner. 
Foot traffic on the liner will be permitted on an as-needed basis for operational and 
maintenance needs only. 

• HDPE Rub Sheets. Rub sheets will be installed in a location on Lagoon No. 6 designated for 
the floating agitator pump’s entrance to and exit from the lagoon. These sheets will be 
installed on the primary liner from the edge of the anchor trench, downslope, and along the 
bottom of the lagoon. Rub sheets are anticipated to be made of smooth 60-mil HDPE liner 
and will be installed one on top of the other. 

3.8 Washington State Dam Safety Act 
Waste storage ponds that impound 10 acre-feet or more of liquid are regulated by the Washington 
Dam Safety Office through the Washington State Department of Ecology. Per WA NRCS standards, 
the impounded volume used to determine whether the lagoon exceeds the 10 acre-feet threshold is 
the volume of water stored behind the embankment from the elevation measured from the lowest 
point of the outside embankment to the maximum attainable water surface elevation of the lagoon 
that could occur during extreme operating conditions. 

Lagoon No. 6 was analyzed using recent topographical survey data and was estimated to impound a 
volume of 8.34 acre-feet, with a maximum lagoon impoundment depth of 8 feet. This impoundment 
depth is measured from the lowest point along the exterior of the berm to the top of the liner, which 
includes the freeboard depth of 2 feet. The impoundment depth does not include the 8 feet of 
lagoon depth below the lowest point in the berm. Lagoon No. 6 will not impound over 10 acre-feet 
of water and therefore does not fall under the Washington Dam Safety Office jurisdiction. A gate 
valve will be installed on the outlet pipe of the lined lagoon to eliminate potential hydraulic 
connectivity to downstream lagoons.  
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4 Compliance Monitoring 

4.1 Construction Quality Assurance 
QA measures will be implemented during construction of the liner system at Lagoon No. 6 to 
confirm that the liner is installed in accordance with the Construction Drawings in Appendix B, 
Technical Specifications in Appendix C, and manufacturer recommendations. The Construction Quality 
Assurance Plan in Appendix D identifies the roles and responsibilities of the project team during 
construction. It also describes the performance monitoring of the construction activities in 
accordance with the 100% design documents through a QA program. Further, it delineates the QA 
methods and protocols for the project team to encourage a thorough understanding of construction 
monitoring, feedback, and adjustments. 

4.2 Long-Term Monitoring Program 
A long-term monitoring program will be implemented to verify the effectiveness of the lagoon lining 
and demonstrate that design objectives are being attained. The long-term monitoring program is 
outlined in the Operations, Maintenance, and Monitoring Plan (Anchor QEA 2018). Provisions for leak 
detection include weekly visual inspections of the lagoon and exposed portions (freeboard areas) of 
the lagoon liner, annual internal inspections when the lagoon is empty, and periodic (every 2 years) 
electronic testing of the upper geomembrane liner using ASTM Methods D-7002-16 or D-7007-16. 
The weekly and annual inspections will be performed by trained Dairy personnel. Periodic electronic 
testing will be performed by a qualified leak detection contractor. 

Results of the annual internal inspection and the periodic electronic testing of the upper liner will be 
submitted to EPA in the monthly progress reports within 2 months of completion of the 
inspections/testing. If one or more leaks are identified, the type and location of the leak(s) will be 
reported, along with the schedule and approach for leak repair. Repairs will be conducted by a 
qualified liner installer and will generally involve welding a patch over the affected area and verifying 
the completeness of the repair using a vacuum test. 
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5 Construction Schedule 
Construction is anticipated to start by July 2019 with the target of completing construction before 
the end of September 2019. The EPA deadline for commencing construction is August 1, 2019, and 
construction must be completed by December 1, 2019. Considerations that have determined the 
timing of the construction include design and EPA review time, bidding timing, procurement, and 
acceptable field conditions (i.e., before the ground freezes). Based on these considerations, 
construction is estimated to occur between July and October 2019. EPA has set a deadline for 
submittal of an As-Built Report no later than December 31, 2019.  
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H&S Bosma Dairy Lagoon No. 6 Subsurface Soil Characteristics Cross Section 6A-6A'
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Figure 4
H&S Bosma Dairy Lagoon No. 6 Subsurface Soil Characteristics Cross Section 6B-6B'
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Appendix A  
Soil Boring Logs and Geotechnical 
Laboratory Results 



@ 10.6 feet:  grayish/olive laminations.
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LD-SB-L6E
0-5-180125

@1400

LD-SB-L6E
5-10-180125

@1405

LD-SB-L6E
10-15-
180125
@1415

LD-SB-L6E
15-21.5-
180125
@1425

0 to 21.5 feet:  SANDY SILT (ML), with trace gravels,
brown, soft, dry, no plasticity, rounded and angular
gravels when present, sand is fine-grained, no odor.
(FILL)

LOCATION

@ 7.7 feet:  becomes more firm, no gravels.

3.5/3.5

@ 11.2 feet:  grayish/olive color mixed in.

@ 13.2 feet:  color changes to grayish/olive color, no odor.

@ 15.0 to 16.5 feet:  organic material, rootlets, rootlets
continue through 21.5 feet.

@ 17.5 to 18.0 feet:  brown color.
@ 18.0 feet:  back to gray color.

SAMPLING
METHOD

YAKIMA5.gds:2.2/28/18.YAKIMA5...180996-03

BORING NO.

D
EP

TH
(F

EE
T)

@ 3.8 feet:  rust colored sandy silt, the sand is rust colored.
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SAMPLING METHOD

SAND
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No picture of SPT sample 5.0 to 6.5 feet.

LOG OF EXPLORATORY BORING

James Melton

RECOVERY
(FEET)

Cascade Drilling, Inc.

LOGGED BY

WA STATE DEPT OF ECOLOGY WELL ID

1 of 2
DRILLED BY GROUND SURFACE ELEVATION
DRILLING METHOD Geoprobe Direct Push 7730 DT TOP OF CASING ELEVATION

TOTAL DEPTH
BOREHOLE DIAMETER 2.25 inches DATE COMPLETED

1.875-in by 5-ft core barrel (CB) PERMIT/STARTCARD NO.

21.5 ft.

LITHO-
LOGIC

COLUMN

Outlook, Washington
Yakima Valley DairiesPROJECT NAME

LITHOLOGIC
DESCRIPTION

DEPTH
SAMPLED

(FEET)

SAMPLE
ID

BLOW
COUNTS GRA

%

Existing ground elevation = 918.75' (NAVD88)
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LITHO-
LOGIC
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WA STATE DEPT OF ECOLOGY WELL ID
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PROJECT NAME

TOTAL DEPTH

BORING NO. LD-SB-L6E
LOCATION PAGE 2 of 2
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DRILLING METHOD
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%
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0 to 21.5 feet:  SANDY SILT (ML), continued.

BOREHOLE DIAMETER 2.25 inches DATE COMPLETED
1.875-in by 5-ft core barrel (CB) PERMIT/STARTCARD NO.
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Outlook, Washington
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0 to 1.1 feet:  GRAVELLY SILTY SAND (SP), damp, large
and small rounded/angular gravels, loose, no odor, brown,
well sorted.

5
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1.1 to 21.5 feet:  SANDY SILT (ML), brown, dry, soft,
fine-grained sand, no odor, no plasticity.
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@ 18.2 feet:  large rounded gravels.

@ 15.1 feet:  trace rounded gravels.

@ 10.3 feet:  more sand, trace gravels to 11.2 feet.

@ 8.6 feet:  more firm, more plasticity (still low), very little
sand.

@ 5.7 feet:  rounded gravels.

@ 5.0 feet:  firm.
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BORING NO.

1.1 to 21.5 feet:  SANDY SILT (ML), continued.

@ 21.2 feet:  angular and rounded gravels, very hard to STP.
Possible where transitions into gravelly layer.  Did not
include in sample.

Total Depth = 21.5 feet.
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12.3 to 16.5 feet:  SILTY SAND (SM) with trace gravels,
beige colored, medium density, dry, no odor, fine and
medium grains, well-sorted, small rounded gravels, no
odor.  (FILL)

0-1.5

Total Depth = 16.5 feet.

@ 13.3 feet:  color change to rusty darker brown.

SS

@ 11.4 to 12.3 feet:  more sand.
@ 11.2 feet:  gravelly sand lense to 11.4 feet with silt.

@ 9.5 feet:  much less sand, no gravel.

@ 5.0 feet:  density firm.

@ 4.8 feet:  same as above until 5.0 feet, brownish tan silty
sand.

@ 1.2 feet:  brownish tan silty sand, loose, small rounded
gravels, trace gravels present past 1.2 feet.

@ 16.3 feet:  more gravel.
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6.7 to 7.5 feet:  SANDY SILT (ML) with trace gravels,
brown/gray, firm, dry, no plasticity, no odor.  (FILL)

14.5 to 16.5 feet:  SILTY SAND (SM), rust brown, soft, dry,
loose, no odor, well sorted sand grains, olive green
stained sand in shoe, no odor.

0-1.5

@ 12.5 to 12.8 feet:  brown/gray sandy silt layer, same as
above.

LD-SB-L6W
10-16.5-
180125
@1215

7.5 to 14.5 feet:  GRAVELLY SAND (SP), white/gray/rust
colored, dry, loose, no odor, well sorted in grain size.
(FILL)

5.7 to 6.7 feet:  GRAVELLY SAND (SP), light brown, loose,
dry, large and small angular and rounded grains, fine and
medium gravel, well sorted.  (FILL)

@ 3.9 feet:  color switch to brown, density is firm.

0 to 5.7 feet:  SANDY SILT (ML), gray, fine-grained, soft,
dry, no plasticity, no odor, very powdery.  (FILL)
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@ 10.0 to 11.0 feet:  fine-grain, light brown sand, trace
gravels.
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 Kyle King March 16, 2018 
Anchor QEA, LLC 
720 Olive Way, Suite 1900 
Seattle, WA 98101 Project Number L18041 

PROJECT: Yakima Valley Dairies          
Yakima Valley, WA  

SUBJECT: Results of Laboratory Testing 
Report #2 

At your request, we provided laboratory testing services for the subject project. Services were limited to the 
performance of specific laboratory tests, selected at your discretion.   

For this period our involvement was limited to laboratory testing of eighteen samples delivered to us in Yakima, and 
returned to our laboratory on January 26, 2018. Laboratory tests were performed in general accordance with 
methods listed on the attached Laboratory Summary, Moisture-Density Relationship and Particle Size Distribution 
sheets.    

If you have questions regarding this report, please call. 

Respectfully Submitted,  
Budinger & Associates, Inc. 

Terri Ballard 
Laboratory Manager 

TJB/kh/Addressee – 2 
Kyle King – kking@anchorqea.com  
Casey Janisch – cjanisch@anchorqea.com  

Attachments: 
Soil Mechanics Laboratory Summary – (2 pages) 
Moisture-Density Relationship - (4 pages)  
Particle Size Distribution Report - (3 pages)  



L18041 - Yakima Valley Dairies -DeRuyter-Liberty - Laboratory Summary

LABORATORY NUMBER 18-0086 18-0087 18-0088 18-0089 18-0090 18-0091 18-0094 18-0095 18-0096 18-0097
SAMPLED BY Client Client Client Client Client Client Client Client Client Client
SAMPLE TYPE Bulk Bulk Bulk Bulk Bulk Bulk Bulk Bulk Bulk Bulk
DATE RECEIVED 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18
FIELD SAMPLE IDENTIFICATION LD-SB-L6S LD-SB-L6S LD-SB-L6W LD-SB-L6W LD-SB-L6W LD-SB-L6W LD-SB-L6N LD-SB-L6N LD-SB-L6E LD-SB-L6E
DEPTH TOP feet 5 12.3 5 0 7.5 10 5 15 5 0

BOTTOM feet 12.3 16.5 10 5.7 10 16.5 15 21.2 10 10
180125 180125 180125 180125 180125 180125 180125 180125 180125 180125

Units Test Method
MOISTURE CONTENT % ASTM D2216 21.2 10.4 8.2 12.5 20.3 18.7 19.3
PROCTOR ASTM D698

Maximum Density pcf 101.9 104.0
Optimum Moisture % 20.8 16.4

LIQUID LIMIT % ASTM D4318 28 29 25
PLASTIC LIMIT % 23 24 20
PLASTICITY INDEX % 5 5 5
USCS SOIL CLASSIFICATION ASTM D2487 ML
SIEVE ANALYSIS ASTM D6913

3"
S 1 1/2" % 100
I 1" 100 100 99
E 3/4" P 100 100- 99 99
V 1/2" A 99 98 97 98
E 3/8" S 99 96 96 97

#4 S 98 92 95 96
S #10 I 97 89 95 95
I #16 N 96 87 94 93
Z #30 G 94 85 93 91
E #40 92 83 92 89

#100 84 46 89 78
#200 ASTM D1140 72 15 11 25 84 64 63

0.05mm ASTM D7928 63 19 77 58
0.01mm 24 10 38 24

0.005mm 15 6 22 16
0.001mm 6 3 9 8

SOIL MECHANICS
LABORATORY SUMMARY

Budinger & Associates, Inc.
Geotechnical & Environmental Engineers

Construction Materials Testing & Special Inspection Page 1 of 2



L18041 - Yakima Valley Dairies -DeRuyter-Liberty - Laboratory Summary

LABORATORY NUMBER
SAMPLED BY
SAMPLE TYPE 
DATE RECEIVED
FIELD SAMPLE IDENTIFICATION 
DEPTH TOP feet

BOTTOM feet

Units Test Method
MOISTURE CONTENT % ASTM D2216
PROCTOR ASTM D698

Maximum Density pcf
Optimum Moisture %

LIQUID LIMIT % ASTM D4318
PLASTIC LIMIT %
PLASTICITY INDEX %
USCS SOIL CLASSIFICATION ASTM D2487
SIEVE ANALYSIS ASTM D6913

3"
S 1 1/2" %
I 1"
E 3/4" P
V 1/2" A
E 3/8" S

#4 S
S #10 I
I #16 N
Z #30 G
E #40

#100
#200 ASTM D1140

0.05mm ASTM D7928
0.01mm

0.005mm
0.001mm

18-0098 18-0100 18-0101 18-0102 18-0105 18-0106 18-0107 18-0108
Client Client Client Client Client Client Client Client
Bulk Bulk Bulk Bulk Bulk Bulk Bulk Bulk

1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18 1/26/18
LD-SB-L6E LD-SB-L10S LD-SB-L10S LD-SB-L10S LD-SB-L10E LD-SB-L10E LD-SB-L10E LD-SB-L10E

10 5 0 5 5 0 3.6 10.5
15 10 5 10 10 3.6 10.5 15.2

180125 180126 180125 180125 180126 180125 180125 180125

20.0 17.7 21.9 2.6 21.6 11.3

104.7 107.6
18.3 17.3

28 27 27
23 22 21
5 5 6

SC-SM CL-ML

100 100
96 100 93
90 100- 86
87 99 82
82 98 52
79 97 46
77 96 44
74 94 41
70 92 38
58 85 17

65 48 75 41 76 12
40 71 11
19 27 5
13 16 4
6 9 3

Budinger & Associates, Inc.
Geotechnical & Environmental Engineers

Construction Materials Testing & Special Inspection Page 2 of 2



Tested By: KC Checked By: TB

Moisture-Density Relationship
D

ry
 d

en
si

ty
, p

cf

96

97.5

99

100.5

102

103.5

Water content, %

16.5 18 19.5 21 22.5 24 25.5

20.8%, 101.9 pcf

ZAV for
Sp.G. =
2.56

Test specification: ASTM D 698-07 Method A Standard

23.5 4.9

Silty sand with gravel

L18041 Anchor QEA

Sampled By Client Sampled at LD-SB-
L6W-5-10-180125

2/22/18

Elev/ Classification Nat.
Sp.G. LL PI

% > % <
Depth USCS AASHTO Moist. #4 No.200

TEST RESULTS MATERIAL DESCRIPTION

Project No. Client: Remarks:
Project:

Source of Sample: On-site Sample Number: 18-0088

BUDINGER & ASSOCIATES, INC.
Date:

  Maximum dry density = 101.9 pcf

  Optimum moisture = 20.8 %

Yakima Valley Dairies - Liberty



Tested By: KC Checked By: TB

Moisture-Density Relationship
D

ry
 d

en
si

ty
, p

cf

99

100.5

102

103.5

105

106.5

Water content, %

13 14.5 16 17.5 19 20.5 22

16.4%, 104.0 pcf

ZAV for
Sp.G. =
2.46

Test specification: ASTM D 698-07 Method C Standard

24.8 4.0

Silty sand with gravel

L18041 Anchor QEA

Samlped By Client
Sampled at LD-SB-L6E-5-10-180125

2/22/18

Elev/ Classification Nat.
Sp.G. LL PI

% > % <
Depth USCS AASHTO Moist. 3/4 in. No.200

TEST RESULTS MATERIAL DESCRIPTION

Project No. Client: Remarks:
Project:

Source of Sample: On-site Sample Number: 18-0096

BUDINGER & ASSOCIATES, INC.
Date:

  Maximum dry density = 104.0 pcf

  Optimum moisture = 16.4 %

Yakima Valley Dairies - Liberty



Tested By: KC Checked By: TB

Moisture-Density Relationship
D

ry
 d

en
si

ty
, p

cf

99

100.5

102

103.5

105

106.5

Water content, %

13 15 17 19 21 23 25

18.3%, 104.7 pcf

ZAV for
Sp.G. =
2.56

Test specification: ASTM D 698-07 Method C Standard

25.3 4.0

Silty sand and gravel

L18041 Anchor QEA

Sampled By Client Sampled at LD-SB-
L10S-0-5-180126

2/22/18

Elev/ Classification Nat.
Sp.G. LL PI

% > % <
Depth USCS AASHTO Moist. 3/4 in. No.200

TEST RESULTS MATERIAL DESCRIPTION

Project No. Client: Remarks:
Project:

Source of Sample: On-site Sample Number: 18-0100

BUDINGER & ASSOCIATES, INC.
Date:

  Maximum dry density = 104.7 pcf

  Optimum moisture = 18.3 %

Yakima Valley Dairies - Liberty



Tested By: KC Checked By: TB

Moisture-Density Relationship
D

ry
 d

en
si

ty
, p

cf

100

102

104

106

108

110

Water content, %

13.5 15 16.5 18 19.5 21 22.5

17.3%, 107.6 pcf

ZAV for
Sp.G. =
2.56

Test specification: ASTM D 698-07 Method C Standard

21.6 2.7

Silty sand with gravel

L18041 Anchor QEA

Sampled By Client Sampled at LD-SB-
L10E-5-10-180126

2/22/18

Elev/ Classification Nat.
Sp.G. LL PI

% > % <
Depth USCS AASHTO Moist. 3/4 in. No.200

TEST RESULTS MATERIAL DESCRIPTION

Project No. Client: Remarks:
Project:

Source of Sample: On-site Sample Number: 18-0105

BUDINGER & ASSOCIATES, INC.
Date:

  Maximum dry density = 107.6 pcf

  Optimum moisture = 17.3 %

Yakima Valley Dairies - Liberty



Tested By: DVK Checked By: TB

Colloids LL PL D85 D60 D50 D30 D15 D10 Cc Cu

Material Description USCS AASHTO

Project No. Client: Remarks:
Project:

Source of Sample: On-site Depth: 5'-12.3' Sample Number: 18-0086

Source of Sample: On-site Depth: 10'-16.5' Sample Number: 18-0091

Source of Sample: On-site Depth: 5'-15' Sample Number: 18-0094

Date:

BUDINGER & ASSOCIATES, INC.
Date:

6 28 23 0.1629 0.0442 0.0300 0.0135 0.0050 0.0025 1.63 17.50

3 0.6000 0.2091 0.1654 0.0929 0.0309 0.0100 4.13 20.91

9 0.0813 0.0236 0.0159 0.0073 0.0030 0.0014 1.62 17.13

silt with sand ML A-4(2)

L18041 Anchor QEA

Yakima Valley Dairies - Liberty

3/15/18
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GRAIN SIZE - mm.

0.0010.010.1110

Coarse
% Gravel

Fine Coarse Medium
% Sand

Fine Silt
% Fines

Clay
0 2 1 5 20 57 15
0 8 3 6 58 19 6
1 4 0 3 8 62 22
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Particle Size Distribution Report

Sampled by Client from LD-SB-

L6S

Sampled by Client from LD-SB-

L6W

Sampled by Client from LD-SB-

L6N



Tested By: DVK Checked By: TB

Colloids LL PL D85 D60 D50 D30 D15 D10 Cc Cu

Material Description USCS AASHTO

Project No. Client: Remarks:
Project:

Source of Sample: On-site Depth: 0'-10' Sample Number: 18-0097

Source of Sample: On-site Depth: 0'-5' Sample Number: 18-0101

Source of Sample: On-site Depth: 3.6-10.5 Sample Number: 18-0107

Date:

BUDINGER & ASSOCIATES, INC.
Date:

8 0.2456 0.0593 0.0319 0.0136 0.0044 0.0017 1.80 34.37

6 27 22 7.5233 0.1781 0.0841 0.0270 0.0064 0.0030 1.35 58.41

9 27 21 0.1500 0.0308 0.0221 0.0113 0.0045 0.0018 2.32 17.25

silty clayey sand SC-SM A-4(0)
silty clay with sand CL-ML A-4(3)

L18041 Anchor QEA

Yakima Valley Dairies - Liberty

3/15/18
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GRAIN SIZE - mm.

0.0010.010.1110
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Fine Coarse Medium
% Sand

Fine Silt
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Particle Size Distribution Report

Sampled by Client from LD-SB-

L6E

Sampled by Client from LD-SB-

L10S

Sampled by Client from LD-SB-

L10E



Tested By: DVK Checked By: TB

Colloids LL PL D85 D60 D50 D30 D15 D10 Cc Cu

Material Description USCS AASHTO

Project No. Client: Remarks:
Project:

Source: On-site Depth: 10.5'-15.2' Sample No.: 18-0108

Date:

BUDINGER & ASSOCIATES, INC.
Date:

3 11.5138 5.7516 3.7382 0.2787 0.1282 0.0369 0.37 155.94

L18041 Anchor QEA

Yakima Valley Dairies - Liberty

3/15/18
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% Gravel
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Particle Size Distribution Report

Sampled by Client from LD-SB-

L10E



 

 

 

Appendix B  
H&S Bosma Dairy Lagoon No. 6 
Construction Drawings 
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LAGOON 6

Not to Scale

(Site Location)

Seattle
Tacoma

Spokane

Vancouver

Bellingham

WASHINGTON

SITE LOCATION MAP
SCALE: 1" = 300'

NORTH

100% DESIGN SUBMITTAL
H&S BOSMA LAGOON NO. 6

SDWA-10-2013-0080

H&S BOSMA DAIRY, LLC
Site Address:
823 North Liberty Road
Granger, Washington 98932

DRAWING INDEX
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02 G-02 GENERAL NOTES
03 C-01 SITE MAP
04 C-02 EXISTING CONDITIONS PLAN
05 C-03 SITE PLAN
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07 C-05 VENTING PLAN
08 C-06 LAGOON PROFILES
09 C-07 DETAILS (1 OF 2)
10 C-08 DETAILS (2 OF 2)

G-01

COVER SHEET 1 10

N. KENNEDY/K. KING

R PETRIE

J. VERDUIN/K. SKELLINGER

J. VERDUIN/K. SKELLINGER

AS NOTED

JUNE 22, 2018

H&S BOSMA LAGOON NO. 61 6/20/2019 RLP JS SEE SHEETS 4,5,6,7,8
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DETAIL REFERENCE NUMBER
DRAWING ON WHICH DETAIL
APPEARS ("-" INDICATES TYPICAL
OR ON SAME DRAWING)

DETAIL REFERENCE NUMBER

1
C-1

SCALE:
DETAIL1

- 1" = 10'

PROJECT DESCRIPTION:
THE PROJECT SHOWN ON THESE CONSTRUCTION DRAWINGS
AND DESCRIBED IN THE CONTRACT DOCUMENTS AND
TECHNICAL SPECIFICATIONS CONSISTS OF WORK TO LINE A
DAIRY LAGOON. THE WORK REQUIRES SITE PREPARATION,
EARTHWORK, AND TEMPORARY EROSION AND SEDIMENT
CONTROL MANAGEMENT; INSTALLATION OF A
GEOSYNTHETIC CLAY LINER, HDPE GEOMEMBRANE, AND
GEOCOMPOSITE VENT STRIPS; AND RESTORATION OF
DISTURBED AREAS. IN ADDITION, HDPE GEOMEMBRANE LINER
INSTALLATION WILL REQUIRE WELDING AND TESTING AS
PART OF THE CONSTRUCTION QUALITY CONTROL PLAN
EXECUTION. THE WORK IS SUBJECT TO THE OWNER, AGENCY,
AND/OR PERMIT CONDITIONS.

PREPARED FOR:
LIBERTY AND H&S BOSMA DAIRIES
5860 E. ZILLAH DRIVE
GRANGER, WASHINGTON 98932

PREPARED BY:

ANCHOR QEA, LLC.
720 SW MACADAM AVENUE, SUITE 125
PORTLAND, OREGON 97219
PROJECT ENGINEER: KENDRA SKELLENGER, P.E.
PHONE: 503-924-6179
EMAIL: KSKELLENGER@ANCHORQEA.COM

SURVEY NOTES:

PROJECT VERTICAL DATUM IS NAVD 88, US FT.
PROJECT HORIZONTAL DATUM IS WASHINGTON STATE PLANE
SOUTH ZONE, NAD 83, US FT.
1. UTILITIES AND STRUCTURES ARE APPROXIMATE AND ARE

LOCATED FROM ABOVE GROUND EVIDENCE ONLY. THERE
MAY BE ADDITIONAL UTILITY LINES AND STRUCTURES
WITHIN SURVEYED AREAS THAT ARE NOT SHOWN
HEREIN.

PLSA ENGINEERING AND SURVEYING
521 N. 20TH AVE., SUITE 3
YAKIMA WASHINGTON, 98902
PHONE: 509-575-6990
EMAIL: JBAKER@PLSAOFYAKIMA.COM

THE ELEVATIONS FOR THIS PROJECT WERE DERIVED BY GPS
OBSERVATION USING THE WASHINGTON STATE REFERENCE
NETWORK. THE PROJECT BENCHMARK IS A PLSA CONTROL
POINT WITH CAP NUMBER 999 AS SHOWN HEREON.

GENERAL NOTES:

1. A PRE-CONSTRUCTION SURVEY WILL BE COMPLETED BY THE
OWNER OR ENGINEER TO ESTABLISH AND CONFIRM EXISTING
CONDITIONS, INCLUDING PIPE INVERT ELEVATIONS AND
TOPOGRAPHIC INFORMATION, PRIOR TO THE START OF THE
WORK BY THE CONTRACTOR.

2. CONTRACTOR SHALL BECOME FULLY INFORMED OF ALL
CONDITIONS AT THE WORK SITE THAT MAY OR COULD DELAY
PROJECT COMPLETION, RESULT IN EXTRA WORK, OR COST
AND SHALL ACCOUNT FOR THESE CONDITIONS IN THE PRICE
BID. NO.ADDITIONAL COMPENSATION WILL BE ALLOWED FOR
NEGATIVE CONDITIONS THAT COULD REASONABLY HAVE BEEN
IDENTIFIED BY A DILIGENT EXAMINATION OF THE SITE AND
EXISTING CONDITIONS.

3. CONTRACTOR SHALL PROTECT ALL MATERIALS BOTH
PURCHASED AND SALVAGED, FOR THE DURATION OF THE
WORK. MATERIALS LOST OR DAMAGED BY CONTRACTORS
OPERATIONS OR THROUGH IMPROPER STORAGE SHALL BE
REPAIRED OR REPLACED AS DIRECTED BY THE OWNER AT NO
ADDITIONAL COST TO THE OWNER.

4. CONTRACTOR SHALL MAINTAIN AND PROVIDE
AS-BUILT/RECORD DRAWINGS PER THE  TECHNICAL
SPECIFICATIONS.

5. CONTRACTOR SHALL COMPLY WITH ALL STATE, COUNTY, AND
CITY LAWS, PERMITS AND ORDINANCES RELATED TO SAFETY
AND CHARACTER OF WORK, EQUIPMENT AND LABOR
PERSONNEL. THIS SHALL INCLUDE, BUT IS NOT LIMITED TO,
THE SECURING OF THE WORK AREA AND PREVENTION OF
DEBRIS DISCHARGE OUTSIDE THE LIMITS OF CONSTRUCTION.

6. CONTRACTOR SHALL CONTACT THE NORTHWEST UTILITY
NOTIFICATION CENTER "CALL BEFORE YOU DIG" HOTLINE AT
1-800-424-5555 (OR 811) AND VERIFY THE EXACT LOCATION
OF ANY EXISTING UTILITIES. ANY UTILITIES EXPOSED OR
DAMAGED BY THE CONTRACTOR SHALL BE REPAIRED AT
CONTRACTORS EXPENSE.

7. ANY CONFLICTS WITH THE DESIGN OR CHANGES TO THE
CONSTRUCTION DRAWINGS OR SHOP DRAWINGS SHALL BE
AUTHORIZED AND APPROVED BY THE OWNER BEFORE
CONTINUING WORK IN THAT AREA.

LEGEND:

EXISTING ELEVATION CONTOUR

EXISTING EMBANKMENT TOP/TOE

EXISTING SURVEY SPOT ELEVATION

EXISTING OVERHEAD POWER

EXISTING POWER POLE (PP)

EXISTING 4X4 POST WITH POWER BOX

EXISTING IRRIGATION WATER VALVE

IRRIGATION RISER (IRR)

EXISTING BORING LOCATION

CONSTRUCTION NOTES:

1. CONTRACTOR IS RESPONSIBLE FOR ADHERING TO THE
STANDARDS SET FORTH IN THE CONTRACT DOCUMENTS
AND AS PROVIDED BY THE MANUFACTURER.

2. CONTRACTOR SHALL PROTECT IN-PLACE ALL EXISTING
SITE FEATURES, UNLESS OTHERWISE DIRECTED.

3. EXISTING LAGOONS SHALL BE RE-GRADED AS SHOWN IN
THE CONSTRUCTION DRAWINGS TO THE DIMENSIONS,
GRADES, AND ELEVATIONS SHOWN.

4. CONTRACTOR SHALL MAINTAIN SUBGRADE TO MEET
REQUIREMENTS SET IN THE TECHNICAL SPECIFICATIONS
PRIOR TO INSTALLATION OF GEOSYNTHETICS.

5. LINER SHALL BE INSTALLED BY AN EXPERIENCED AND
CERTIFIED INSTALLER. LINER INSTALLATION SHALL BE
EXECUTED TO THE GUIDELINES IN THE TECHNICAL
TECHNICAL SPECIFICATIONS AND THE CONSTRUCTION
QUALITY ASSURANCE AND CONSTRUCTION QUALITY
CONTROL CONSTRUCTION DRAWINGS.

6. LINER INSTALLERS SHALL COMPLY WITH ALL
MANUFACTURERS RECOMMENDATIONS AND
SPECIFICATIONS FOR INSTALLING, WELDING, AND
TESTING TECHNIQUES FOR THE LINER.

7. CONTRACTOR SHALL PROTECT THE LINER FROM VEHICLE
OR OTHER CONSTRUCTION TRAFFIC DURING THE
COURSE OF THE PROJECT. ANY DAMAGE TO THE LINER
OR LINER COMPONENTS FROM THE CONTRACTOR SHALL
BE REPLACED OR REPAIRED AT THE CONTRACTOR'S
EXPENSE.

EROSION AND SEDIMENT CONTROLS (ESC) NOTES:

1. IMPLEMENTATION OF ESC FACILITIES, MAINTENANCE,
REPLACEMENT, AND UPGRADING OF ESC FACILITIES ARE
THE RESPONSIBILITY OF THE CONTRACTOR'S ESC
SUPERVISOR UNTIL FINAL STABILIZATION IS ESTABLISHED
AND SUBSTANTIAL COMPLETION IS ACHIEVED,

2. ESC FACILITIES MUST BE CONSTRUCTED PRIOR TO OR IN
CONJUNCTION WITH ALL SUBGRADE PREPARATION SO
AS TO MINIMIZE THE TRANSPORT OF SEDIMENT TO
SURFACE WATERS, DRAINAGE SYSTEMS, AND ADJACENT
PROPERTIES.

3. DURING THE CONSTRUCTION PERIOD, ESC FACILITIES
SHALL BE UPGRADED AS NEEDED OR REQUESTED BY
CONSTRUCTION MANAGER FOR UNEXPECTED STORM
EVENTS AND MODIFIED TO ACCOUNT FOR CHANGING
SITE CONDITIONS (E.G., SUMP PUMPS, DITCHES AND SILT
FENCES).

4. ESC FACILITIES SHALL BE INSPECTED BY THE
CONTRACTOR'S ESC SUPERVISOR AND MAINTAINED TO
ENSURE CONTINUED PROPER FUNCTIONING  THROUGH
PROJECT STABILIZATION.

5. ANY AREAS OF EXPOSED SOILS, INCLUDING ROADWAY
EMBANKMENTS, THAT WILL NOT BE DISTURBED FOR
TWO (2) DAYS DURING THE WET SEASON OR SEVEN (7)
DAYS DURING THE DRY SEASON SHALL BE IMMEDIATELY
STABILIZED WITH APPROVED ESC METHODS (E.G.,
SEEDING, MULCHING, PLASTIC COVERING).

6. THE ESC FACILITIES ON AREAS WITHIN THE
CONSTRUCTION LIMITS THAT WILL REMAIN UNWORKED
FOR SEVEN (7) OR MORE DAYS SHALL BE INSPECTED AND
MAINTAINED BY THE CONTRACTOR A MINIMUM OF
ONCE A MONTH OR WITHIN FORTY-EIGHT (48) HOURS
FOLLOWING A STORM EVENT.

7. STABILIZED CONSTRUCTION ENTRANCES AND ROADS
SHALL BE INSTALLED AT THE BEGINNING OF
CONSTRUCTION AND MAINTAINED FOR THE DURATION
OF THE PROJECT. ADDITIONAL MEASURES, SUCH AS
WASH PADS, MAY BE REQUIRED TO ENSURE THAT ALL
PAVED AREAS ARE KEPT CLEAN FOR THE DURATION OF
THE PROJECT.

8. MAINTAIN ALL EXISTING STORM DRAINS, CHANNELS,
CULVERTS, AND STRUCTURES THAT RECEIVE FLOW UNTIL
WORK IS COMPLETE. WHENEVER EXISTING STORM
DRAINS, CHANNELS, CULVERTS, OR STRUCTURES ARE
DISTURBED; PROVIDE SUITABLE MEANS FOR DIVERTING
AND MAINTAINING ALL FLOWS AT CONTRACTOR'S
EXPENSE.

BEST MANAGEMENT PRACTICES (BMP) AND MONITORING
NOTES:

1. DURING ALL PHASES OF THE WORK, CONTRACTOR SHALL
TAKE ALL NECESSARY PRECAUTIONS TO PREVENT
CONSTRUCTION TRASH AND DEBRIS FROM FOULING
LOCAL WATERS AND COMPLY WITH YAKIMA COUNTY
BEST MANAGEMENT PRACTICES (BMP) GUIDELINES. THE
CONTRACTOR SHALL PROMPTLY CLEAN UP ALL
MATERIALS DISCHARGED INTO LOCAL WATERS. IF
CONTRACTOR FAILS TO CLEAN UP SPILLS, IT MAY CAUSE
THE OFFENDING MATERIALS TO BE REMOVED BY THE
OWNER, AND THE COST OF THAT REMOVAL WILL BE
DEDUCTED FROM THE CONTRACT PRICE.

2. APPROPRIATE BMPS WILL BE IMPLEMENTED BY THE
CONTRACTOR TO REDUCE CONSTRUCTION-RELATED
IMPACTS TO NEARBY WATER BODIES.

3. NO CONSTRUCTION MATERIALS, EQUIPMENT, DEBRIS OR
WASTE SHALL BE PLACED OR STORED OUTSIDE THE
OWNER DESIGNATED STAGING/STOCKPILING AREA OR
CONSTRUCTION BOUNDARIES NOTED IN THE
DRAWINGS.

4. CONTRACTOR SHALL ENSURE NO UNWANTED DEBRIS,
SOIL, SILT, SAND, SAWDUST, RUBBISH, CEMENT OR
CONCRETE WASHINGS, OIL OR PETROLEUM PRODUCTS,
FROM CONSTRUCTION, ENTERS INTO OR IS PLACED
WHERE IT MAY BE INADVERTENTLY WASHED BY
RAINFALL OR RUNOFF INTO LOCAL WATER BODIES.

5. REASONABLE AND PRUDENT MEASURES SHALL BE TAKEN
BY THE CONTRACTOR TO PREVENT ANY DISCHARGE OF
FUEL OR OILY WASTE FROM HEAVY MACHINERY,
CONSTRUCTION EQUIPMENT OR POWER TOOLS INTO
LOCAL WATER BODIES. CONTRACTOR SHALL HAVE
ADEQUATE EQUIPMENT AVAILABLE TO CONTAIN ANY
DISCHARGE IMMEDIATELY.

A A'

1020

LA-1

LEGEND:

PROFILE SECTION LINE

PROPOSED 10&2 FT LINER ELEVATION CONTOURS

PROPOSED INNER&OUTER EDGES OF ANCHOR TRENCH

PROPOSED 10&2 FT FINAL GRADING ELEVATION
CONTOURS OUTSIDE LAGOON CREST

PROPOSED LINER CONSTRUCTION POINT

PROPOSED SURFACE GRADE, DIRECTION AND RUN:RISE

PROPOSED GEOCOMPOSITE GAS VENTING STRIP

ACCESS ROUTE

ABBREVIATIONS
AC-FT ACRE-FEET

ASTM
AMERICAN SOCIETY FOR TESTING AND
MATERIALS

AT ANCHOR TRENCH
BGS BELOW GROUND SURFACE
CQA CONSTRUCTION QUALITY ASSURANCE
DIA DIAMETER
EA EACH
EL, ELEV ELEVATION
ESC EROSION AND SEDIMENT CONTROL
EX EXISTING
FT FEET
GA GAUGE
GCL GEOSYNTHETIC CLAY LINER
H, HORIZ HORIZONTAL
HDPE HIGH DENSITY POLYETHYLENE
IE INVERT ELEVATION
IPS IRON PIPE SIZE
IRR IRRIGATION
IV IRRIGATION VALVE
LA LAGOON ACCESS ROAD
LB LINER BOTTOM

ABBREVIATIONS
LC LINER CREST
LF LINEAR FEET
MAX MAXIMUM
MG MILLION GALLONS
MIL 0.001 INCH
MIN MINIMUM
NAD 83 NORTH AMERICAN DATUM, 1983
NAVD 88 NORTH AMERICAN VERTICAL DATUM, 1988
NW NORTHWEST
O.C. ON CENTER
PLSA PLSA ENGINEERING AND SURVEYING
PP POWER POLE
PVC POLYVINYL CHLORIDE
SCH SCHEDULE
SF SQUARE FEET
SY SQUARE YARDS
TBD TO BE DETERMINED
UG UNDERGROUND
US UNITED STATES
V, VERT VERTICAL

G-02

GENERAL NOTES 2 10

N. KENNEDY/K. KING

R PETRIE
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JUNE 22, 2018
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PLSA CONTROL POINT #999
1/2 INCH REBAR WITH CAP
N: 386044.030
E: 1730496.934
EL: 920.65 FT

ACCESS ROUTE AVAILABLE
TO CONTRACTOR (TO KIRKS ROAD)

APPROXIMATE CONSTRUCTION AREA
MANAGED BY CONTRACTOR

NOTES:

1. HORIZONTAL DATUM: WASHINGTON STATE
PLANE SOUTH ZONE, NAD 83, U.S FT.

2. VERTICAL DATUM: NAVD 88.

NOTES:

1. THE WORK WILL OCCUR WITHIN AN ACTIVE
DAIRY FARM.  THE CONTRACTOR SHALL
MINIMIZE ITS IMPACTS TO THE OPERATIONS OF
THE DAIRY.

2. THE OWNER DESIGNATED STAGING AND
STOCKPILING AREA IS THE ONLY AREA ALLOWED
FOR THE CONTRACTOR TO STAGE, STORE, AND
PARK EQUIPMENT AND VEHICLES; STAGE AND
STORE SUPPLIES, MATERIALS, AND TOOLS; AND
STOCKPILE SOILS AND DEBRIS.

3. ACCESS ROUTES ARE PROVIDED TO THE
CONTRACTOR BY THE OWNER FOR THE
DURATION OF THE WORK AND ARE LIMITED TO
VEHICLE AND EQUIPMENT ACCESS ONLY
BETWEEN THE STAGING AND STOCKPILING AREA
AND THE CONSTRUCTION AREA AS SHOWN,
HEREON.  MATERIALS, SUPPLIES, VEHICLES, AND
EQUIPMENT SHALL NOT OCCUPY THE ACCESS
ROUTES, OTHERWISE, WITHOUT PRIOR WRITTEN
APPROVAL BY THE OWNER.

C-01

SITE MAP 3 10

N. KENNEDY/K. KING

R PETRIE

J. VERDUIN/K. SKELLINGER

J. VERDUIN/K. SKELLINGER

AS NOTED

JUNE 22, 2018

H&S BOSMA LAGOON NO. 6
REVISIONS
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6A-6A'
C-06

LD-SB-L6S

LD-SB-L6W

LD-SB-L6N

LD-SB-L6E

6A 6A'

0

SCALE IN FEET

20 40

NOTES:

1. HORIZONTAL DATUM: WASHINGTON STATE
PLANE SOUTH ZONE, NAD 83, U.S. FT.

2. VERTICAL DATUM: NAVD 88.

3. SURVEY BY PLSA, 1/8/2018.

4. SEE LEGEND ON DRAWING G-02.

5. EXISTING TOPOGRAPHY BELOW LIQUID LEVEL IS
UNSURVEYED. ESTIMATE BY ANCHOR QEA..

LAGOON NO.6
APPROXIMATE CAPACITY:  MG
APPROXIMATE CAPACITY: AC-FT
APPROXIMATE DEPTH: 10 FT

NOTES:

1. SURVEY SHOWN, HEREON, COMPLETED PRIOR TO
EMPTYING OF THE LAGOONS.

2. OWNER WILL EMPTY LIQUID AND SOLID MANURE
FROM LAGOON 6 PRIOR TO THE START OF THE
WORK BY THE CONTRACTOR.

3. OWNER WILL ROUGH GRADE LAGOON 6 PRIOR
TO THE START OF THE WORK BY THE
CONTRACTOR.

4. PRIOR TO THE START OF THE WORK BY THE
CONTRACTOR, THE OWNER OR ENGINEER SHALL
COMPLETE A PRE-CONSTRUCTION SURVEY OF
LAGOON TO BE USED FOR BASIS OF CONTRACT
MEASUREMENT AND PAYMENT.

BOSMA 6 EXISTING CONDITIONS
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C-02

EXISTING CONDITIONS PLAN 4 10

K SKELLENGER

R PETRIE

J. VERDUIN/K. SKELLINGER

J. VERDUIN/K. SKELLINGER

AS NOTED

JUNE 22, 2018

H&S BOSMA LAGOON NO. 6

NORTH

9.3
3.0



92
4.0

0

RUB SHEETS
INSTALL: APPROXIMATELY 750 SY 60-MIL SMOOTH HPDE AS TWO (2) LAYERS OF RUB
SHEETS; (1) SHEET 41 FT W X 95 FT L ON TOP AND (1) SHEET 39 FT W X 93 FT L ON
BOTTOM.  LOCATE RUB SHEETS NEAR SW CORNER OF LAGOON BETWEEN VENT PIPES.
TRIM TOP AND BOTTOM AS SHOWN. WELD ALL SIDES OF RUB SHEETS TO PRIMARY LINER
USING CONTINUOUS EXTRUSION WELD WITH MINIMUM 6 INCH OFFSETS FROM NEARBY
WELDS. TOP OF TOP RUB SHEET LOCATED NO MORE THAN 12-INCHES OFFSET FROM
VERTICAL FACE OF LINER.

6A-6A'
C-06

RS-1

NOTE: POINTS LISTED REFER TO CORNERS OF BOTTOM LAYER. UPPER
LAYER SHALL EXTEND ONE (1) FOOT BEYOND EACH SIDE.

RS-2

RS-3

RS-4

RUBSHEET (RS) POINT TABLE (SEE NOTE)

POINT #

36

30

31

32

NORTHING

386052.92

386043.94

386103.17

386123.58

EASTING

1730521.54

1730562.28

1730601.09

1730567.84

ELEVATION

918.00 FT

918.00 FT

900.00 FT

900.00 FT

DESCRIPTION

RS-1

RS-2

RS-3

RS-4

910.00
908.00

912.00
914.00

916.00

916.00
918.00918.00

91
0.0

0

90
8.0

0
91

2.0
0

91
4.0

0
91

6.0
0

91
6.0

0
91

8.0
0

91
8.0

0

910.00
908.00912.00

914.00

916.00

918.00

926.00

92
2.0

0

92
0.

00

924.00 922.00 920.00

910.00
912.00

914.00
916.00

918.00

918.00
918.00

LD-SB-L6S

LD-SB-L6W

LD-SB-L6N

LD-SB-L6E

6A 6A'

0

SCALE IN FEET

20 40

CONSOLIDATED LAGOON NO.6 - 10.2 FT DEPTH
3H:1V INTERIOR SIDE SLOPE
BOTTOM EL: 907.8 FT
MAX. OPERATIONAL EL: 916 FT, 8.2 FT DEEP
TOP EL: 918 FT, 10.2 FT DEEP
FREEBOARD DEPTH: 2 FT
EMBANKMENT LOW EL: 910 FT
MAX OPERATIONAL SURFACE AREA: 50700.53 SF
MAX OPERATIONAL VOLUME: 2.45 MG = 7.52 AC-FT

(AT 8.2 FT DEEP, MEASURED FROM EL 916 TO 907.8 FT)
EMERGENCY MAX VOLUME: 2.72 MG = 8.34 AC-FT

(AT 8 FT DEEP, MEASURED FROM EL 918 TO 910 FT)

NOTES:

1. HORIZONTAL DATUM: WASHINGTON STATE
PLANE SOUTH ZONE, NAD 83, U.S. FT.

2. VERTICAL DATUM: NAVD 88.

3. SURVEY BY PLSA, 1/8/2018.

4. SEE LEGEND ON DRAWING G-02.

5. EXISTING TOPOGRAPHY BELOW LIQUID LEVEL IS
UNSURVEYED. ESTIMATE BY ANCHOR QEA.

BOSMA 6 SITE PLAN

DESCRIPTIONAPP'DDATE BY
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C-
03

PROPOSED TOP, INSIDE EDGE OF ANCHOR TRENCH (EL 918.00 FT)

PROPOSED ANCHOR TRENCH , HORIZONTAL EXTENT (EL 916.00 FT)

PROPOSED CREST (EL 918.00 FT)

PROPOSED OPERATIONAL MAX (EL 916.00 FT)

PROPOSED SAFE ELEVATION (EL 910.00 FT)

PROPOSED 15 FT  MIN WIDTH ROADWAY

EXISTING UTILITY POLES
TO REMAIN (PROTECT
POLES, GUYS AND
INTERCONNECTING CABLES)

PROPOSED TOP OF BANK

PROPOSED EXTENT OF
REVISED GRADING

PROPOSED EXTENT OF
REVISED GRADING

PROPOSED 10 FT
WIDE TOP OF BERM
(NO VEHICULAR ACCESS)

PROPOSED 10 FT
WIDE TOP OF BERM
(NO VEHICULAR ACCESS)

C-03

SITE PLAN 5 10

K SKELLENGER

R PETRIE

J. VERDUIN/K. SKELLINGER

J. VERDUIN/K. SKELLINGER

AS NOTED

JUNE 22, 2018

H&S BOSMA LAGOON NO. 6

UNSURVEYED EXISTING
3 INCH INLET PIPE  IN THIS
VICINITY TO REMAIN

NORTH

 PIPE SCHEDULE

PIPE ID
EXISTING MATERIAL REPLACEMENT MATERIAL PIPE

SCHEDULE
NOTESDESCRIPTION REMOVE DESCRIPTION QTY PART NO. MANUFACTURER

1,2,4 6 INCH PIPE AS REQUIRED 4
3 8 INCH PIPE AS REQUIRED 4

5

8 INCH PIPE APPROXIMATELY 15 LF 8 INCH HDPE DR17 IPS PIPE, 15 LF 1

1,2,3
8 INCH GATE VALVE 1 6801 VALTERRA
8 INCH PVC PIPE, SCH 80, 4 LF 2
8 INCH RC SERIES COUPLING 3 1056-88RC FERNCO

6
12 INCH PIPE APPROXIMATELY 15 LF 12 INCH HDPE DR17 IPS PIPE, 15

LF 1 5
12 INCH COUPLING 1 1001-1010 FERNCO

-

2 3 4

6

1

5

PIPE SCHEDULE NOTES:
1. RETURN ITEMS REMOVED TO OWNER
2. PIPE I.E. TBD. CUT NEW HDPE PIPE INTO 2 PIECES, LENGTHS TBD. WELD HDPE PRIMARY LINER TO HDPE PIPE. (SEE

DETAIL 5, C-07)
3. GATE VALVE LOCATION TO BE DETERMINED BY OWNER. CONNECT GATE VALVE TO PVC SPOOLS. CONNECT PVC

SPOOLS TO HDPE PIPE WITH COUPLINGS.
4. EXISTING PIPE SHALL BE CAPPED AND ABANDONED IN PLACE.
5. PIPE I.E. TBD. CONNECT NEW HDPE PIPE TO EXISTING PVC WITH COUPLING, WELD HDPE PRIMARY LINER TO HDPE PIPE.

(SEE DETAIL 5, C-07)

4
C-07

3
C-08

PROPOSED BOTTOM TO MATCH EXISTING BOTTOM
(12.20 FT DEPTH) (EL 907.80 FT)

1 6/20/2019 RLP JS PROPOSED BOTTOM ELEVATION CHANGED TO 907.8



92
4.0

0

6A-6A'
C-06

LA-1

LA-2

LA-3

LA-4

LA-5
LA-6

LA-7

LA-8

LA-9

LC-8

LC-7

LC-6 LC-5

LC-4

LC-3

LC-2
LC-1

LB-8

LB-7

LB-6
LB-5

LB-4

LB-3

LB-2

LB-1

R25.00 FT

R25.00 FT

R60.00 FT

R60.00 FT

R25.00 FT

R25.00 FT

R25.00 FT

R25.00 FT

R25.00 FT

AT-8

AT-7

AT-6
AT-5

AT-4

AT-3

AT-2

AT-1

LINER BOTTOM (LB) POINT TABLE

POINT #

99

98

97

96

95

94

93

92

NORTHING

386222.63

386228.72

386194.20

386092.75

386077.29

386076.29

386139.54

386199.00

EASTING

1730555.74

1730733.54

1730757.51

1730715.63

1730692.76

1730588.90

1730528.41

1730531.63

ELEVATION

907.80 FT

907.80 FT

907.80 FT

907.80 FT

907.80 FT

907.80 FT

907.80 FT

907.80 FT

DESCRIPTION

LB-1

LB-2

LB-3

LB-4

LB-5

LB-6

LB-7

LB-8

ANCHOR TRENCH (AT) POINT TABLE

POINT #

107

106

105

104

103

102

101

100

NORTHING

386255.16

386264.09

386229.57

386059.36

386043.90

386042.35

386105.59

386231.53

EASTING

1730523.85

1730784.49

1730808.46

1730738.20

1730715.33

1730553.41

1730492.93

1730499.75

ELEVATION

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

DESCRIPTION

AT-1

AT-2

AT-3

AT-4

AT-5

AT-6

AT-7

AT-8

LAGOON ACCESS ROAD (LA) POINT TABLE

POINT #

59

60

61

62

63

64

65

66

67

NORTHING

386282.34

386287.71

386252.77

386051.71

386036.66

386033.57

386019.00

386041.94

386255.49

EASTING

1730470.54

1730807.74

1730831.08

1730743.94

1730721.65

1730602.12

1730490.04

1730461.88

1730446.01

ELEVATION

926.09 FT

919.13 FT

918.85 FT

914.98 FT

915.15 FT

918.37 FT

920.23 FT

921.94 FT

926.85 FT

DESCRIPTION

LA-1

LA-2

LA-3

LA-4

LA-5

LA-6

LA-7

LA-8

LA-9

LINER CREST (LC) POINT TABLE

POINT #

91

90

89

88

87

86

85

84

NORTHING

386252.25

386260.93

386226.41

386062.34

386046.88

386045.38

386108.63

386228.62

EASTING

1730526.70

1730779.94

1730803.91

1730736.19

1730713.32

1730556.58

1730496.09

1730502.59

ELEVATION

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

918.00 FT

DESCRIPTION

LC-1

LC-2

LC-3

LC-4

LC-5

LC-6

LC-7

LC-8

R25.00 FT

R25.00 FT

R60.00 FT
R25.00 FT

R25.00 FT

R25.00 FT

R25.00 FT

910.00
908.00

912.00
914.00

916.00

916.00
918.00918.00

91
0.0

0

90
8.0

0
91

2.0
0

91
4.0

0
91

6.0
0

91
6.0

0
91

8.0
0

91
8.0

0

910.00
908.00912.00

914.00

916.00

918.00

926.00

92
2.0

0

92
0.

00

924.00 922.00 920.00

910.00
912.00

914.00
916.00

918.00

918.00
918.00

6A 6A'

R25.00 FT

BOSMA 6 GRADING PLAN
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C-
04

SEQUENCING AND SELECT WORK REQUIREMENTS:
1. NOT ALL WORK IS DESCRIBED BELOW; REFER TO THESE DRAWINGS,

TECHNICAL SPECIFICATIONS, AND OTHER CONTRACT DOCUMENTS.
2. PRIOR TO THE START OF THE WORK THE OWNER OR ENGINEER

SHALL COMPLETE A PRECONSTRUCTION SURVEY OF LAGOON TO BE
USED FOR BASIS OF CONTRACT MEASUREMENT AND PAYMENT.

3. CONTRACTOR SHALL PREPARE FINAL GRADE TO THE LINES,
EXTENTS, AND ELEVATIONS SHOWN HEREON.

4. EXCESS IN-SITU SOILS FROM THE LAGOON, IF ANY, SHALL BE
STOCKPILED IN THE DESIGNATED AREA (SHOWN ON DRAWING
C-01) AND MANAGED IN ACCORDANCE WITH STORMWATER
REQUIREMENTS; SEE TECHNICAL SPECIFICATIONS FOR FURTHER
DETAILS.

5. THE FINISH GRADE SHALL BE A SMOOTH, UNYIELDING SURFACE
FREE OF ORGANICS, DEBRIS, AND ANGULAR ROCK 3/8 INCH DIA OR
LARGER.

6. UNLESS OTHERWISE REQUIRED IN THE TECHNICAL SPECIFICATIONS,
PLACED FILL SHALL BE COMPACTED TO 92% OF THE MAX DRY
DENSITY AS DETERMINED USING ASTM D1557 (MODIFIED
PROCTOR).

7. UNLESS OTHERWISE REQUIRED IN THE TECHNICAL SPECIFICATIONS,
SUBGRADES IN EXCAVATION AREA SHALL BE PROOF-ROLLED USING
CONSTRUCTION EQUIPMENT TO VERIFY THE SUBGRADE IS IN A
NONYIELDING CONDITION.  THE ENGINEER SHALL DETERMINE
WHAT EQUIPMENT IS SUITABLE FOR PROOF-ROLLING.  THE
ENGINEER SHALL MONITOR PROOF-ROLLING FOR YIELDING
SUBGRADE SOILS.  THE CONTRACTOR SHALL REMOVE SOFT SOILS
TO A DEPTH RECOMMENDED BY THE ENGINEER AND REPLACE THE
OVEREXCAVATION WITH ONSITE FILL MATERIAL OR IMPORT FILL
MATERIAL TO BE COMPACTED AND TESTED IN ACCORDANCE WITH
NOTE 6 AND THE TECHNICAL SPECIFICATIONS.

8. CONTRACTOR SHALL THEN COMMENCE INSTALLATION OF THE
VENT SYSTEM GEOCOMPOSITE STRIPS, HDPE GEOMEMBRANE
COVER STRIPS, GCL SECONDARY LINER, AND WELDED HDPE
GEOMEMBRANE PRIMARY LINER IN ACCORDANCE WITH THE
TECHNICAL SPECIFICATIONS, THESE DRAWINGS, AND THE
APPROVED CQA PLAN.

9. MINIMUM BOTTOM SLOPE OF LAGOON TO BE 1%. DIRECTION OF
SLOPE TO BE DETERMINED IN THE FIELD BY THE CONTRACTOR.

NOTES:

1. HORIZONTAL DATUM: WASHINGTON STATE
PLANE SOUTH ZONE, NAD 83, U.S. FT.

2. VERTICAL DATUM: NAVD 88.

3. SURVEY BY PLSA, 1/8/2018.

4. SEE LEGEND ON DRAWING G-02.

0

SCALE IN FEET

20 40

3:
1

3:1

2:1

3D VIEW: BOTTOM LINER
3D SURFACE AREA

10.2 FT DEPTH = 64706 SF

PROPOSED TOP, INSIDE EDGE OF ANCHOR TRENCH (EL 918.00 FT)

PROPOSED ANCHOR TRENCH , HORIZONTAL EXTENT (EL 916.00 FT)

PROPOSED CREST (EL 918.00 FT)

PROPOSED OPERATIONAL MAX (EL 916.00 FT)
PROPOSED 15 FT  MIN WIDTH ROADWAY

PROPOSED TOP OF BANK

PROPOSED EXTENT OF
REVISED GRADING

PROPOSED 10 FT
WIDE TOP OF BERM
(NO VEHICULAR ACCESS)

PROPOSED 10 FT
WIDE TOP OF BERM
(NO VEHICULAR ACCESS)

3:1

2:1

2:1

50:1

SEE SEQUENCING NOTE 9

C-04

FINAL GRADING PLAN 6 10

K SKELLENGER

R PETRIE

J. VERDUIN/K. SKELLINGER

J. VERDUIN/K. SKELLINGER

AS NOTED

JUNE 22, 2018

H&S BOSMA LAGOON NO. 6

NORTH

PROPOSED 15 FT  MIN WIDTH ROADWAY

4
C-07

PROPOSED SAFE ELEVATION (EL 910.00 FT)

PROPOSED BOTTOM (18.00 FT DEPTH) (EL 907.80 FT)

EXISTING UTILITY POLES
TO REMAIN (PROTECT
POLES, GUYS AND
INTERCONNECTING CABLES)

PROPOSED TOP OF BANK

PROPOSED EXTENT OF
REVISED GRADING

3:1

1 6/20/2019 RLP JS PROPOSED BOTTOM ELEVATION CHANGED TO 907.8



GEOCOMPOSITE
GAS VENTING STRIP
(TYPICAL)

1
C-08

2
C-08

3
C-08

910.00
908.00

912.00
914.00

916.00

916.00
918.00918.00

91
0.0

0

90
8.0

0
91

2.0
0

91
4.0

0
91

6.0
0

91
6.0

0
91

8.0
0

91
8.0

0

910.00
908.00912.00

914.00

916.00

918.00

926.00

92
2.0

0

924.00 922.00

912.00
914.00

916.00
918.00

918.00
918.00

50 FT MIN
(NOMINAL)50 FT MIN

(NOMINAL)

BOSMA 6 LEAK VENTING  PLAN
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SCALE IN FEET

20 40

NOTES:

1. HORIZONTAL DATUM: WASHINGTON STATE
PLANE SOUTH ZONE, NAD 83, U.S. FT.

2. VERTICAL DATUM: NAVD 88.

3. SURVEY BY PLSA, 1/8/2018.

4. SEE LEGEND ON DRAWING G-02.
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NOTE:
EXISTING GRADE DATA AVAILABLE ONLY TO LIMITS
SHOWN, HEREON.  DATA COLLECTED PRIOR TO LAGOON
CLEANOUT.

0 15 30
Horizontal Scale in Feet

0 7.5 15
Vertical Scale in Feet

Vertical Exaggeration x 2

NOTES:

1. HORIZONTAL DATUM: WASHINGTON STATE
PLANE SOUTH ZONE, NAD 83, U.S. FT.

2. VERTICAL DATUM: NAVD 88.

3. SURVEY BY PLSA, 1/16/2018.

4. SEE LEGEND ON DRAWING G-02.
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GCL SECONDARY LINER (SEE NOTE
3)GEOTEXTILE: INSTALL AT OWNERS
DISCRETION (SEE NOTE 2)

LINER DETAIL
(SEE NOTE 1)

ANCHOR TRENCH

LINER DETAIL 60-MIL HDPE GEOMEMBRANE
PRIMARY LINER

BERM WIDTH
VARIES;

SEE PLAN

NOTES:
1. LINER DETAIL SIMILAR FOR INTERIOR SIDE SLOPES.
2. A CUSHION LAYER MAY BE NEEDED (AT THE DISCRETION OF THE OWNER) BENEATH THE

SECONDARY LINER IF FINISH GRADE CONTAINS SHARP ANGULAR STONES OR PARTICLES
GREATER THAN 3/8-INCH.

3. GAS VENTING GRID WILL BE INSTALLED UNDER SECONDARY LINER (SEE GAS VENTING PLAN).

COMPACTED SUBGRADE

60-MIL HDPE GEOMEMBRANE
PRIMARY LINER

60-MIL HDPE GEOMEMBRANE
PRIMARY LINER

GCL SECONDARY LINER

GCL SECONDARY LINER

GEOTEXTILE; INSTALL AT OWNER'S DISCRETION

DOUBLE-WEDGE FUSION WELD
FOR FIELD SEAMS, TYPICAL

5 FT-MIN

60-MIL HDPE GEOMEMBRANE PRIMARY LINER

CONTINUOUS EXTRUSION-WELD ALONG
PERIMETER OF SKIRT AND PRIMARY LINER

HDPE GEOMEMBRANE SKIRT

(SLOPE PER
GRADING PLAN)

1

INLET PIPE

60-MIL HDPE
GEOMEMBRANE
PRIMARY LINER
GCL SECONDARY LINER

GEOTEXTILE; INSTALL AT
OWNER'S DISCRETION

24 INCH-MIN 36 INCH-MIN

24 INCH-MIN

(SLOPE PER
GRADING PLAN)

1

SCALE:
GEOSYNTHETIC CLAY LINER3

C-06 NOT TO SCALE

SCALE:
PIPE PENETRATION SEAL5

- NOT TO SCALE

SCALE:
TYPICAL ANCHOR TRENCH DETAIL4

C-06 NOT TO SCALE

SCALE:
TYPICAL SLOPE TRANSITION WELDS1

C-06 NOT TO SCALE

FINISH GRADE PER PLAN

PLACE AND COMPACT ONSITE FILL MATERIAL OR IMPORT FILL
MATERIAL IN ACCORDANCE WITH THE TECHNICAL SPECIFICATIONS
FOR GRADING OF LAGOON INTERIOR FEATURES (E.G., INTERIOR SIDE
SLOPES AND FLOOR)

LAGOON INTERIOR
SLOPE PER PLAN

FILL PLACEMENT IN LAGOON INTERIOR

LAGOON INTERIOR
EXISTING SLOPE VARIES

LAGOON INTERIOR
FINISH GRADE PER PLAN

LAGOON INTERIOR
EXISTING GRADE VARIES

LAGOON INTERIOR
SLOPE PER PLAN

CUT IN LAGOON INTERIOR

LAGOON INTERIOR
FINISH GRADE PER PLAN

LAGOON INTERIOR
EXISTING SLOPE VARIES

LAGOON INTERIOR
EXISTING GRADE VARIES

CUT FROM CONSTRUCTION OF LAGOON INTERIOR
FEATURES (E.G., INTERIOR SIDE SLOPES AND FLOOR)
MAY BE USED AS ONSITE FILL MATERIAL IN
ACCORDANCE WITH THE TECHNICAL SPECIFICATIONS.
FILL NOT USED SHALL BE STOCKPILED IN THE
OWNER-DESIGNATED STAGING AND STOCKPILING
AREA AND MANAGED IN ACCORDANCE WITH
STORMWATER REQUIREMENTS AND THE CONTRACT
DOCUMENTS.

12 INCH COMPACTED
DEPTH LIFTS, MAX.

SCALE:
INTERIOR GRADING DETAILS2

C-06 NOT TO SCALE

1

(SLOPE PER
GRADING PLAN)

1

(SLOPE PER
GRADING PLAN)

SEAL PENETRATIONS IN GCL BY PLACING GRANULAR
BENTONITE AROUND PENETRATION AND PLACE GCL SKIRT
AT LEAST 1-FT BEYOND DAMAGED GCL AROUND PIPE

GCL SECONDARY LINER

GCL SKIRT

HDPE GEOMEMBRANE
PIPE SLEEVE

CONTINUOUS
EXTRUSION-WELD ALONG PIPE
AND SLEEVE

HDPE PIPE (INLET
OR OUTLET)

CONTINUOUS EXTRUSION-WELD
ALONG SKIRT AND SLEEVE

1
2

SEE NOTE 1

COMPACTED SUBGRADE

1

1.5

NOTES:
1. WHERE GRADING FROM CREST IS

INDICATED ON PLAN, REPLACE
EXCAVATED MATERIAL ABOVE LINER
AT A SLOPE OF 2:1 TO EXISTING
GRADE.

2. WHERE ABUTTING ACCESS ROAD IS
INDICATED ON PLAN, INNER EDGE OF
ACCESS ROAD SHALL BEGIN AT
VERTICAL EDGE OF ANCHOR TRENCH.
ACCESS ROAD SHALL SLOPE TOWARD
LAGOON AT 1% GRADE.

3. WHERE GRADING TO APPROXIMATELY
LEVEL EXISTING GRADE, THE OUTER
EDGE OF TRENCH SHALL BE SLOPED
AT APPROXIMATELY 1.5:1. THE
TRENCH FILL SHALL BE SLOPED
EVENLY FROM THE VERTICAL EDGE OF
THE LINER TO THE EXISTING GRADE.

UNDISTURBED
EARTH

SEE NOTE 2SEE NOTE 3

NOTES:
1. THE FINISH GRADE SHALL BE A SMOOTH, UNYIELDING SURFACE FREE OF ORGANICS, DEBRIS, AND ANGULAR ROCK 3/8-INCH DIA OR LARGER. COBBLES

ACCEPTABLE IN SUBGRADE (BELOW FINISH GRADE).
2. UNLESS OTHERWISE REQUIRED IN THE TECHNICAL SPECIFICATIONS, FILL SHALL BE COMPACTED TO 92% OF THE MAX. DRY DENSITY AND TO WITHIN 2%

OF THE OPTIMUM MOISTURE CONTENT, AS DETERMINED USING ASTM D1557 (MODIFIED PROCTOR).
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60-MIL HDPE GEOMEMBRANE PRIMARY
LINER

GCL SECONDARY LINER

GEOCOMPOSITE VENT STRIP, 200-MIL MIN THICKNESS,
4 FT-MIN WIDTH; CONNECT GEONET (MIDDLE
PORTION) WITH PLASTIC TIES.  OVERLAP AND
HEAT-BOND TOP GEOTEXTILE.

30
INCH-MIN
±2 INCH

0.C.

GEOTEXTILE: INSTALL AT
OWNER'S DISCRETION

HDPE PIPE, 180-DEGREE
BEND, 2 INCH DIA

HDPE PIPE, 2 INCH DIA

HDPE ROUND FROM FLAT
STOCK 12 INCH DIA X 3/4
INCH HIGH WITH HOLE TO FIT
2 INCH DIA HDPE PIPE.

2 INCH DIA-MIN HOLE
THROUGH LINERS FOR
VENT PIPING

SCALE:
TYPICAL VENT DETAIL2

C-05 NOT TO SCALE

SEE TYPICAL
VENT DETAIL

2
C-09

SEE ANCHOR
TRENCH DETAIL

4
C-07

4
FT-MIN

200-MIL GEOCOMPOSITE VENT STRIP
4 FT-MIN WIDTH; LENGTH VARIES - SEE PLAN.
INSTALL ON TOP OF APPROVED SUBGRADE.

60-MIL HDPE GEOMEMBRANE 6 FT-MIN WIDTH, CENTERED OVER GEOCOMPOSITE
VENT STRIPS FOR LENGTH OF GEOCOMPOSITE VENT STRIPS. HDPE GEOMEMBRANE
USED TO BRIDGE GEOCOMPOSITE VENT STRIPS UNDER GCL AND TO PREVENT
BENTONITE FROM GCL FROM CLOGGING GEOCOMPOSITE VENT STRIPS.

SCALE:
GEOCOMPOSITE VENT STRIP DETAIL3

C-05 NOT TO SCALE

GEOCOMPOSITE VENT STRIP PROFILE

GEOCOMPOSITE VENT STRIP PLAN

1 FT-MIN

EXTRUSION-WELD
LINER TO ROUND
AND PIPE TO
ROUND.

NOTES:
1. MATERIAL THICKNESSES EXAGGERATED

FOR CLARITY.

NOTES:
1. GCL (SECONDARY LINER) AND HDPE

(PRIMARY LINER) NOT SHOWN HEREON
FOR CLARITY.

2. SUBGRADE NOT SHOWN HEREON FOR
CLARITY

24 INCH-MIN HEIGHT

200-MIL GEOCOMPOSITE VENT STRIP
60-MIL HDPE GEOMEMBRANE COVER STRIP

APPROVED FINISH GRADE, ROLLED SMOOTH AND
SURFACE FREE OF ORGANICS, DEBRIS, AND
ANGULAR ROCK LARGER THAN 3/8 INCH DIA

4 FT-MIN WIDTH1 FT-MIN OVERLAP,
 TYPICAL COVER STRIP

GCL SECONDARY LINER
60-MIL HDPE GEOMEMBRANE PRIMARY LINER

1
2

WHERE INDICATED ON PLAN, REPLACE
EXCAVATED MATERIAL ABOVE LINER
TO MAINTAIN EXISTING GRADE. 24 INCH-MIN HEIGHT

WHERE APPLICABLE, EXTEND PIPE
ABOVE FILL PLACED ON TOP OF LINER

60-MIL HDPE GEOMEMBRANE 6 FT-MIN WIDTH, CENTERED OVER
GEOCOMPOSITE VENT STRIPS FOR LENGTH OF GEOCOMPOSITE VENT
STRIPS. HDPE GEOMEMBRANE USED TO BRIDGE GEOCOMPOSITE VENT
STRIPS UNDER GCL AND TO PREVENT BENTONITE FROM GCL FROM
CLOGGING GEOCOMPOSITE VENT STRIPS.

SCALE:
TYPICAL LINER GAS VENT1

C-05 NOT TO SCALE

C-08
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DIVISION 00—Procurement and Contracting Requirements 
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Yakima Valley Dairies  Revised: 4/1/19 
Technical Specifications – Bid Set 00 52 00 – 1 of 3 170996-03.01 

SECTION 00 52 00 
AGREEMENT FORM 

This Contract, dated for reference purposes as of __________________, is made by and between  
 
Liberty Dairy, LLC (“Liberty”)  
 
a limited liability company, herein referred to as the “Owner”, 
 
 
and ___________________________________________, (“Contractor”), 
 
 
a __________________ (LLC, Corporation, or other entity) 
 
with respect to the Project known as the: 
 
Liberty Dairy Consolidated Lagoon 10 and Liberty Lagoon 6 Project  
 
(the “Project”), located at:  
 
5860 E. Zillah Drive, Granger, Washington 98953  
 
referred to as the “Site” or collectively referred to as the “Sites”, as a result of Contractor’s 
successful bid (the “Contractor’s Bid”), which was accepted by the Owners under  
 
the terms of the Bid Package with Contract Documents, dated _____________________, which 
was prepared for the Project (collectively, the “Bid Package”). 
 
The Owners and the Contractor hereby agree as follows: 
 
A. Scope of Work: The Contractor shall, within the time stipulated in this Contract, carry out 

the Project and perform the work called for in the Bid Package and this Contract 
(collectively, the “Work”), furnishing all Work, labor, equipment, transportation, 
material, and services necessary to construct and complete the Project in a good, 
expeditious, workmanlike, and substantial manner. All the Work shall be completed in 
strict conformance with the Construction Drawings, Specifications, Technical 
Specifications, and working details contained or referenced in the Bid Package and to the 
satisfaction of the Owners.  

B. Component parts of the Contract: In addition to this main body of the Contract, each of 
the following documents is incorporated into the Contract by this reference, as fully as if 
set out herein in full, and shall constitute a component part of the Contract, with the 
various parts of the Contract sometimes being referred to individually as a “Contract 
Document” and collectively as the “Contract Documents”: 
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1. The Contractor’s Bid Package. 

2. The Procurement and Contracting Requirements (Division 00 of the 
Specifications).  

3. The Technical Specifications (Divisions 01 through Division 40 of the 
Specifications). 

4. The Appendices to the Specifications. 

5. The Construction Drawings (Plans). 

6. All Addenda that were issued during Bidding. 

In the case of certain of those exhibits, what is attached hereto as an exhibit is a list of the 
Specifications, Technical Specifications, Construction Drawings, schedules or other items in 
question, and those cases the items so listed are themselves incorporated into this Contract as 
well by this reference, as fully as if set out herein in full. The Contract Documents are intended 
to be complementary. Work required by any one of the Contract Documents and not by any one 
or more other Contract Documents shall be done as if required by all. In addition, each 
capitalized term used in one of the Contract Documents that is not otherwise defined therein 
shall have the meaning ascribed to that term in the other Contract Documents, wherever 
applicable and appropriate. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(continued on the next page) 
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In witness whereof, the parties have executed this Contract, effective as of the date first above 
written. 
 

Liberty Dairy: Contractor: 

Liberty Dairy, LLC,  __________________________________________,  

a limited liability company  
 
a ________________________________________. 
              (LLC, Corporation, or other entity) 

By: 
 
__________________________________ 
(Signature) 

By: 
 
__________________________________ 
(Signature) 

Print 
Name: 

 
__________________________________ 
 

Print 
Name: 

 
__________________________________ 
 

Title: 
 
__________________________________ 
 

Title: 
 
__________________________________ 
 

 

END OF SECTION 00 52 00 
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SECTION 00 72 00 
GENERAL CONDITIONS 

Article 1.  Definitions. 
 
1.01  “As-built Drawings (Record Drawings)” shall mean the record documents and drawings that depict 

the final position, configuration, adjustments and installation of the constructed works.  

1.02 “Construction Drawings” shall mean the drawings developed by Anchor QEA, LLC., a Washington 
limited liability company (“Anchor QEA”), whether itself or through its subcontractors, dated June 
22, 2018 (or later as amended to the Contract), to be used as the basis of design for construction by the 
Contractor, as updated during the bidding process, such updates all having been provided to 
Contractor, to be used as the basis of design for construction by the Contractor, as updated during the 
bidding process, such updates all having been provided to Contractor. 

1.03 “Construction Schedule” shall mean the Contractor-developed Project schedule, as approved by the 
Owners’ Representative, including all revisions, as necessary, throughout the Project.  

1.04 “Contract Document” shall mean any of the documents so defined in the Contract, which together 
make up the complete set of “Contract Documents”. 

1.05 “Contract Sum” is stated in the Contract and is the total amount payable by Owners to Contractor for 
the performance of the work under the Contract.  

1.06 “Contractor Construction Manager” or “CCM” shall be employed by Contractor, with a minimum of 5 
years construction experience on similar size and type of construction projects. The CCM shall be 
satisfactory to the Owners and Owners’ Representative, and shall not be changed except with the 
consent of the Owners’ Representative, unless the CCM proves to be unsatisfactory to Contractor and 
ceases to be in his/her employ. 

1.07 “Contractor Engineer” shall mean the professional engineer, licensed in Washington State, which is to 
be hired by Contractor in order to complete Work for the Project in accordance with State law and 
regulations and as specified in the Contract Documents. 

1.08 “Contractor” shall mean (jointly and severally, if more than one) the person(s) and/or organization(s) 
identified as such in the Contract, or their authorized representative(s) (as appropriate). 

1.09 “Engineer” shall refer in each case to the person or entity acting in an engineering capacity for the 
design, plan, specification, or other activity in question, it being understood that the “Engineers of 
Record” for this Project include Kendra Skellenger, PE and Brian Keenan, PE.  Engineer may be 
synonymous with “Owners’ Representative”. 

1.10 “NTP” shall mean Notice to Proceed, a written notification from the Owners to the Contractor.  No 
Work by the Contractor may commence prior to the Owners’ issuance of NTP. 

1.11 “Owner” shall refer to Liberty Dairy, LLC (“Liberty”).   

1.12 “Owners’ Representative” shall mean the person or organization acting from time to time as the agent 
of Owners for the management of the construction of the Project, who may at times be an employee of 
Owners or the Engineer.  Owners’ Representative may, in certain roles, be synonymous with 
“Engineer”.  
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1.13 “Owners” shall refer to Liberty Dairy, LLC (“Liberty”).   

1.14 "Project" shall mean the total construction designed by the Engineer.  The work performed under this 
Contract is directed towards completion of all or a part of the Project.  

1.15 “Project Footprint” shall be as described in the Construction Drawings and Technical Specifications. 

1.16 “Request for Information (RFI)” shall mean any request from Owners’ Representative or Contractor 
seeking information before or during construction. 

1.17 “Request for Proposal (RFP)” shall mean an Owners’ initiated change from Owners’ Representative to 
the Contractor. An RFP will contain descriptions and changes in drawings, as necessary, describing 
the proposed changes. 

1.18 “Sample” shall mean a physical example furnished by Contractor to illustrate materials, equipment, or 
workmanship, and to establish standards by which the work will be judged. 

1.19 “Shop Drawing” shall mean a drawing, diagram, illustration, schedule, performance chart, brochure, 
or other data prepared by Contractor or any Subcontractor, manufacturer, supplier, or distributor, 
which illustrates some portion of the Work. 

1.20 “Site” shall mean the locations where the construction subject to this Contract is to take place. 

1.21 “State” shall mean the state in which the Project is located. 

1.22 “Subcontractor” shall mean a person or organization who has a direct contract with Contractor to 
perform any of the Work or to furnish material according to Construction Drawings and Technical 
Specifications for the Work.  The term “Subcontractor” shall also include sub-subcontractors 
performing any part of the Work or furnishing special designed material for the Work, even if they 
have only an indirect relationship to Contractor. 

1.23 “Visitors” shall mean individuals attending the Site during construction that are not an individual as 
otherwise defined. Visitors may include Liberty staff, agency representatives, general public or other 
individuals authorized to attend the Site by Owners.  

1.24 “Work” shall mean all of the labor necessary to produce the construction required by the Contract 
Documents, and all materials and equipment incorporated or to be incorporated in such construction. 

Article 2.  Contract Interpretation. 
 
2.01 Counting Time.  When any provision in the Contract Documents calls for computation of time in 

terms of days, the period so counted shall include all calendar days within the period, including usual 
working days as well as weekends and holidays. 

2.02 Gender and Number.  References to one gender include the other; references to either singular or 
plural include the other. 

2.03 Headings.  Article, section, and paragraph headings are for convenience only, and shall not be used to 
interpret the provisions of this Contract. 

2.04 Express and Implied Work Requirements.  This Contract requires the performance of all elements of 
work expressly mentioned herein, together will all elements of work that are reasonably inferable from 
the express terms of this Contract as being necessary to the proper completion of the Work. 
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2.05 Technical or Trade Meanings.  Words which have well-known technical or trade meanings are used 
herein in accordance with such recognized meanings. 

2.06 Interpretation and Execution of Contract Documents.  The Contract Documents supersede all prior or 
contemporaneous communications and negotiations, both oral and written, concerning the subject 
matter of this Contract, and constitute the entire agreement between Owners and Contractor with 
respect to such matters.  Any and all exhibits, schedules, and other addenda attached to or referred to 
in this Contract are hereby incorporated into this Contract as fully as if set out in their entirety herein.  
This Contract may be executed in several counterparts, and all counterparts so executed shall 
constitute one contract which shall be binding on all of the parties, notwithstanding that all of the 
parties are not signatory to the same counterpart. 

2.07 Interpretations by Owners’ Representative.   Written interpretations necessary for the proper execution 
or progress of the Work, in the form of drawings or otherwise, will be issued with reasonable 
promptness by the Owners’ Representative and in accordance with any schedule agreed upon.  Either 
party to the Contract may make written request to the Owners’ Representative for such interpretations.  
Such interpretations shall be consistent with, and reasonably inferable from the Contract Documents, 
and may be made by field orders issued pursuant to this Contract. 

2.08 Conflicts Among Contract Documents – Priorities.  If there is any conflict between or among any of 
the Contract Documents, the conflict shall be resolved by giving effect to the provisions in the 
Contract Documents having higher priority and by disregarding conflicting provisions in documents 
having lower priority, as follows:  first priority, any modifications, with the most recent having 
priority over earlier modifications; second priority, the main body of the Contract; third priority, any 
addenda, with the most recent have priority over earlier addenda; fourth priority, the Supplementary 
Conditions; fifth priority, the General Conditions. 

2.09 Conflicts and Interpretation Problems Involving Construction Drawings, Technical Specifications, or 
Working Details.  If a conflict or other problem of interpretation involves Construction Drawings, 
Technical Specifications, or working details, the problem shall be resolved as follows:  Dimensions 
take precedence over scale at all times.  Figured dimensions on Construction Drawings shall govern, 
but work not dimensioned shall be as directed.  Work not particularly shown or specified shall be the 
same as similar parts that are shown or specified.  Large-scale details shall take precedence over 
smaller-scale details as to shape and details of construction.  Technical Specifications shall govern as 
to materials, workmanship, and installation procedures.  Construction Drawings, Technical 
Specifications, and working details are intended to be fully cooperative and to agree.  However, if 
Contractor observes that Construction Drawings, Technical Specifications, and/or working details are 
in conflict, Contractor shall promptly notify the Owners’ Representative in writing and any necessary 
changes shall be adjusted as provided elsewhere in the Contract Documents for changes in Work.  The 
Owners’ Representative shall resolve all conflicts involving Construction Drawings, Technical 
Specifications, or working details wherever the foregoing principles do not apply, or where, if applied, 
they lead to results that appear unreasonable. 

Article 3.  Contract Documents. 
 
3.01 Contract Documents.  The Contract Documents consist of all component parts of the Contract as 

specified in the Contract, including the Invitation to Bid and the information for Bidders contained in 
or referenced in the Bid package; Contractor’s Bid as accepted, , as well as the Bid security; the main 
body of the Contract; the bonds and evidence of insurance submitted in connection with the Contract; 
these General Conditions; the Supplementary Conditions; and all of the Construction Drawings, 
Technical Specifications, working details, and other information prepared for and approved for the 
Work, including any and all Contractor Construction Drawings and Shop Drawings, as well addenda 
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to the foregoing issued prior to execution of the Contract, and all modifications approved thereafter in 
accordance with the terms of the Contract. 

3.02 Contract.  The Contract Documents form the Contract.  The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes all prior negotiations, representations, 
or agreements, either written or oral, including the bidding documents.  The Contract may be amended 
or modified only by a modification which is prepared and approved as provided in the Contract. 

3.03 Modifications.  A modification is (1) a written amendment to the Contract signed by both parties, (2) a 
change order, (3) a written interpretation issued by the Owners’ Representative, or (4) a written order 
for a minor change in the Work issued by the Owners’ Representative pursuant to the Contract.  A 
modification may be made only after execution of the Contract. 

3.04 Execution.  Unless otherwise specified in the Contract, the Contract Documents shall be signed in not 
less than duplicate by Owners and Contractor. 

3.05 Familiarity with Site and Local Conditions.  Prior to submitting a bid, and prior to executing this 
Contract, Contractor visited the Site, became familiar with the local conditions under which the Work 
is to be performed, and correlated Contractor’s observations with the requirements of this Contract, 
and by executing the Contract, Contractor represents that Contractor has done so. 

3.06 Contract Documents Furnished to Contractor.  Except as otherwise provided in the Supplementary 
Conditions, Contractor will be furnished, free of charge, copies of all the Contract Documents, 
including a reasonably sufficient number of copies of the Construction Drawings, Technical 
Specifications, and working details to facilitate the execution of the Work.  The number of copies to 
be furnished free of charge shall be as set forth in the Supplementary Conditions.  Additional copies 
may be obtained at cost of reproduction. 

3.07 Ownership of Documents.  All Construction Drawings, Technical Specifications, working details, and 
copies thereof furnished by the Owners’ Representative are and shall remain the property of Owners.  
Such documents shall not be used on any other project, and, with the exception of one set for each 
party to the Contract, shall be returned to the Owners’ Representative at the completion of the Work. 

3.08 Organization of Contract Documents not controlling.  The organization of the Technical 
Specifications into divisions, sections, and articles, and the arrangement of the Construction Drawings 
or working details shall not control Contractor in dividing the Work among Subcontractors or in 
establishing the extent of Work to be performed by any trade. 

3.09 Contract Documents on Site.  Contractor will at all times maintain at least one complete, up-to-date 
set of the Contract Documents (including the original documents as well as all change orders and 
other supplemental and additional documents) on the Site, to be available to Owners and Owners’ 
Representative, and their representatives. 

Article 4.  Subcontractors. 
 
4.01 No Contractual Relationship Between Owners and Subcontractors.  Nothing contained in the Contract 

Documents shall create any contractual relation between Owners or Owners’ Representative and any 
Subcontractor. 

4.02 Work Performed by Subcontractors; Substitutions.  Subcontracted work shall be performed only by 
the Subcontractors identified in Contractor’s bid documents or those later approved in writing by 
Owners. 
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4.03 Contracts with Subcontractors.  All work performed for Contractor by a Subcontractor shall be 
pursuant to a written agreement between Contractor and the Subcontractor (and where appropriate, 
between Subcontractors and sub-Subcontractors).  All such agreements shall require performance by 
the Subcontractors in conformity with the terms of this Contract, and shall include all the terms of this 
Contract which are applicable to Subcontractors. 

4.04 Payments to Subcontractors. 

(a) Contractor shall promptly pay each Subcontractor any amount equal to the percentage of 
completion allowed to Contractor on account of such Subcontractor’s work, less the 
percentage retained from payments to Contractor.  Contractor shall also require each 
Subcontractor to make similar payments to its own sub-Subcontractors. 

 
(b) If the Owners’ Representative fails to issue a certificate for payment for any cause which is 

the fault of Contractor and not the fault of a particular Subcontractor, Contractor shall pay the 
Subcontractor on demand, made at any time after the certificate for payment should otherwise 
have been issued, for the work to the extent completed, less the retained percentage. 

 
(c) Neither Owners nor the Owners’ Representative shall have any obligation to pay or to see to 

the payment of any monies to any Subcontractor except as may otherwise be required by law. 
 

4.05 Information Provided to Subcontractors.  The Owners’ Representative may, on request, and at the 
discretion of the Owners’ Representative, furnish to any Subcontractor, if practicable, information 
regarding percentages of completion certified to Contractor on account of work done by such 
Subcontractors. 

4.06 Contractor’s Responsibility for Work of Subcontractors.  Contractor shall be as fully responsible to 
Owners for the acts and omissions of any Subcontractor and of persons either directly or indirectly 
employed by the Subcontractors, as Contractor is for acts and omissions of persons directly employed 
by Contractor. 

Article 5.  Contract Administration by Owners’ Representative 
 
5.01 No Contractual Relationship Between Owners’ Representative and Contractor.  Nothing contained in 

the Contract Documents shall create any contractual relationship between the Owners’ Representative 
and Contractor or any Subcontractor. 

5.02 Owners’ Representative.  The Owners’ Representative will be Owners’ agent during construction and 
until final payment.  The Owners’ Representative will have authority to act on behalf of Owners to the 
extent provided in the Contract Documents, unless otherwise modified by written instrument which 
will be shown to Contractor.  The Owners’ Representative will advise and consult with Owners, and 
all of Owners’ instructions to Contractor shall be issued through the Owners’ Representative.  As 
Owners’ agent, the Owners’ Representative will provide general administration of the Contract, 
including performance of the functions hereinafter described. 

5.03 Instructions Issued Through Owners’ Representative.  Owners shall issue all instructions to Contractor 
through the Owners’ Representative. 

5.04 Owners’ Representative’s Access to Work.  The Owners’ Representative shall at all times have access 
to the Work wherever it is in preparation and progress.  Contractor shall provide facilities for such 
access so the Owners’ Representative may perform the Owners’ Representative’s functions under the 
Contract. 
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5.05 Inspections.  The Owners’ Representative will make periodic visits to the Site in order to be familiar 
generally with the progress and quality of the Work and to determine in general if the Work is 
proceeding in accordance with the Contract Documents.  These visits will include compliance 
observations and inspections as specified in the Construction Drawings and Technical Specifications 
for the Work.  On the basis of on-site observations, the Owners’ Representative will keep Owners 
informed of the progress of the Work, and will endeavor to guard Owners against defects and 
deficiencies in the Work.  The Owners’ Representative will not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work.  The Owners’ 
Representative will not be responsible for construction means, methods, techniques, sequences, or 
procedures, or for safety precautions and programs in connection with the Work, and will not be 
responsible for Contractor’s failure to carry out the Work in accordance with the Contract Documents. 

5.06 Determination of Payments to Contractor.  Based on such observations and Contractor’s applications 
for payment, the Owners’ Representative will determine the amounts owing to Contractor and will 
issue certificates for payment in such amounts, as provided in this Contract. 

5.07 Decisions on Artistic Effect.  The Owners’ Representative’s decisions in matters relating to artistic 
effect will be final if consistent with the intent of the Contract Documents. 

5.08 Authority to Reject Work or to Require Special Inspection or Testing.  The Owners’ Representative 
may reject work which does not conform to the Contract Documents.  Whenever, in the reasonable 
opinion of the Owners’ Representative, it is necessary or advisable to insure the proper 
implementation of this Contract, the Owners’ Representative may require special inspection or testing 
of the Work in accordance with this Contract, whether or not such work is then fabricated, installed, or 
completed.  However, neither the Owners’ Representative’s authority to act under this paragraph, nor 
any decision made by the Owners’ Representative in good faith either to exercise or not to exercise 
such authority, shall give rise to any duty or responsibility of the Owners’ Representative to 
Contractor, to any Subcontractor, to any of their agents or employees, or any other person performing 
any of the Work. 

5.09 Review of Shop Drawings and Samples.  The Owners’ Representative will review Shop Drawings and 
Samples as provided in this Contract. 

5.10 Change Orders Prepared by Owners’ Representative.  The Owners’ Representative will prepare 
change orders and may order minor changes in the Work in accordance with the terms of this 
Contract.  The change orders will be approved by the Owners’ Representative and Owners. 

5.11 Inspections and Document Review.  The Owners’ Representative will conduct inspections of the 
Work (including a final inspection), will receive and review written guarantees and related documents 
required by the Contract and assembled by Contractor and will issue a final certificate for payment. 

5.12 Project Representatives.  Owners may provide or arrange for one or more full-time Project 
representatives to assist the Owners’ Representative in carrying out their responsibilities at the Site.  
The duties, responsibilities, and limitations of authority of any such Project representative shall be as 
set forth in the Supplementary Conditions. 

5.13 Written Modification of Owners’ Representative’s Role.  The duties, responsibilities, and limitations 
on the authority of the Owners’ Representative as Owners’ Representative during construction as set 
forth in these General Conditions will not be modified or extended without written consent of Owners 
and the Owners’ Representative. 
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5.14 Owners’ Representative’s Non--Responsibility for Contractor’s Actions.  The Owners’ Representative 
will not be responsible for the acts or omissions of Contractor, any Subcontractors, or any of their 
agents or employees, or any other persons performing any of the Work. 

5.15 Termination of Owners’ Representative’s Employment; Substitution of New Owners’ Representative.  
In case of the termination of the employment of the Owners’ Representative, Owners shall appoint a 
new Owners’ Representative to replace the former Owners’ Representative. 

 
Article 6.  Services Provided by Owners. 
 
6.01 Easements obtained by Owners.  Owners shall secure and pay for all easements, rights-of-way, and 

fee interests in land necessary to enable Contractor to complete the work. 

6.02 Surveys provided by Owners.  Owners shall furnish all surveys describing the physical characteristics, 
and legal limits for the site of the Project. 

6.03 Information and Services Provided by Owners.  Information or services under Owners’ control shall 
be furnished by Owners with reasonable promptness to avoid delay in the orderly progress of the 
work. 

Article 7.  Contractor's Administrative Duties. 
 
7.01 Review of Contract Documents for Errors.  Contractor shall carefully study and compare the Contract 

documents and shall at once report to the Owners’ Representative any error, inconsistency, or 
omission he/she may discover.  Contractor shall not be liable to Owners or the Owners’ 
Representative, for any damage resulting from any such errors, inconsistencies, or omissions in the 
Contract documents. 

7.02 Taxes.  Contractor shall pay all sales, consumer, use, and other similar taxes required by law. 

7.03 Permits, Fees, and Licenses.  Contractor shall secure and pay for all permits, governmental fees, and 
licenses necessary for the proper execution and completion of the work, which are applicable at the 
time the bids are received. 

7.04 Transportation and Utility Service.  Contractor shall pay for all transportation and utility service not 
later than the 20th day of the calendar month following that in which such services are rendered. 

7.05 Materials and Equipment.  Contractor shall pay for all materials, tools, and other expendable 
equipment to the extent of 90% of the cost thereof, not later than the 20th day of the calendar month 
following that in which such materials, tools, and equipment are delivered at the Project site and the 
balance thereof not later than the 30th day following completion of that part of the work in or on 
which such materials, tools, and equipment are incorporated or used. 

7.06 Contractor Construction Manager or CCM. See also Article 1. Definitions.  Contractor shall employ a 
competent manager and necessary assistants who shall be in attendance at the Site during the progress 
of the Work.  The CCM shall represent Contractor and all communications given to the CCM shall be 
as binding as if given to Contractor.  Important communications will be confirmed in writing.  Other 
communications will be so confirmed on written request in each case. 

7.07 Contractor's Responsibility for Agents and Employees.  Contractor shall be responsible to Owners for 
the acts and omissions of all his/her employees and all subcontractors, their agents and employees, and 
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all other persons performing any of the work under a contract with Contractor.  Agent, employees or 
those listed in the submitted shall be not be changed except with the written consent of the Owners’ 
Representative. 

7.08 Communication through Owners’ Representative.  Contractor shall forward all communications to 
Owners through the Owners’ Representative. 

Article 8.  General Provisions Regarding Conduct of Work. 
 
8.01 No Work Without Construction Drawings and Technical Specifications.  Contractor shall do no work 

without current Construction Drawings, Technical Specifications, and working details. 

8.02 Supervision and Construction Procedures.  Contractor shall supervise and direct the Work, using 
Contractor’s best skill and attention.  Contractor shall be solely responsible for all construction means, 
methods, techniques, sequences, and procedures, and for coordinating all portions of the Work under 
the Contract. 

8.03 Contractor’s Responsibility for Labor, Materials, and Equipment.  Unless otherwise specifically noted, 
Contractor shall provide and promptly pay for all labor, materials, equipment, and machinery, water, 
heat, utilities, transportation, and other facilities and services necessary for the proper execution and 
completion of the Work. 

8.04 Conduct and skill of Employees.  Contractor shall at all times enforce strict discipline and good order 
among Contractor’s employees and shall not employ on the Work any unfit person or anyone not 
skilled in the task assigned.  Any person in the employ of Contractor whom Owners may deem 
incompetent or unfit shall be dismissed from the Work and shall not again be employed on it except 
with the written consent of Owners. 

8.05 Construction Schedule.  Contractor shall, by the deadline set in Specification Section 01 32 00 – 
Construction Progress Documentation, prepare and submit for the Owners’ Representative’s approval, 
a Draft Construction Schedule for the Work.  The Construction Schedule shall be related to the entire 
Project.  This Construction Schedule shall indicate in detail the dates for the starting and completion 
of the various stages of construction and shall be revised as required by the conditions of the Work, 
subject to the Owners’ Representative’s approval. 

8.06 Construction Drawings and Technical Specifications at Site.  Contractor shall maintain at the Site for 
Owners one copy of all Construction Drawings, Technical Specifications, working details, addenda, 
approved Contractor Construction Drawings and Shop Drawings, change orders, and other 
modifications, in good order and marked to record all changes made during construction.  These shall 
be available to the Owners’ Representative.  The Construction Drawings, Contractor Construction 
Drawings, and working details, marked to record all changes made during construction remain the 
property of Owners and shall be delivered to the Owners’ Representative for Owners upon completion 
of the Work. 

8.07 Dimensions to be Checked.  All dimensions shall be carefully checked by the various partisans.  Each 
trade shall be held responsible for the accuracy of the dimensions of its own work.  Dimensions shown 
on Construction Drawings shall be adhered to insofar as it is possible, and no deviation from such 
dimensions shall be made except with the consent of the Owners’ Representative.  Where the efforts 
of one trade come in contact with those of another trade, each trade shall carefully check all 
dimensions which affect its own work.  Wherever possible, dimensions shall be taken at the building, 
but no work shall be delayed or held up waiting for building dimensions, when by the exercise of 
foresight and proper cooperation, the dimensions may be established in advance of construction.  
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Contractor shall verify all dimensions at the Site and shall be solely responsible for same or deviations 
from same. 

8.08 Cutting and Patching.  Contractor shall be responsible for any cutting, fitting, and patching that may 
be required to complete Contractor’s work, except as otherwise specifically provided in the Contract 
Documents.  Contractor shall not endanger any work of any other contractors by cutting, excavating, 
or otherwise altering any work and shall not cut or alter the work of any other contractor except with 
the written consent of the Owners’ Representative. 

8.09 Revision of Operations.  When, in the judgment of Owners, it becomes necessary to accelerate the 
Work, Contractor when so ordered, shall concentrate Contractor’s forces at such points as directed, 
and execute such portions of the Work as may be required. 

8.10 Damage to Work or Property on Site.  All damage or loss to any property on or near the Site caused in 
whole or in part by Contractor, any Subcontractor, or anyone directly or indirectly employed by any of 
them, or by anyone for whose acts any of them may be liable, shall be remedied by Contractor, at 
Contractor’s expense, except damage or loss attributable to faulty Construction Drawings, Technical 
Specifications, or working details, or to the acts or omissions of Owners or Owners’ Representative or 
anyone employed by either of them or for whose acts either of them may be liable, and not attributable 
to the fault or negligence of Contractor. 

Article 9.  Shop Drawings and Samples. 
 
9.01 Submittal of Shop Drawings and Samples.  Contractor shall review, stamp with Contractor’s approval, 

and submit to the Owners’ Representative, with reasonable promptness and in orderly sequence so as 
to cause no delay in the Work or in the work of any other contractor, all Shop Drawings and Samples 
required by the Contract Documents or subsequently by the Owners’ Representative as covered by 
modifications.  Shop Drawings and Samples shall be properly identified as specified, or as the 
Owners’ Representative may require.  At the time of submission, Contractor shall inform the Owners’ 
Representative in writing of any deviation in the Shop Drawings or Samples from the requirements of 
the Contract Documents. 

9.02 Warranties Concerning Shop Drawings and Samples.  By approving and submitting Shop Drawings 
and Samples, Contractor thereby represents that Contractor has determined and verified all field 
measurements, field construction criteria, materials, catalog numbers, and similar data, or will do so, 
and that Contractor has checked and coordinated each Shop Drawing and Sample with the 
requirements of the Contract Documents. 

9.03 Owners’ Representative’s Review and Approval.  The Owners’ Representative will review and 
approve Shop Drawings and Samples with reasonable promptness so as to cause no delay, but only for 
conformance with the design concept of the Project and with the information given in the Contract 
Documents.  The Owners’ Representative’s approval of a separate item shall not indicate approval of 
an assembly in which the item functions. 

9.04 Corrections.  Contractor shall make any corrections required by the Owners’ Representative and shall 
resubmit the required number of corrected copies of Shop Drawings or new Samples until approved.  
Contractor shall direct specific attention in writing or on resubmitted Shop Drawings to revisions 
other than the corrections requested by the Owners’ Representative on previous submissions. 

9.05 Contractor’s Responsibility.  The Owners’ Representative’s approval of Shop Drawings or Samples 
shall not relieve Contractor of responsibility for any deviation at the time of submission, nor shall the 
Owners’ Representative’s approval relieve Contractor from responsibility for errors or omission in the 
Shop Drawings or Samples. 
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9.06 Completion of Work in Accordance with Shop Drawings and Samples.  No portion of the Work 
requiring a Shop Drawing or Sample submission shall be commenced until the submission has been 
approved by the Owners’ Representative.  All such portions of the Work shall be in accordance with 
approved Shop Drawings and Samples. 

Article 10.  Separate Contracts on Same Project. 
 
10.01 Owners’ Right to Award Separate Contracts.  Owners reserve the right to award other contracts in 

connection with other portions of the Project. 

10.02 Coordination Among Contractors.  Contractor shall ascertain to Contractor’s own satisfaction the 
scope of the Project and the nature of any other contracts that have been or may be awarded by 
Owners in prosecution of the Project, to the end that Contractor may perform this Contract in light of 
such other contracts, if any.  Nothing herein shall be interpreted as granting to Contractor exclusive 
occupancy at the Site.  Contractor shall not cause any unnecessary hindrance or delay to any other 
contractor working on the Project.  If simultaneous execution of any contract for the Project is likely 
to cause interference with the performance of some other contract or contracts, Owners shall decide 
which contractor shall cease work temporarily and which contractor shall continue or whether work 
can be coordinated so that contractors may proceed simultaneously.  Owners shall not be responsible 
for any damages suffered or extra costs incurred by Contractor resulting directly or indirectly from the 
award or performance or attempted performance of any other contract or contracts on the Project, or 
caused by any decision or omission of Owners respecting the order of precedence in performance of 
the contracts. 

10.03 Responsibility to Other Contractors.  Contractor shall afford other contractors on the Project 
reasonable opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall properly connect and coordinate Contractor’s work with theirs. 

10.04 Duty to Inspect the Work of Other Contractors.  If any part of the Work depends for proper execution 
or results upon the work of any other separate contractor, Contractor shall inspect and promptly report 
to the Owners’ Representative any apparent discrepancies or defects in such work that render it 
unsuitable for such proper execution and results.  Failure of Contractor so to inspect and report shall 
constitute an acceptance of the other contractor’s work as fit and proper to receive Contractor’s work, 
except as to defects which may develop in the other separate contractor’s work after the execution of 
Contractor’s work. 

10.05 Damage to the Work of Other Contractors.  Should Contractor cause damage to the work or property 
of any separate contractor on the Project, Contractor shall, upon due notice, settle with such other 
contractor by agreement or arbitration, if the other contractor will so settle.  If such separate contractor 
sues Owners or initiates an arbitration proceeding on account of any damage alleged to have been so 
sustained, Owners shall notify Contractor who shall defend such proceedings at Owners’ expense, and 
if any judgment or award against Owners arises therefrom, Contractor shall pay or satisfy it and shall 
reimburse Owners for all attorneys’ fees and court and arbitration costs which Owners has incurred. 

10.06 Responsibility for Costs Caused by One Contractor to Another.  Any costs to one contractor or its 
Subcontractors on the Project caused by defective or ill-timed work by another contractor or its 
Subcontractors on the Project shall be borne by the party responsible for such defective or ill-timed 
work. 

10.07 Owners’ Right to Settle Disputes Over Clean-Up.  If a dispute arises between the separate contractors 
as to their responsibility for cleaning up under their respective contracts, Owners may clean up and 
charge the cost thereof to the several contractors as the Owners’ Representative shall determine to be 
just. 
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Article 11.  Special Inspections and Testing. 
 
11.01 Contractor’s Responsibility for Required Tests.  If the Contract Documents, laws, ordinances, rules, 

regulations, or orders of any public authority having jurisdiction require any work to be inspected, 
tested, or approved, Contractor shall give the Owners’ Representative timely notice of its readiness 
and of the date arranged so the Owners’ Representative may observe such inspection, testing, or 
approval.  Except as otherwise provided in the Contract, Owners shall bear all costs of such 
inspections, tests, and approval. 

11.02 Responsibility for Tests Not Anticipated in Contract.  If after the commencement of the Work the 
Owners’ Representative determines that any work requires special inspection, testing, or approval 
which Paragraph 11.01 does not cover, the Owners’ Representative will, upon written authorization 
from Owner, instruct Contractor to order such special inspection, testing, or approval, and Contractor 
shall give notice as in Paragraph 11.01.  If such special inspection or testing reveals a failure of the 
Work to comply (1) with the requirements of the Contract Documents or (2) with laws, ordinances, 
rules, regulations, or orders of any public authority having jurisdiction, then Contractor shall bear all 
costs thereof, including the Owners’ Representative’s additional services made necessary by such 
failure; otherwise Owners shall bear such costs, and an appropriate change order shall be issued. 

11.03 Certificates of Inspection.  Required certificates of inspection, testing, or approval shall be secured by 
Contractor and promptly delivered by Contractor to the Owners’ Representative. 

11.04 Observation by Owners’ Representative.  If the Owners’ Representative wishes to observe the 
inspections, tests, or approvals required by this Article 11, the Owners’ Representative will do so 
promptly and, where practicable, at the source of supply. 

11.05 No Waiver of Contractor’s Responsibility.  Neither the observations of the Owners’ Representative in 
the Owners’ Representative’s administration of the construction contract, nor inspections, tests, or 
approvals by persons other than Contractor shall relieve Contractor from Contractor’s obligations to 
perform the Work in accordance with the Contract Documents. 

Article 12.  Time for Performance and Liquidated Damages. 
 
12.01 Time is of the Essence.  All time limits stated in the Contract Documents are of the essence of the 

Contract. 

12.02 Commencement and Completion of Work.  Contractor shall commence the Work on the starting date 
established in the Notice to Proceed (NTP) and shall complete the Work thereafter within the time 
limit established in the NTP.  If there is no NTP, Contractor shall commence the Work on the starting 
date established in the Supplementary Conditions and shall complete the Work thereafter within the 
time limit established in the Supplementary Conditions.  If there is no NTP and if the Supplementary 
Conditions do not establish a starting or completion date, Contractor shall commence the Work 
promptly after the Contract is executed by all parties and shall prosecute the Work regularly and 
diligently so as to complete the Work within a reasonable time thereafter. 

12.03 Prosecution of Work.  Contractor shall prosecute the Work diligently and expeditiously with adequate 
forces and shall complete it within the time specified in the Contract Documents. 

12.04 Date of Final Completion.  When Contractor believes that Contractor’s work is completed, Contractor 
shall request that the Owners’ Representative inspect the Work and certify its completion.  The 
Owners’ Representative will respond promptly to such a request.  The date of final completion of the 
Work or any designated portion thereof is the date on which, after the Owners’ Representative 
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certifies that construction has been completed in accordance with the Contract Documents, Owners 
accepts the Work. 

12.05 Grounds for Extension of Time.  The time for completion of the Work shall be extended by change 
order for such reasonable time as the Owners’ Representative may determine, if an extension of time 
is reasonably necessary due to a delay caused to Contractor by any of the following circumstances: 

(a) any act or neglect of Owners or Owners’ Representative, any employee of either, or any 
separate contractor employed by Owner; 

 
(b) any approved change ordered in the Work; 
 
(c) any labor disputes, fire, unusual delay in transportation, unavoidable casualties, or causes 

beyond Contractor’s control; or 
 
(d) any other cause which the Owners’ Representative determines may justify the delay. 

 
12.06 Extensions of Time Due to Failure to Furnish Interpretation.  No extension of time shall be allowed 

for delay caused by the Owners’ Representative's failure promptly to provide an interpretation of the 
Contract, except in the following circumstances: 

(a) The Owners’ Representative failed to provide the interpretation for over fifteen days after 
demand was made for such interpretation, and it would be reasonable to extend time due to 
such failure; or 

 
(b) The parties have agreed upon a schedule for the provision of interpretations, the Owners’ 

Representative failed to comply with that schedule, and it would be reasonable to extend time 
due to such failure. 

 
12.07 Procedure for Requesting Extension of Time.  If Contractor requests an extension of the Contract 

completion or Work dates for in-water Work windows or construction Work periods, Contractor shall 
furnish the following information: 

(a) Proposed revisions to the Construction Schedule showing delays or extensions by Work item. 
List all Work items affected by the delay or extension. 

 
(b) A brief explanation of the cause of the change, and justification or supporting evidence that 

delay or extension is necessary, and is a result of extenuating circumstances beyond the 
control of Contractor. 

 
(c) For time extensions due to unusually severe weather, the following conditions must be 

satisfied: 
 
(1) The weather experienced at the Site during the Contract period must be found to be 

unusually severe, that is, more severe than the adverse weather anticipated (greater 
than the 75th Percent Quantile of the days per month exceeding 0.01 and 0.1 inches of 
precipitation) for the Project location during any given month. 

 
(2) The unusually severe weather must actually cause a delay to the completion of the 

Project.  The delay must be beyond the control and without the fault or negligence of 
Contractor. 
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(3) A schedule of monthly anticipated adverse weather delays will be included, based on 
National Oceanic and Atmospheric Administration (NOAA) and will constitute the 
base line for monthly weather time evaluations.  Contractor's Construction Schedule 
must identify and reflect these anticipated adverse weather delays in all weather 
dependent activities. 

 
(4) Upon acknowledgment of the NTP and continuing throughout the Contract, 

Contractor will record on the weekly or monthly progress reports the occurrence of 
adverse weather and resultant impact to normally scheduled Work.  Actual adverse 
weather delays must prevent Work on critical activities for 50 percent or more of 
Contractor's scheduled work day. 

 
(5) The number of actual adverse weather delay days shall include days impacted by 

actual adverse weather (even if adverse weather occurred in previous month), be 
calculated chronologically from the first to the last day of each month, and be 
recorded as full days.  If the number of actual adverse weather delay days exceeds 
the number of days anticipated according to paragraph above, the Owners’ 
Representative will convert any qualifying delays to calendar days, giving full 
consideration for equivalent fair-weather Work days, and issue a change order for a 
Contract time of performance extension, pending approvals of Regulatory Agencies 
when necessary. 

 
12.08 Claims for Extension of Time.  All claims for extension of time shall be made in writing to the 

Owners’ Representative.   

Article 13.  Use of Site. 
 
13.01 Limit of Operations.  Contractor shall confine Contractor’s apparatus, the storage of materials, and the 

operations of Contractor’s workers to limits indicated on the Construction Drawings, or by law, 
ordinances, permits, or directions of the Owners’ Representative and shall not occupy the premises 
with Contractor’s personnel or materials.  Insofar as possible, Contractor shall arrange Contractor’s 
work and its progress to prevent any interference with the operations of the existing facilities.  All 
utilities must be protected, and connections made to utilities so as not to interrupt service. 

13.02 Utilities.  All utilities, including but not limited to, electricity, water, gas, and telephone, used on the 
Work shall be furnished and paid for by Contractor.  Contractor shall furnish and install temporary 
distribution systems, including meters, if necessary, from distribution points to points on the Site 
where utility is necessary to carry on the Work.  Upon completion of the Work, Contractor shall 
remove all temporary distribution systems.  If this Contract is for an addition to an existing facility, 
Contractor may, with the written permission of Owner, use Owners existing utilities by making 
prearranged payments to Owners for utilities used by Contractor. 

13.03 Metering Devices.  For the purpose of providing utility service to the Project, Contractor may install 
or cause to be installed metering devices or other equipment of utility companies or of political 
subdivisions, title to which is commonly retained by the utility company or political subdivision.  If 
any such metering device or equipment is installed, Contractor shall advise Owners as to the Owners 
of such device or equipment. 

13.04 Sanitary Facilities.  Contractor shall provide temporary sanitation facilities in accordance with OSHA 
and other applicable laws and regulations and as directed by the Owners’ Representative for the use of 
all workers.  The facilities shall be maintained in a sanitary condition at all times and shall be left at 
the Site until removal is directed by the Owners’ Representative.  Sanitation facilities shall include, 
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but are not limited to: portable toilet(s), portable washing facilities with hand soap or similar cleaning 
agents, and garbage/refuse receptacle(s). 

13.05 Cleaning up During and After Work.  Contractor at all times shall keep the premises free from 
accumulation of waste materials or rubbish caused by Contractor’s operations.  At the completion of 
the Work, Contractor shall remove all of Contractor’s waste materials and rubbish from and about the 
Project as well as all Contractor’s tools, construction equipment, machinery, and surplus materials, 
and shall clean all glass surfaces and leave the Project “broom-clean” or its equivalent, except as 
otherwise specified.  If Contractor fails to clean up, Owners may do so and the cost thereof shall be 
charged to Contractor. 

Article 14.  Materials. 
 
14.01 Materials Provided by Contractor.  Except as otherwise expressly stated in this Contract, Contractor 

shall provide and pay for all materials, labor, tools, equipment, water, lights, power, transportation, 
superintendence, temporary constructions of every nature, and all other services and facilities of every 
nature whatsoever necessary to execute and complete this Contract within the specified time. 

14.02 Quality of Materials.  Unless otherwise specified, all materials shall be new and both workmanship 
and materials shall be of good quality. 

14.03 Provision and Storage of Materials.  Materials shall be furnished in ample quantities and at such times 
as to insure uninterrupted progress of work and shall be stored properly and protected as required.  
Contractor shall be entirely responsible for damage or loss by weather or other causes to materials or 
work under this Contract. 

14.04 Substitution of Materials.  Whenever in the Technical Specifications, any materials, process, or article 
is indicated or specified by grade, patent, or proprietary name or by the name of the manufacturer, 
such specification shall be deemed to be used for the purpose of facilitating the description of the 
material, process, or article desired and shall be deemed to be followed by the words "or equal," and 
Contractor may, unless otherwise stated, offer any material, process, or article which shall in every 
respect be substantially equal to or better than that specified.  The burden of proof as to equality of 
any material, process, or article shall rest with Contractor.  Contractor shall submit any request for 
substitution, together with any substantiating data, within thirty-five days after the award of this 
Contract.  These provisions authorizing submission of "or equal" justification data shall not in any 
way authorize an extension of time for performance of this Contract.  In the event Contractor 
furnished material, processes, or articles that are more expensive than those specified, the difference in 
cost so furnished shall be borne by Contractor. 

Article 15.  Changes in the Work. 
 
15.01 Change Orders.  Owner, without invalidating the Contract, may order changes in the Work within the 

general scope of the Contract consisting of additions, deletions, or other revisions, including major 
design revisions as determined by the Owners’ Representative.  The Contract Sum and the time for 
performance of the Work shall be adjusted accordingly.  All such changes in the Work shall be 
authorized by change order and shall be executed under the applicable conditions of the Contract 
Documents.  The Contract Sum and the time for performance of the Work may be changed only by 
change order. 

15.02 Change Order Log.  Contractor shall maintain a Change Order Log and update the Log as necessary 
during construction. The Change Order Log shall be regularly submitted with weekly and monthly 
progress reports. The Change Order Log shall keep track of the sequential list of change proposals and 
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list if the change order is Owners Initiated or Contractor Initiated, submittal date, and the status of the 
request (pending or approved). 

15.03 Owners Initiated Changes.  Owners initiated changes are changes issued by the Owner, through the 
Owners’ Representative, that may require changes in the Work, Contract Sum, or Contract time for 
performance. Owners’ initiated changes will be issued through the Owners’ Representative to 
Contractor as a Request for Proposal (RFP). An RFP will contain descriptions and changes in 
drawings, as necessary, describing the proposed changes. RFPs shall use the following procedures: 

(a) Owners’ Representative will issue RFP via email to Contractor. RFP will be numbered 
sequentially and dated (i.e. RFP-01-15JUL10).  

 
(b) Contractor will respond to RFP with a proposal submittal within 7 days of RFP issue date.  

Contractor’s proposal shall include a summary of estimated quantities, unit prices, Shop 
Drawing and revised Construction Schedule necessary to complete the Work as described in 
the RFP. Unit costs shall use the costs as shown on the Bid Schedule for similar Work items. 

 
15.04 Contractor Initiated Changes.  Contractor initiated changes are changes requested by Contractor due to 

changes in conditions not identified or correctly represented in the Construction Drawings or 
Technical Specifications.  Contractor initiated changes shall be requested by Contractor as first a 
notification and then follow up proposal from Contractor to the Owners’ Representative. Contractor 
change requests shall use the following procedures: 

(a) Contractor shall notify Owners’ Representative within 48 hours of observed changes in 
conditions via email. Change order item shall be added to the change order log. 

 
(b) Contractor shall develop a proposal and submit to the Owners’ Representative for approval. 

Change proposal shall be submitted within 7 days of the original change order notification. 
The following items shall be included in all change proposals: 
 
(1) Include a statement outlining reasons for the change and the effect of the change on 

the Work.  Provide a complete description of the proposed change.  Indicate the 
effect of the proposed change on the Contract Sum and the Contract Schedule. 

 
(2) Include a set of drawings or Shop Drawing showing the change proposal Work 

elements. 
 
(3) Include a list of unit prices or lump sum price to complete the Work. Unit prices shall 

use the costs as shown on the Contract Documents for similar Work items (where 
appropriate). 

 
(4) Contractor will allow 7 days for review and response to change proposal from the 

Owners’ Representative. 
 
15.05 Signatures on Change Orders.  A change order shall be in writing and shall be signed by Owners and 

the Owners’ Representative.  Except as otherwise provided herein, the change order shall also be 
signed by Contractor in order to be effective, indicating Contractor’s consent to the changes made. 

15.06 Determining Cost or Credit for Change Orders. 

(a) The cost or credit to Owners resulting from a Change in the Work shall be determined in one 
or more of the following ways: 
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(1) by mutual acceptance of a lump sum for work and materials properly itemized; 
 
(2) by unit prices stated in the Contract Documents or subsequently agreed upon; or 
 
(3) by cost and a mutually acceptable fixed or percentage fee. 

 
(b) All parties to the Contract shall observe the following procedures for all change proposals and 

shall require all sub-contractors to follow the same procedures: 
 
(1) Each change proposal shall carry a unique chronological identifying number to be 

assigned by the Owners’ Representative, shall be documented in a change order log, 
and shall be contained in the appropriate progress report.  All correspondence 
referring to that change order, no matter who originates the correspondence, shall 
refer to the same identifying number.  Any change proposal without such number 
shall be returned to the originator without review. 

 
(2) The items of work involved in the change proposal (Changed Work) shall be 

identified by specific reference to drawing and detail number and Technical 
Specification section if applicable. 

 
(3) The quantities of material or other work involved will be identified along with the 

costs thereof.  The items of Changed Work shall be arrayed in a manner which is 
consistent with the Construction Technical Specifications Institute (CSI) forty-eight 
division uniform system for classifying construction activities used for the schedule 
of values for each Project component. 

 
(4) The total cost of a change proposal shall be limited to the following elements of the 

Cost of the Changed Work plus overhead and profit as delineated below, with the 
term “Cost of the Changed Work” meaning costs reasonably and necessarily incurred 
by Contractor in the proper performance of the Changed Work and any savings 
attributable to the change, at rates not higher than the construction industry standard 
paid in the State; it being understood that the Cost of the Changed Work shall include 
only the items set forth in this section: 
 
(A) for labor: 

 
(i) wages of construction workers directly employed by Contractor to 

perform the construction of the Changed Work at the Site or, with 
the Owners’ Representative’s prior written approval, at off-Site 
workshops; 

 
(ii) wages or salaries of Contractor’s supervisory and administrative 

personnel when stationed at the Site, with the Owners’ 
Representative’s prior written approval, for that time required for 
and directly attributable to the Changed Work; 

 
(iii) wages and salaries of Contractor’s supervisory and administrative 

personnel engaged at factories, workshops, or on the road, in 
expediting the production of or transportation of materials or 
equipment required for and directly attributable to the Changed 
Work, but only for that portion of their time required for the 
Changed Work; and 
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(iv) costs paid or incurred by Contractor for taxes, insurance, 
contributions, assessments, and benefits required by law or 
collective bargaining agreements and, for personnel not covered by 
such agreements, customary benefits such as sick leave, medical 
and health benefits, holidays, vacations and pensions, provided such 
costs are based on wages and salaries included in the Cost of the 
Changed Work; 

 
(B) for subcontracts:  payments made by Contractor to Subcontractors in 

accordance with the requirements of the subcontracts; 
 
(C) for materials and equipment incorporated in the Changed Work:  costs, 

including taxes and transportation, of materials and equipment incorporated 
or to be incorporated in the Changed Work; 

 
(D) for other materials and equipment, temporary facilities and related items: 

 
(i) costs, including transportation, installation, maintenance, 

dismantling and removal of materials, supplies, temporary facilities, 
machinery, equipment, and hand tools not customarily owned by the 
construction workers which are provided by Contractor at the Site 
and fully consumed in the performance of the changed work; and 
cost less salvage value on such items not fully consumed whether 
sold to others or retained by Contractor; it being understood that the 
“cost “for items previously used by Contractor shall mean “fair 
market value”; 

 
(ii) rental charges for temporary facilities, machinery, equipment and 

hand tools not customarily owned by construction workers which 
are provided by Contractor at the Site whether rented from 
Contractor or others, and costs of transportation, installation, and 
dismantling and removal thereof, the rates and quantities of which 
shall be subject to prior written approval of the Owners’ 
Representative; and 

 
(iii) costs of removal of debris from the Site; 

 
(E) for miscellaneous costs: 

 
(i) that portion of premiums for insurance and bonds directly 

attributable to the Changed Work; 
 
(ii) sales or similar use taxes imposed by a governmental authority 

which are directly attributable to the Changed Work and for which 
Contractor is liable 

 
(iii) fees for permits, licenses and inspections directly attributable to the 

Changed Work for which Contractor is required to pay; 
 
(iv) the costs of blueprints or other drawings directly associated with the 

Changed Work; and 
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(v) other costs incurred by Contractor in the performance of the 
Changed Work if approved in writing in advance by the Owners’ 
Representative; 

 
(F) for markup, the maximum markup allowed by Owners for overhead and 

profit shall be as specified in the Supplementary Conditions, subject to the 
following: 
 
(i) markup shall not include any of the following items of expense: 

• salaries or other compensation of Contractor’s personnel stationed 
at Contractor’s principal office or offices other than the Site office; 

• expenses of Contractor’s principal office and offices other than the 
Site office; or 

• other overhead and general expenses, except as may be expressly 
included above; 

• Contractor’s capital expenses, including any interest on 
Contractor’s capital or other borrowed capital; 

 
(ii) no change order which extends the contract time shall result in 

increased payments to Contractor for overhead, extended overhead, 
or amounts of a similar nature, except those directly generated by 
Owners caused delays; or 

 
(iii) when both additions and credits covering the Changed Work are 

involved in any one change, the allowance for overhead and profit 
shall be figured on the net increase, if any, with respect to that 
change. 

 
(5) Change proposals shall be accompanied by invoices or quotes from vendors.  Change 

proposals shall be sent to the Owners’ Representative in duplicate.  The Owners’ 
Representative shall maintain a data base of all proposals which can readily 
determine the location and status of the change request. 

 
(6) All change proposals shall be checked by the Owners’ Representative for accuracy 

and fairness.  Quantities, material costs, and labor time will be compared to takeoffs 
and estimates prepared by the Owners’ Representative. 

 
(7) When the final costs are agreed upon by Owner, Contractor, and the Owners’ 

Representative, a change order will be prepared by the Owners’ Representative for 
signature by Owner, Contractor and Owners’ Representative.  The change order shall 
be the record document defining the costs and time extensions, if any, of the required 
and agreed-to change in the Work. 

 
(8) If the methods set forth above cannot be agreed upon in a specific instance, 

Contractor, provided it receives a written order signed by the Owners’ 
Representative, shall promptly proceed with the work involved.  The cost of such 
work shall then be determined on the basis of the reasonable expenditures and 
savings of those performing the Changed Work, including, in the case of an increase 
in the Contract Sum, with an allowance for overhead and profit at the rate set in the 
Supplementary Conditions.  In such case, Contractor shall keep and present, in such 
form as the Owners’ Representative may prescribe, an itemized accounting, together 
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with appropriate supporting data for inclusion in a change order.  Costs shall be 
limited to those costs enumerated in subparagraphs (b)(4) above. 

 
(9) In any case, Contractor shall keep and present, in such form as the Owners’ 

Representative may prescribe, an itemized accounting together with appropriate 
supporting data.  Pending final determination of cost to Owner, payments on account 
shall be made on the Owners’ Representative’s certificate for payment. 

 
(10) The amount of credit to be allowed by Contractor to Owners for any deletion or 

change which results in a net decrease in cost will be the amount of the actual net 
decrease as confirmed by the Owners’ Representative.  When both additions and 
credits are involved in any one change, the allowance for overhead and profit shall be 
figured on the basis of net increase, if any. 

 
15.07 Adjustment of Unit Prices.  Estimated quantities, if any, set forth on the Form of Bid are estimates 

only, being given only as a basis for the comparison of bids, and the Owners do not warrant, expressly 
or by implication, that the actual amount of Work will correspond to the estimated quantities.  The 
Owners reserves the right to increase or decrease the amount of any class of portion of the Work and 
to make changes in the Work as the Owners may deem necessary or appropriate.  The basis of 
payment for unit price bid items for which estimated quantities were set forth on the Form of Bid shall 
be the actual number of unit items provided or performed under this Contract. 

15.08 Concealed Conditions.  If concealed conditions encountered in the performance of the Work below the 
surface of the ground are at variance with the conditions indicated by the Contract Documents, or if 
previously unknown physical conditions encountered below the surface of the ground are of an 
unusual nature, differing materially from those generally recognized as inherent in work of the 
character and in the location provided for in this Contract, then the Contract Sum shall be equitably 
adjusted by change order upon claim by either party made within 10 days after first observing the 
conditions. 

15.09 Claims for Additional Costs.  All claims for additional compensation or for an increase in the Contract 
Sum shall be made as provided in.  Any change in the Contract Sum resulting from such claim shall 
be authorized by change order. 

15.10 Minor Changes in the Work.  Subject to approval by Owner, the Owners’ Representative may order 
minor changes in the Work that fall within the agreed Scope of Work, unit prices, quantities and 
agreed Work elements and Construction Schedule, and do not require a change in Contract Sum or an 
extension of the Contract Time.  Minor field changes may result in minor adjustments in alignments, 
material applications, field adjustments not represented or shown in the Construction Drawings or 
Contractor Construction Drawings. Such changes may be made by field order or by other written 
order.  Such changes shall be binding on Owners and Contractor. 

15.11 Field Orders.  Subject to approval by Owner, the Owners’ Representative may issue written field 
orders which interpret the Contract Documents or order minor changes in the Work without change in 
Contract Sum or Contract time.  Contractor shall carry out such field orders promptly. 

Article 16.  Uncovering and Correction of Work. 
 
16.01 Uncovering of Work. 

(a) If any of the Work is covered contrary to the request of the Owners’ Representative, it must, 
at the request of the Owners’ Representative, be uncovered for the Owners’ Representative’s 
observation and replaced, at Contractor’s expense. 
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(b) The Owners’ Representative may ask to see any other work that has been covered prior to its 

inspection by the Owners’ Representative, and Contractor shall uncover such work.  If such 
work is found to be in accordance with the Contract Documents, the cost of uncovering and 
replacement shall, by appropriate change order, be charged to Owner.  If such work is found 
not to be in accordance with the Contract Documents, Contractor shall pay such costs unless 
it is found that this condition was caused by a separate contractor, and in that event Owners 
shall be responsible for the payment of such costs. 

 
16.02 Correction of Work. 

(a) Contractor shall promptly correct all work rejected by the Owners’ Representative as 
defective or as failing to conform to the Contract Documents, whether observed before or 
after substantial completion and whether or not fabricated, installed, or completed.  
Contractor shall bear all cost of correcting such rejected work, including the cost of the 
Owners’ Representative’s additional services made necessary thereby. 

 
(b) All such defective or non-conforming work shall be removed from the Site if necessary, and 

the work shall be corrected to comply with the Contract Documents without cost to Owner. 
 
(c) Contractor shall bear the cost of making good all work of separate contractors destroyed or 

damaged by such removal or correction. 
 
16.03 Failure to Remove Defective Work.  If Contractor does not remove such defective or non-conforming 

work within a reasonable time fixed by written notice from the Owners’ Representative, Owners may 
remove it and may store the materials or equipment at the expense of Contractor.  If Contractor does 
not pay the cost of such removal and storage within ten days thereafter, Owners may upon ten 
additional days’ written notice sell such work at auction or a private sale and shall account for the net 
proceeds thereof, after deducting all the costs that should have been borne by Contractor including 
compensation for additional Owners’ Representative services.  If such proceeds of sale do not cover 
all costs that Contractor should have borne, the difference shall be charged to Contractor and an 
appropriate change order shall be issued.  Such change order shall not require Contractor’s consent to 
be effective.  Said amount may be deducted from any payment thereafter due to Contractor under this 
or any other contract with Owner.  If the payments then or thereafter due Contractor are not sufficient 
to cover such amount, Contractor shall pay the difference to Owner. 

16.04 Failure to Correct Defective Work.  If Contractor fails to correct such defective or non-conforming 
work, Owners may correct it in accordance with the terms of this Contract. 

16.05 Acceptance of Defective or Non-Conforming work.  If Owners prefers to accept defective or non-
conforming work, it may do so instead of requiring its removal and correction, in which case a change 
order will be issued to reflect an appropriate reduction in the Contract Sum, or, if the amount is 
determined after final payment, it shall be paid by Contractor. 

16.06 Emergency Corrective Action by Owner.  If, in the opinion of Owner, defective work creates a 
dangerous condition or requires immediate correction or attention to prevent further loss to Owners or 
third parties or to prevent interruption of operations of Owners or third parties, Owners will attempt to 
give notice to Contractor.  If Contractor cannot be contacted promptly or does not comply with 
Owners’ request for correction within a reasonable time as determined by Owner, Owners may, 
notwithstanding the provisions of this Contract, proceed to make such correction or provide such 
attention and the costs of such correction or attention shall be charged against Contractor.  Such action 
by Owners shall not relieve Contractor of any warranty obligations provided in this contract. 
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Article 17.  Protection of Persons and Property. 
 
17.01 Contractor’s Responsibility for Safety.  Contractor shall be responsible for initiating, maintaining, and 

supervising all safety precautions and programs in connection with the Work.  Contractor shall take all 
reasonable precautions for the safety of, and shall provide all reasonable protection to prevent damage, 
injury, or loss to: 

(a) all employees on the Site and all other persons who may be affected thereby; 
 
(b) all the Work and all materials and equipment to be incorporated therein, whether in storage on 

or off the Site, under the care, custody, or control of Contractor or any Subcontractor; and 
 
(c) other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

 
17.02 Compliance with Safety Requirements.  Contractor shall comply with all applicable laws, ordinances, 

rules, regulations, and lawful orders of any public authority having jurisdiction for the safety of 
persons or property or to protect them from damage, injury, or loss.  Contractor shall erect and 
maintain, as required by existing conditions and progress of the Work, all reasonable safeguards for 
safety and protection, including posting danger signs and other warnings against hazards, 
promulgating safety regulations, and notifying the Owners’ Representative, Owner, and users of 
adjacent utilities. 

17.03 Trench and Pit Safety.  For all trenches or pits deeper than 4 feet to be made in connection with the 
Work, Contractor shall submit a detailed plan showing the design of shoring, bracing, sloping or other 
provisions to be made for worker protection from the hazard of caving ground during the excavation 
of such trenches or pits.  If such plan varies from the shoring system standards, the plan shall be 
prepared by a registered (licensed) civil or structural engineer.  The plan shall be reviewed, and must 
receive approval as adequate to protect worker safety, by Owners or by a registered civil or structural 
engineer employed by Owner, in advance of excavation.   

17.04 Embankment Stability.  For all excavation and sloping of embankments, it shall be the responsibility 
of Contractor to continually monitor the work to maintain the integrity of all embankments and slopes.  
Contractor shall adjust operations as to maintain such excavations.   

17.05 Hazardous Materials.  The term “hazardous materials” includes, but is not limited to, asbestos, toxic 
chemicals, contaminants, and/or other pollutants.  No cutting, handling, removal, or other disposition 
of hazardous materials shall be performed by Contractor or any Subcontractor under this Contract, 
except as otherwise explicitly provided in the Contract Documents.  Unless otherwise so specified, all 
such work shall be performed by a special contractor licensed for the work under separate contract 
directly with Owner.  If during the performance of any work, the presence of hazardous materials is 
discovered or suspected, Contractor shall cease work involving such materials and shall immediately 
notify the Owners’ Representative and Owner, and arrangements shall be made for the complete, legal 
removal and disposition of the hazardous materials, as provided above. 

17.06 Contractor’s Safety Monitor.  Contractor shall designate a responsible member of Contractor’s 
organization at the Site whose duty shall be the prevention of accidents.  This person shall be 
Contractor’s superintendent unless otherwise designated in writing by Contractor to Owners and the 
Owners’ Representative. 

17.07 Unsafe Loading.  Contractor shall not load or permit any part of the Work to be loaded so as to 
endanger its safety. 
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17.08 Emergencies.  In any emergency affecting the safety of persons or property, Contractor shall act, at 
Contractor’s discretion, to prevent threatened damage, injury, or loss.  Any additional compensation or 
extension of time claimed by Contractor on account of emergency work shall be determined as 
provided in these General Conditions for Changes in the Work. 

Article 18.  Progress Payments. 
 
18.01 Periodic Progress Payments.  Periodic progress payments shall be made to Contractor, at the periods 

specified in the Section 01 20 00 – Price and Payment Procedures (in each case, a “Payment Period”). 

18.02 Schedule of Values.  Before Contractor submits any application for payment, Contractor shall submit 
to the Owners’ Representative a schedule of values of the various portions of the Work, to be used to 
enable Owners to estimate the timing and amounts of the successive progress payments.  If required 
by the Owners’ Representative, the schedule shall include quantities aggregating the total Contract 
Sum, divided so as to show Contractor’s anticipated payments to Subcontractors.  The schedule shall 
be prepared in such form as may be specified in the Contract Documents or by the Owners’ 
Representative, or as may be agreed upon by the Owners’ Representative and Contractor.  The 
schedule shall include such data as the Owners’ Representative may require to substantiate its 
correctness.  Each item in the schedule shall include its proper share of overhead and profit.  This 
schedule, when approved by the Owners’ Representative, shall be used for preparing and reviewing 
Contractor’s applications for payment, but may also be considered as a basis for additions to or 
deductions from the Contract Sum via the change order process.  Once the schedule of values is 
approved by the Owners’ Representative, each Project component shall be updated monthly indicating 
the value of the Work completed during the month and the value of the Work completed to date. 

18.03 Application for Payment.  At the end of each Payment Period, Contractor shall submit to the Owners’ 
Representative an application for payment, requesting payment for the portion of the Work completed 
since the prior application for payment, using a form prescribed by the Owners’ Representative, and as 
described in the Technical Specifications, for requesting progress payments.  The application shall be 
itemized and shall be supported by such data substantiating Contractor’s right to payment as Owners 
or the Owners’ Representative may require.  Where appropriate under the scheme for mechanics or 
materials liens in the State, Contractor’s application shall be accompanied by such interim or 
provisional lien waivers or similar documentation, as Owners may reasonably require. 

18.04 Payment for Stored Materials and Equipment (Materials on Hand).  If payments are to be made on 
account of materials or equipment not yet incorporated in the Project but delivered and suitably stored 
at the Site, or at some other location agreed upon in writing, such payments shall be conditioned upon 
submission by Contractor of bills of sale or such other procedures satisfactory to Owners to establish 
Owners’ title to such materials or equipment or otherwise protect Owners’ interest including 
applicable insurance and transportation to the Site. 

18.05 Certificates for Payment.  If Contractor has made application for payment as above, the Owners’ 
Representative shall with reasonable promptness after the receipt of the application issue a certificate 
for payment to Owner, with a copy to Contractor, for such amount as the Owners’ Representative 
determines to be properly due, or state in writing the reasons for withholding a certificate as provided 
in this Contract. 

18.06 Findings to Issue Certificate.  In determining to issue a certificate of payment, the Owners’ 
Representative must make the following findings, based on the Owners’ Representative’s observations 
at the Site, the schedule of values, and the data included in the application for payment: 

(a) that the Work has progressed to the point indicated; 
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(b) that, to the best of the Owners’ Representative’s knowledge, information and belief, the 
quality of the Work is in accordance with the Contract Documents (subject to an evaluation of 
the Work for conformance with the Contract Documents upon substantial completion, to the 
results of any subsequent tests required by the contract documents, to minor deviations from 
the Contract Documents correctable prior to completion, and to any specific qualifications 
stated in the Owners’ Representative’s certificate); and 

 
(c) that Contractor is entitled to payment in the amount certified. 

 
18.07 Amount of Progress Payment.  The amount of each progress payment shall equal ninety percent of the 

estimated value of work performed to date, less the aggregate of all previous payments.  The amount 
of the progress payment may be further reduced by any withholdings or deductions that may be taken 
from the payment pursuant to the Contract Documents.  For the purpose of determining the amount of 
any particular progress payment, the value of work completed is only an estimate; such value or 
estimate shall be used for no other purpose in connection with this Contract and shall not be binding 
on Owners or Owners’ Representative for any other purpose or any other payment, and Owners and 
Owners’ Representative shall have the right to correct any error in such value or estimate for later 
payments. 

18.08 Payment by Owner.  Within 30 days after the Owners’ Representative has issued a certificate for 
payment, Owners shall make payment to Contractor. 

18.09 Limited Effect of Issuance of Certificate or Progress Payment.  By issuing a certificate for payment, 
the Owners’ Representative shall not thereby be deemed to represent that the Owners’ Representative 
has made exhaustive or continuous on-site inspections to check the quality or quantity of the Work or 
that the Owners’ Representative has reviewed the construction means, methods, techniques, 
sequences, or procedures, or that the Owners’ Representative has made any examination to ascertain 
how or for what purpose Contractor has used the monies previously paid on account of the Contract 
Sum.  Further, no certificate for a progress payment, nor any progress payment, nor any partial or 
entire use or occupancy of the Site by Owner, shall constitute an acceptance of any work not in 
accordance with the Contract Documents. 

18.10 Contractor’s Right to Stop Work for Failure to Pay.  If the Owners’ Representative should fail to issue 
any certificate for payment through no fault of Contractor, within the time period specified in the 
Supplementary Conditions after receipt of Contractor’s application for payment, or if Owners should 
fail to pay Contractor within 30 days after the Owners’ Representative has issued a certificate of 
payment, any amount certified by the Owners’ Representative, then Contractor may, upon 7 additional 
days’ written notice to Owners and Owners’ Representative, stop the Work until payment of the 
amount owing has been received. 

Article 19.  Withholding Payment. 
 
19.01 Grounds for Withholding Payment.  The Owners’ Representative may decline to approve an 

application for payment and may withhold the Owners’ Representative’s certificate as to all or part of 
the payment amount requested, to the extent reasonably necessary to protect Owners if, in the opinion 
of the Owners’ Representative, the Owners’ Representative is not able to make the findings set forth 
in these General Conditions for issuance of a certificate for payment.  The Owners’ Representative 
may also decline to approve payment, in whole or in part, and, based on subsequently discovered 
evidence or subsequent inspections, may nullify the whole or any part of any certificate for payment 
previously issued, to such extent as may be necessary in the Owners’ Representative’s opinion to 
protect Owner.  Such withholding of the certificate or of any amounts requested by Contractor in 
connection with the certificate, may be based on any of the following grounds: 
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(a) defective work not remedied; 
 
(b) third party claims filed or reasonable evidence indicating probable filing of such claim; 
 
(c) failure of Contractor to make payments properly to Subcontractors or for labor, materials, or 

equipment; 
 
(d) reasonable doubt that the Work can be completed for the unpaid balance of the Contract Sum; 
 
(e) damage to another contractor; 
 
(f) reasonable indication that the Work will not be completed within the Contract time, or 
 
(g) unsatisfactory prosecution of the Work by Contractor. 

19.02 Application of Withheld Amounts.  Owners may apply any such withheld amounts to payment of such 
claims or obligations, in Owners’ sole discretion.  In so doing, Owners shall be deemed the agent of 
Contractor and any payment so made by Owners shall be considered as a payment made under 
Contract by Owners to Contractor. Owners shall not be liable to Contractor for any such payments 
made in good faith.  Such payments may be made without prior judicial determination of such claim 
or obligation.  Owners will render to Contractor a proper accounting of any funds so disbursed on 
behalf of Contractor. 

19.03 Payment when Grounds Removed.  When the above grounds for withholding payment are removed by 
Contractor or by Owner, payment of the withheld amounts or the remaining balance thereof shall be 
made to Contractor. 

Article 20.  Completion and Final Payment. 
 
20.01 Application for Final Payment.  When the Work is complete, Contractor shall submit to the Owners’ 

Representative the following documents: 

(a) a written notice that the Work is ready for final inspection; 
 
(b) an application for final payment; 
 
(c) an affidavit that all payrolls, bills for materials and equipment, and other indebtedness 

connected with the Work for which Owners or Owners’ property might in any way be 
responsible, have been paid or otherwise satisfied; 

 
(d) the consent of the sureties, if any, to final payment; and 
 
(e) if required by Owner, other proof such as receipts, releases, and waivers of liens establishing 

payment or satisfaction of all obligations arising out of the Contract, to the extent and in such 
form as may be designated by Owner. 

 
20.02 Bond for Outstanding Claims or Liens.  If any person refuses to furnish a release or waiver required 

by Owner, Contractor may furnish a bond satisfactory to Owners to indemnify Owners against any 
claim that might be made against Owners or any lien that might be placed against the Site or the 
Project on account of such person.  If any such claim or lien remains unsatisfied after all payments are 
made, Contractor or the surety shall pay to Owners all monies that Owners may be compelled to pay 
in discharging such claim or lien, including all costs and reasonable attorneys’ fees. 
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20.03 Inspection and Final Certificate.  Upon receipt of the above documents, the Owners’ Representative 
will promptly inspect the Work.  The Owners’ Representative shall issue a certificate for final 
payment, with copies to both Owners and Contractor, in which the Owners’ Representative makes the 
following findings: 

(a) that the Work is acceptable under the Contract Documents; 
 
(b) that the Contract has been fully performed, 
 
(c) that to the best of the Owners’ Representative’s knowledge, information, and belief, and on 

the basis of the Owners’ Representative’s observations and inspections, the Work has been 
completed in accordance with the terms and conditions of the Contract Documents; 

 
(d) that all potential liens or claims for Subcontractors’ services and for labor, equipment and 

materials used in the Work have been satisfied or adequately secured; and 
 
(e) that the balance noted in the final certificate is due and payable. 

 
20.04 Determination Not to Issue Certificate for Final Payment.  If the Owners’ Representative determines 

that the Owners’ Representative cannot make the necessary findings to issue a final certificate, the 
Owners’ Representative shall promptly notify Contractor in writing of the reasons for such 
determination.  Contractor shall promptly thereafter take appropriate steps to remove the grounds for 
denial of the final certificate. 

20.05 Time for Final Payment.  The final payment will be withheld for 35 days after Owners record the 
notice of completion (Section 01 77 00 – Closeout Procedures).  If, at any time within that 35-day 
period or thereafter prior to delivery of the final payment to Contractor, it appears that the decision of 
the Owners’ Representative to issue a certificate for final payment was in error, the certificate shall be 
revoked until such time as the grounds for revocation are removed.  Owners will give Contractor 
prompt notice of any such revocation and the reasons for it.  If the certificate is not revoked within the 
35-day waiting period, final payment shall be made to Contractor after the expiration of the period. 

Article 21.  Compliance with Laws. 
 
21.01 Compliance with Laws.  Contractor shall give all notices and comply with all laws, ordinances, rules, 

regulations, and orders of any public authority bearing on the performance of the work.  If Contractor 
observes that any of the Contract documents are at variance therewith in any respect, he/she shall 
promptly notify the Owners’ Representative in writing, and any necessary changes shall be adjusted 
by appropriate modification.  If Contractor performs any work knowing it to be contrary to such laws, 
ordinances, rules, and regulations, and without such notice to the Owners’ Representative, he/she shall 
assume full responsibility therefore and shall bear all costs attributable thereto. 

21.02 Rules of Governing Agencies.  All work and materials shall be in full accordance with the Rules and 
Regulations of the State Fire Marshall, the Safety Orders of the Division of Industrial Safety, and all 
other applicable codes and regulations. 

21.03 Compliance with Codes.  All work and materials shall comply with the Uniform Building Code, the 
National Electric Code, the Uniform Plumbing Code, the Uniform Mechanical Code, and the Uniform 
Administrative Code, as adopted and amended by the local jurisdiction in which the construction 
project takes place.  

21.04 Compliance with Clean Air and Clean Water Acts.  Contractor and all subcontractors shall comply 
with the federal Clean Air Act (42 U.S.C.A. §§ 1857 et seq. and §§ 7401 et seq.) and with the federal 
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Clean Water Act (33 U.S.C.A. §§ 1251 et seq.) and all other applicable federal air and water pollution 
control rules and regulations. 

21.05 Provisions Required by Law.  Each and every provision required by law to be inserted in this Contract 
shall be deemed to be inserted herein, and the Contract shall be read and enforced as though it were 
included herein.  If through mistake or otherwise any such provision is not set forth word for word in 
the Contract documents, or is not correctly set forth, then upon the application of either party, the 
Contract shall forthwith be physically amended to make such insertion or correction. 

Article 22.  Performance and Payment Bonds. 
 
22.01 Required Bonds and Amounts.  Contractor shall furnish a surety bond in an amount equal to one 

hundred percent of the Contract sum as security for faithful performance of this Contract, and shall 
furnish a separate bond in an amount at least equal to one hundred percent of the Contract sum as 
security for the payment of all laborers, mechanics, and subcontractors and materialmen, and all 
persons who supply such person or persons, or subcontractors, which provisions and supplies for the 
carrying on on such work of this Contract.  The form of these bonds shall be as set forth in these 
Contract documents.  Upon request of Contractor, Owners will consider and accept multiple sureties 
on such bonds. 

Article 23.  Indemnification and Insurance. 
 
23.01 Indemnification.   Contractor hereby agrees to indemnify and defend Owner; the members and 

managers of the Owners board; each of the Owners officers, agents, and employees, and invitees; and 
any and all governmental officers or employees who may at any time be at the Site to inspect or 
review the Work (in each case, an “Indemnified Party”) against, and to save each of the Indemnified 
Parties harmless of and from, any and all claims, demands, liabilities, expenses, and/or losses of any 
kind whatsoever, which any of the Indemnified Parties may incur or suffer, or to which any of the 
Indemnified Parties may be subjected:  (a) accruing or resulting to any person or entity furnishing or 
supplying work, services, materials, or supplies in connection with the performance of this Contract; 
(b) arising to any extent out of or in any way related to Contractor’s performance (or failure to 
perform) under this Contract; or (c) otherwise caused to any extent by the negligence, misconduct, or 
failure to act (where there is a duty to act) of Contractor or any Subcontractor, or by any of the 
employees, agents, or invitees of Contractor or any Subcontractor; including (but not limited to) 
claims, demands, liabilities, expenses, and/or losses related to mechanics or material person’s or 
supplier’s liens, as well as those for property damage, personal injury, death, injuries to reputation, 
economic loss, or emotional distress, and any and all legal expenses (such as attorneys’ fees, court 
costs, investigation costs, and experts’ fees, whether incurred at the trial, appellate, or administrative 
level).  The foregoing obligations to indemnify shall be effective and shall extend to all such claims 
and losses, in their entirety, even when such claims or losses are brought about in part by the 
comparative passive negligence of an Indemnified Party, but shall not extend, with respect to a given 
Indemnified Party, to the extent caused by the sole negligence or willful misconduct of that 
Indemnified Party. 

23.02 General Insurance Requirements.  Without limiting Contractor's duty to indemnify, Contractor shall 
maintain in effect throughout the term of this agreement a policy or policies of insurance meeting the 
requirements hereinafter set forth.  All such insurance shall meet the following requirements: 

(a) Each policy shall be with a company authorized by law to transact insurance business in the 
State of Washington, and shall be written on an occurrence form. 
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(b) Each policy shall provide that Owners shall be given notice in writing at least thirty days in 
advance of any change, cancellation or non-renewal thereof. 

 
(c) Except with respect to workers compensation insurance, each policy shall provide an 

endorsement naming Owner, its officers, agents and employees, and the Owners 
Representative as additional insured’s, and shall further provide that such insurance is 
primary to any other insurance maintained by Owner. 

 
23.03 Comprehensive General Liability Insurance.  Contractor shall maintain comprehensive general 

liability insurance, covering all of Contractor's operations with a combined single limit of not less than 
$5,000,000.00. 

23.04 Motor Vehicle Insurance.  Contractor shall maintain insurance covering all motor vehicles (including 
owned and non-owned) used in providing services under this Contract, with a combined single limit of 
not less than $1,000,000.00. 

23.05 Workers Compensation Insurance.  Contractor shall maintain a workers' compensation plan covering 
all of its employees as required by state law, either (a) through workers' compensation insurance 
issued by an insurance company, with coverage meeting the statutory limits and with a minimum of 
$100,000.00 per occurrence for employer's liability, or (b) through a plan of self-insurance certified by 
the State, with equivalent coverage.  If Contractor elects to be self-insured, the certificate of insurance 
otherwise required by this agreement shall be replaced with a consent to self-insure issued by the 
State. 

23.06 Certificate of Insurance.  Prior to the execution of this agreement by Owner, Contractor shall file 
certificates of insurance with Owners’ Contract Administrator, showing that Contractor has in effect 
the insurance required by this Contract.  Contractor shall file a new or amended certificate promptly 
after any change is made in any insurance policy which would alter the information on the certificate 
then on file. 

23.07 Acknowledgment of Workers' Compensation Requirements. As required by state law, Contractor and 
each subcontractor shall, before commencing work on the Project, sign and file with Owner, the 
following certificate: 

"I am aware of the provisions of state law which require every employer to be insured against liability 
for workers' compensation or to undertake self-insurance in accordance with the provisions of state 
law, and I will comply with such provisions before commencing the performance of the work of this 
contract." 

 
Article 24.  Negotiation, Mediation, And Arbitration of Disputes. 
 
24.01 Negotiation.  In the event of any controversy or claim arising out of or relating to this Agreement, or 

the breach thereof, the parties hereto shall promptly use their best efforts to settle such controversy or 
claim.  To this effect, the parties shall, within thirty (30) days from the date the controversy or claim 
arises, consult and negotiate with each other in good faith and, recognizing their mutual interests, 
attempt to reach a just and equitable solution satisfactory to both parties. 

24.02 Mediation.  If the controversy or claim cannot be settled through negotiation as provided above, then 
upon written notice by either party given to the other within ten (10) days after the parties determine 
that the controversy or claim cannot be settled through negotiation, the parties shall use their best 
efforts in good faith to settle the controversy or claim by mediation administered by the American 
Arbitration Association under its Construction Industry Mediation Rules, before resorting to 
arbitration, litigation, or some other dispute resolution procedure. 
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24.03 Arbitration.  If said controversy or claim cannot be settled through mediation, as provided in 
Paragraph 24.02 above, within a period of sixty (60) days from the date of submission to mediation, 
then upon written notice by either party given to the other within ten (10) days after the parties 
determine that the controversy or claim cannot be settled through mediation, the controversy or claim 
shall be finally settled by arbitration administered by the American Arbitration Association in 
accordance with the provisions of its Construction Industry Arbitration Rules, and judgment upon the 
award rendered by the arbitrator may be entered in any court having jurisdiction thereof. 

(a) Any provisional remedy which would be available from a court of law shall be available, 
upon application of a party, from the arbitrator pending the arbitrator's determination of the 
merits of the controversy.  In addition, either party may, without inconsistency with this 
Agreement, seek from a court any interim or provisional relief that may be necessary to 
protect the rights or property of that party pending the arbitrator's determination of the merits 
of the controversy. 

 
(b) The award rendered by the arbitrator shall not add to, subtract from, nor otherwise modify the 

terms and conditions of this Agreement.  The arbitrator shall act in conformity with principles 
of law and the award shall be supported by law and substantial evidence. 

 
(c) Unless otherwise agreed by the parties in writing, Contractor shall continue to carry out 

his/her responsibilities under this Agreement and maintain the contract completion date 
during any negotiation, mediation, or arbitration proceedings, and Owners shall continue to 
make payments as otherwise provided for in this Agreement. 

 
24.04 Consolidation or Joinder.  Any mediation or arbitration undertaken pursuant to this Article shall 

include, by consolidation or joinder or in any other manner, all parties substantially involved in a 
common question of fact or law whose presence is required if complete relief is to be accorded in 
mediation or arbitration, unless such interest or responsibility is insubstantial.  Consent to mediation 
or arbitration involving an additional person or entity shall not constitute consent to mediation or 
arbitration of a dispute not described therein or with a person or entity not named or described therein.  
All controversies and claims which are related to or dependent upon each other shall be heard by the 
same mediator and by the same arbitrator. 

24.05 Timely Assertion of Claims.  A party who files a notice of demand for mediation or arbitration must 
assert in the demand all controversies and claims known to that party on which mediation or 
arbitration is permitted to be demanded.  When a party fails to include a controversy, or claim through 
oversight, inadvertence, or excusable neglect, or when a controversy or claim has matured or been 
acquired subsequently, the arbitrator may permit amendment. 

24.06 Locale and Governing Law.  All mediation and arbitration proceedings conducted pursuant to this 
Article shall be conducted in the city of Portland, Oregon, or at such other place as may be selected by 
the parties by mutual written agreement.  This Agreement shall be governed by the laws of the State of 
Oregon. 

 
Article 25.  Default and Termination of the Contract. 
 
25.01 Owners’ Right to Stop Work.  If Contractor fails to correct defective work or persistently fails to 

supply materials or equipment in accordance with the Contract documents, Owners may order 
Contractor to stop the work, or any portion thereof, until the cause for such order has been eliminated. 

25.02 Owners’ Rights upon Contractor's Default.  If Contractor fails to prosecute the work diligently or fails 
to perform any provision of the Contract, Owners may, after seven days' written notice to Contractor 
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and without prejudice to any other remedy he may have, make good such deficiencies.  In such case 
any appropriate change order shall be issued deducting from the payments then or thereafter due 
Contractor, the cost of correcting such deficiencies, including the cost of the Owners’ Representative's 
additional services made necessary by such default.  Such change order shall not require the consent 
of Contractor to be effective.  The Owners’ Representative must approve both such action and the 
amount charged to Contractor.  If the payments then or thereafter due Contractor are not sufficient to 
cover such amount, Contractor shall pay the difference to Owner. 

25.03 Termination by Owner. 

(a) Owners may terminate the employment of Contractor under this Contract, without prejudice 
to any other right or remedy Owners may have, in the manner hereinafter provided, upon 
certification by the Owners’ Representative that the following circumstances have arisen: 

 
(1) Contractor is adjudged bankrupt, or makes a general assignment for the benefit of 

Contractor’s creditors, or a receiver is appointed on account of his/her insolvency 
(except as provided in (e), below); 

 
(2) Contractor persistently or repeatedly refuses or fails, except in cases for which an 

extension of time is provided, to supply enough properly skilled workers or proper 
materials; 

 
(3) Contractor fails to make prompt payment to subcontractors, to suppliers of materials 

or equipment, or to employees; 
 
(4) Contractor persistently disregards laws, ordinances, rules, regulations, or orders of 

any public authority having jurisdiction; or 
 
(5) Contractor otherwise is guilty of a substantial violation of the Contract. 

 
(b) To terminate the Contract, Owners shall first give ten days' written notice to Contractor and 

Contractor’s surety, if any, stating Owners’ intent to terminate the Contract unless within ten 
days the grounds for such termination have been removed, and giving reasons therefor. 

 
(c) If within ten days the grounds for termination are not removed, Owners may immediately 

terminate the Contract and shall promptly serve notice of termination on Contractor and the 
surety.  The surety shall have the right to take over and perform the Contract, provided that, 
within fifteen days after service upon it of said notice of termination, the surety must first 
give written notice to Owners that it intends to take over and perform the Contract, and within 
thirty days after service upon it of said notice of termination, the surety must commence 
performance of the Contract.  If surety fails to take either of these steps in a timely manner, 
Owners may immediately take possession of the site and of all materials, equipment, tools, 
construction equipment, and machinery thereon owned by Contractor and may finish the 
work by whatever method Owners may deem expedient. 

 
(d) If within ten days of Owners’ notice of intent to terminate, the grounds for termination are not 

removed, Contractor shall not be entitled to receive any further payment until the work is 
finished.  If, upon completion of the work by Owner, the unpaid balance of the Contract sum 
exceeds the costs of finishing the work (including compensation for additional Owners’ 
Representative, managerial, and administrative services), such excess shall be paid to 
Contractor.  If such costs exceed such unpaid balance, Contractor or his/her surety shall pay 
the difference to Owner.  The costs incurred by Owners as herein provided shall be certified 
by the Owners’ Representative. 
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(e) Notwithstanding the foregoing, this Contract may not be terminated or modified where a 

trustee in bankruptcy has assumed the Contract pursuant to 11 U.S.C. Sec. 365. 
 
25.04 Termination by Contractor. 

(a) Contractor may, upon seven days' written notice to Owners and the Owners’ Representative, 
terminate the Contract if the following circumstances arise: 

 
(1) the work is stopped for a period of thirty days under an order of any court or other 

public authority having jurisdiction, or as a result of an act of government, such as a 
declaration of a national emergency making materials unavailable, through no act or 
fault of Contractor or a subcontractor or their agents or employees or any other 
person performing any of the work under a contract with Contractor; or 

 
(2) the work is stopped for a period of thirty days by Contractor for the Owners’ 

Representative's failure to issue a certificate for payment or for Owners’ failure to 
make payment thereon as provided in Article 18. 

 
(b) To terminate the Contract, Contractor must give written notice to Owners of such termination, 

stating the reasons therefor. 
 
(c) Contractor may then recover from Owners payment for all work executed, for any proven loss 

sustained upon any materials, equipment, tools, construction equipment and machinery, for 
lost profits, and for all other damages suffered by Contractor on account of such default by 
Owners subject to set-off for any damages owed by Contractor to Owner. 

 
Article 26.  Warranties. 
 
26.01 Warranty as to Work.  Contractor shall guarantee all work performed under this Contract against 

defective materials or workmanship for a period of one year from the date of final acceptance by 
Owner, or for such longer time period as may be prescribed by law or by the terms of any applicable 
special guarantee required by the Contract.  Contractor shall remedy any defects appearing within that 
time period and pay for any damage resulting therefrom. 

26.02 Repair of Defective Work.  If, within the time period specified above, any of the work is found to be 
defective or not in accordance with the Contract documents, Contractor shall correct it promptly after 
receipt of a written notice from Owners to do so and shall pay for the damage resulting therefrom, 
unless Owners has previously given Contractor a written acceptance of such condition pursuant to the 
terms of this Contract.  Owners shall give such notice promptly after discovery of the condition.  The 
provisions set forth in Article 16 shall apply to the work done under this paragraph. 

26.03 Liens at Time of Progress Payment.  Contractor warrants and guarantees that title to all work, 
materials, and equipment covered by an application for payment, whether incorporated in the project 
or not, will pass to Owners upon the receipt of such payment by Contractor, free and clear of all liens, 
claims, security interests, or encumbrances. 

26.04 Warranty as to Liens.  No materials, supplies, or equipment for work under this Contract shall be 
purchased subject to any chattel mortgage or under a conditional sale or other agreement by which an 
interest therein or in any part thereof is retained by seller or supplier.  Contractor warrants good title to 
all material, supplies, and equipment installed or incorporated in the work and agrees upon completion 
of all work to deliver the premises, together with all improvements and appurtenances constructed or 
placed thereon by Contractor, to Owners free from claims, liens, or charges.  Contractor further agrees 
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that neither he/she nor any person, firm, or corporation furnishing any materials or labor for any work 
covered by this Contract shall have any right to any lien upon the premises or any improvement or 
appurtenance thereon.  Nothing contained in this article, however, shall defeat or impair the right of 
persons furnishing material or labor under any bond given Contractor for their protection or any rights 
under any law permitting such persons to look to funds due Contractor in the hands of Owner, and this 
provision shall be inserted in all subcontracts and material contracts and notice of its provisions shall 
be given to all persons furnishing material for work when no formal contract is entered into for such 
material. 

Article 27.  Miscellaneous Provisions. 
 
27.01 Governing Law.  The Contract shall be governed by the law of the State. 

27.02 No Assignment.  Neither party to the Contract shall assign the Contract without the written consent of 
the other, nor shall Contractor assign any monies due or to become due to Contractor hereunder, 
without the previous written consent of Owner.  Should any money due or to become due under this 
Contract be assigned, it shall be subject to a prior lien for services rendered or material supplied for 
performance of work under this Contract in favor of all persons, firms, or corporations rendering such 
services or supplying such materials to the extent that claims are filed pursuant to State law. 

27.03 Binding on Successors and Assigns.  Owners and Contractor each binds themselves, their partners, 
successors, heirs, assigns, and legal representatives to the other party hereto and to the partners, 
successors, assigns, and legal representatives of such other part in respect to all covenants, 
agreements, and obligations contained in the Contract Documents. 

27.04 Notices.  All notices and requests required or permitted to be given under this Contract shall be in 
writing and shall be deemed to have been given:  (a) upon delivery (or refusal of delivery) to the 
individual addressed, or, in the case of an entity, to the contact person for that entity, whether by 
courier or otherwise, in either case either personally or at the address for such purposes specified in 
this Contract ; or (b) three calendar days after being placed in the U.S. mail, properly addressed to 
such individual or such contact person, with postage thereon fully prepaid.  The proper address shall 
be that most recently specified for such purposes in writing by the proposed recipient, by a notice 
given in such manner. 

27.05 Contractual Rights and Remedies Not Exclusive.  The duties and obligations imposed by the Contract 
Documents and the rights and remedies available thereunder shall be in addition to and not a 
limitation of any duties, obligations, rights, and remedies, otherwise imposed or available by law, 
except as otherwise specified herein. 

27.06 Royalties and Patents.  Contractor shall pay all royalties and license fees.  Contractor shall defend all 
suits or claims for infringement of any patent rights and shall save Owners harmless from loss on 
account thereof, except that Owners shall be responsible for all such loss when a particular design, 
process, or the product of a particular manufacturer or manufacturers is specified, but if Contractor has 
reason to believe that the design, process, or product specified is an infringement of a patent, 
Contractor shall be responsible for such loss unless Contractor promptly gives such information to the 
Owners’ Representative. 

27.07 Prohibited Interests.  No official of Owners who is authorized in such capacity and on behalf of 
Owners to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting or 
approving any construction management, inspection, construction or material supply contract or any 
subcontract in connection with the Project, shall become directly or indirectly interested financially in 
this Contract or in any part thereof.  No officer, employee, designer, attorney, engineer or inspector of 
or for Owners who is authorized in such capacity and on behalf of Owners to exercise any executive 
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supervisory or other similar functions in connection with construction of the Project shall become 
directly or indirectly interested financially in this Contract or in any part thereof. 

27.08 No Continuing Waiver.  No failure of a party to this Contract to insist upon the timely performance of 
any obligation by another party shall constitute a waiver of the right to require performance of that or 
any subsequent occurrence of the obligation, or act as a waiver of the right to require the performance 
of any other obligation of such party (or any other party). 

27.09 Survival of Representations, Warranties, Covenants, Agreements, and Obligations.  The 
representations, warranties, covenants, agreements, and obligations of the parties which are set out in 
this Contract (including, but not limited to, any indemnification obligations) shall remain in full force 
and effect after the expiration or termination of this Contract, with respect to all matters occurring or 
accruing before such expiration or termination, in each case until and unless there is a waiver or 
release of such representation, warranty, covenant, agreement, or obligation by the beneficiary thereof. 

END OF SECTION 00 72 00 
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SECTION 00 73 00 
SUPPLEMENTARY CONDITIONS 

1. Notice to Proceed.  See the following Sections for more information: 
a. Section 00 21 10 -  Instructions to Bidders; Article 1.02 Project Dates. 
b. Section 01 11 00 – Summary of Work; Article 1.06 Notices to Proceed, Work, and Milestones. 

 
2. Time for Completion of Project.  Contractor shall commence the Project no later than five (5) business 

days after the execution of this Contract by all parties and shall diligently pursue the Project to Final 
Completion (the “Final Completion Deadline”) as stated in Section 00 21 10 – Instructions to Bidders, 
subject to such delays as may be permitted explicitly under this Contract, it being understood that time is 
of the essence in the performance of each of the obligations of Contractor under this Contract. 

 
3. Liquidated Damages.  The parties acknowledge and agree that the Liberty Dairy, LLC (“Liberty”) and 

D&A Dairy, LLC (“D&A”) (hereby referred to as “Owners”) will suffer financial damage if the identified 
project work is not complete by the above identified Project Deadline, but that the exact amount of such 
damage would be difficult to determine in advance, and they therefore agree that Contractor shall pay the 
Owners the sum of one thousand five hundred dollars ($1,500.00) for each calendar day beyond the 
Deadlines that the project work remains uncompleted, to the extent not excused by such permissible delay, 
which daily sum shall constitute fixed damages. Impacts to Owners include but are not limited to: 

a. Additional engineering support (actual costs) to support the project due to extended duration. 

b. Operational impacts and potential for weather delays.  This could result in both actual costs to 
maintain lagoons through the wet weather season and/or pumping, covering the site with plastic, 
etc. 

c. Penalties incurred by the Owners as stipulated in the Administrative Order on Consent SDWA-
10-2013-0080. 

d. Other non-direct costs include dairy operation impacts to the operators and possible impacts due 
to staging operation on the site where dairy operations would take place.   

The parties agree that the daily amount set forth above constitutes a reasonable estimate of such damage 
and shall constitute liquidated damages and not a penalty. 

4. Delays. See General Conditions. 
 
5. Independent Contractor.  The parties to this Contract intend that an independent contractor-client 

relationship shall be created by this Contract.  The conduct and control of the work to be done under this 
Contract shall lie solely within the purview of Contractor.  Contractor is not to be considered an agent or 
employee of the Owners for any purpose, and no joint venture or Owner-agent relationship exists.  Neither 
Contractor nor any employee(s) of Contractor shall be entitled to any of the benefits that the Owners 
provides for its employees.  Neither the Owners nor Contractor shall have any right, power, or authority to 
create any obligation, expressed or implied, on behalf of the other. 

 
6. Use of Owners Name/Logo.  Contractor may not use Owners name and/or logo in any way in conjunction 

with the services or products called for in this Contract. 
 
7. Taxes.  Contractor agrees to be responsible for any and all filing and payment of taxes and for compliance 

with any and all provisions and requirements arising under any applicable federal, state, or local tax laws, 



DIVISION 00—Procurement and Contracting Requirements 
Section 00 73 00 Supplementary Conditions 

Yakima Valley Dairies  Revised: 6/24/19 
Technical Specifications – Bid Set 00 73 00– 2 of 3 170996-03.01 

including (but not limited to) those for any jurisdiction(s) in which Contractor is organized or authorized 
to do business.  No federal, state, or local income tax, nor any payroll tax of any kind, shall be withheld or 
paid by the Owners on behalf of Contractor, or employees of Contractor.  If appropriate, the Owners shall 
report all fees paid to Contractor to the IRS on Form 1099. 

 
 
8. Certification Regarding Material Support and Resources to Terrorists. 
 

(a) Contractor hereby certifies as follows:   
(1) Contractor does not commit, attempt to commit, advocate, facilitate, or participate in terrorist acts, 

nor has it committed, attempted to commit, facilitated, or participated in terrorist acts;  
(2) Contractor will take all reasonable steps to ensure that Contractor does not and will not knowingly 

provide, material support or resources to any individual or entity that commits, attempts to 
commit, advocates, facilitates, or participates in terrorist acts, or has committed, attempted to 
commit, facilitated, or participated in terrorist acts;  

(3) Before providing any material support or resources to an individual or entity, Contractor will 
consider all information about that individual or entity of which it is aware or that is available to 
the public; and (4) Contractor will implement reasonable monitoring and oversight procedures to 
safeguard against assistance being diverted to support terrorist activity. 

 
(b) For purposes of this Certification:   

(1) “material support and resources” means currency or monetary instruments or financial securities, 
financial services, lodging, training, expert advice or assistance, safe houses, false documentation 
or identification, communications equipment, facilities, weapons, lethal substances, explosives, 
personnel, transportation, and other physical assets, except medicine or religious materials;  

(2) “terrorist act” means:   
(i) an act prohibited pursuant to one of the 12 United Nations Conventions and Protocols 

related to terrorism (see UN terrorism conventions Internet site: 
http://untreaty.un.org/English/Terrorism.asp); or  

(ii) an act of premeditated, politically motivated violence perpetrated against noncombatant 
targets by subnational groups or clandestine agents; or  

(iii) any other act intended to cause death or serious bodily injury to a civilian, or to any other 
person not taking an active part in hostilities in a situation of armed conflict, when the 
purpose of such act, by its nature or context, is to intimidate a population, or to compel a 
government or an international organization to do or to abstain from doing any act; and  

(3) “entity” means a partnership, association, corporation, or other organization, group or subgroup. 
 

(c) In the event that any material misrepresentation in this Certification is discovered during the term of 
this Contract, the Owners may elect to declare this Contract null and void and immediately terminate 
it.  In the case of an intentional material misrepresentation, the Owners may, at its option, recover 
damages resulting from the termination. 

 
9. Certification For Conflict Of Interest Determination.  Contractor certifies that the information it has 

provided on the “Disclosure Form” which was completed by Contractor and delivered to the Owners as 
part of the Bid (the “Disclosure Form”) was and remains true and correct to the best of Contractor’s 
knowledge.  In the event that any material misrepresentation by Contractor in such Disclosure Form is 
discovered during the term of this Contract, the Owners may elect to declare this Contract null and void 
and immediately terminate it.  In the case of an intentional material representation, the Owners may, at its 
option, recover damages resulting from the termination and shall be entitled to offset any amounts payable 
to Contractor for work satisfactorily completed against such damages.  The balance of amounts payable to 
Contractor for work satisfactorily completed, if any, shall be paid to Contractor. 

 

http://untreaty.un.org/English/Terrorism.asp
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10. Inconsistencies.  In the event that inconsistencies are discovered, they shall be resolved in the following 
order of precedence (e.g., 1 presiding over 2, 3, and 4; 2 presiding over 3, 4, and 5; and so forth): 

1 The signed Agreement 
2 Supplementary Conditions 
3 General Conditions 
4 Division 00 Procurement and Contracting Requirements 
5 Division 01 General Requirements 
6 Divisions 02 through 40 
7 Construction Drawings 

 
END OF SECTION 00 73 00 
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SECTION 01 11 00 
SUMMARY OF WORK 

PART 1  GENERAL 

1.01 SUMMARY 

A. This Section summarizes the Work required for the consolidation of and 
improvements to the existing liquid manure storage lagoons for: 

1. H&S Bosma Dairy Lagoon No. 6 and Consolidated Lagoon No. 10 

B. This Work is required by the U.S. Environmental Protection Agency (EPA) 
Administrative Order on Consent (AOC) SDWA-10-2013-0080, specifically for 
Liberty Dairy, LLC (and its associated Dairy Facility H&S Bosma Dairy) (hereby 
referred to as “Owner”). The AOC is included as an attachment to the Technical 
Specifications. The AOC is part of this Contract, and the Contractor shall abide 
by its conditions and requirements. 

C. The two lagoon Projects shall be completed under one Contract. Each Project 
shall be managed under a separate Bid Form; see Section 01 40 00 – Bid Forms 
and Section 01 20 00 – Price and Payment Procedures for further details. 

D. Major Work elements include, but are not limited to: 

1. Work to be completed by the Owner: 

a) Removal of liquids and solids from the base and side slopes of the 
existing lagoons prior to any earthwork. The solids will be 
removed from the Project area. 

b) Excavation of the required common earthen berm(s) and sides, 
bottom, and top of the existing lagoons. Excavated soils will be 
stockpiled on site in an area that is compacted and drains to the 
lagoon system. 

c) Demolition, removal, and disposal or recycling of select features 
shown on the Construction Drawings and described in the 
Technical Specifications. 

d) Planting of vegetation following the completion of lagoon 
abandonment. 

2. Work to be completed by the Contractor: 

a) Mobilization of equipment, materials, supplies, labor, and other 
Work-required elements necessary to execute the Contract. Other 
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Work-required elements may include, but are not limited to: utility 
locates, developing pre-construction submittals and construction 
submittals, and securing necessary construction permits and 
bond(s). 

b) Site preparation Work including, but not limited to: procuring and 
installing temporary erosion and sediment controls, conducting 
topographical survey control, and establishing temporary staging 
and stockpiling area(s) and temporary facilities, as needed. 

c) Progress surveys. 

d) Final grading of the lagoon subgrade. Grading may involve 
placement of suitable On-site Fill Material and Import Fill 
Material. Compaction and compaction testing is required. 

e) Modification to the existing lagoon pipe(s) to maintain proper 
function and operation of the lagoon. Modification may include 
earthwork and other related Work ranging from minor changes to 
pipe replacement and appurtenance installation. 

f) Construction of a lagoon double liner system (with a perimeter 
anchor trench) by qualified and certified installers in accordance 
with the Construction Drawings, Technical Specifications, and 
Construction Quality Assurance (CQA) and Construction Quality 
Control (CQC) requirements. In general, the liner system includes, 
but is not limited to, the following major elements: 

1) Geotextile(s): To be installed under the secondary liner by 
the Contractor at the option of and under the direction of 
the Owner. See Section 31 05 19.13 – Geotextiles for 
Earthwork. 

2) Under-liner Vent System: To be installed under the 
secondary liner by the Contractor. See Section 31 05 19.23 
– Geosynthetic Clay Liners. 

3) Geosynthetic Clay Liner (GCL): To be installed as the 
secondary liner by the Contractor. See Section 31 05 19.23 
– Geosynthetic Clay Liners. 

4) HDPE Geomembrane: To be installed as the primary liner 
on top of the secondary liner by the Contractor; seams are 
to be welded and tested. See Section 31 05 19.16 – 
Geomembranes for Earthwork. 
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g) Demobilization of equipment, excess materials, supplies, labor, 
and other Work-required elements necessary to close out the 
Contract. Other Work-required elements include, but are not 
limited to: cleanup of Work areas, developing final submittals, and 
developing As-Built Drawings. 

3. Work by Others: 

a) Leak detection testing by Others occurs: 

1) After the Contractor installs the primary geomembrane 
liner. 

1.02 RELATED SECTIONS  

A. Section 00 72 00 – General Conditions 

B. Section 00 73 00 – Supplementary Conditions 

C. NOT USED 

D. Section 31 05 19.13– Geotextiles for Earthwork  

E. Section 31 05 19.16 – Geomembranes for Earthwork 

F. Section 31 05 19.23 – Geosynthetic Clay Liners 

G. Section 31 05 19.26 – Geocomposites 

H. Section 31 00 00 – Earthwork 

I. Section 01 50 00 – Construction Facilities and Temporary Controls 

1.03 CONTRACT DOCUMENTS  

A. Contract Documents include, but are not limited to:  

1. Technical Specifications 

2. Contract(s) 

3. Construction Drawings 

4. Permit(s) may be required and may include: 

a) Yakima County Grading Permit 

5. EPA AOC SDWA-10-2013-008 
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1.04 DEFINITIONS 

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

1.05 TECHNICAL REPRESENTATIVES  

A. In accordance with Section 00 72 00 – General Conditions, Article 1, the 
following Representatives are designated for the Project:  

1. Engineer: Owner’s Technical Representative responsible for development 
of the Technical Specifications and Construction Drawings of the Project, 
interpretation of design intent during Construction, and for responding to 
all Requests for Information (RFIs), responding to all substitution 
requests, and reviewing all submittals except the Health and Safety Plan, 
schedule of values, and schedules, which are the responsibility of the 
Owner’s Representative. The Engineer, who may also be referred to as 
“Owner’s Representative” throughout these Technical Specifications, is: 

a) Anchor QEA, LLC, 1119 Pacific Avenue, Suite 1600, Tacoma, 
Washington 98402 (Project Manager, Josh Sexton, P.E.).  

2. Owner’s Representative: Owner’s Technical Representative responsible 
for monitoring and observing the Work (including, but not limited to, 
quality assurance) to verify that the Contractor’s Work conforms to the 
requirements of the Contract Documents, monitoring and documenting 
Work progress, measuring bid items for payment, reviewing progress 
payments and Change Orders, project management, review and processing 
of progress payments, Contract management and Contract closeout will be 
performed by Anchor QEA. 

1.06 NOTICES TO PROCEED  

A. The Contractor shall complete the Work as described by the Contract Documents 
within the Contract Time. See the following Sections for additional information: 

1. Section 00 72 00 – General Conditions 

2. Section 00 73 00 – Supplementary Conditions 

B. The Owner will provide the Contractor a written Notice to Proceed (NTP) before 
commencement of Work. Contract Time shall start on the date established in the 
NTP.  

1. NTP:  

a) NTP should be issued within 15 calendar days after Contract 
Execution.  
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b) Pre-construction submittals must be developed by the Contractor 
and submitted to the Owner’s Representative for approval prior to 
issuance of NTP. See Section 01 33 00 for more detail. 

c) The Contractor shall not conduct physical Work at the sites prior to 
obtaining the NTP.  

1.07 LIQUIDATED DAMAGES  

A. Time is of the essence of the Contract and Liquidated Damages apply. Refer to 
the following Sections: 

1. Section 00 72 00 – General Conditions 

2. Section 00 73 00 – Supplementary Conditions 

B. Accordingly, the Contractor agrees:  

1. The Liquidated Damages reduction to the Contract Price for failure to 
meet the approved Construction Schedule (detailed in Section 01 32 00 – 
Construction Progress Documentation) is $1,500 per calendar day. 
Liquidated damages may be waived at the Owner’s discretion based on a 
written request from the Contractor detailing the rationale for delays.  

1.08 CODES AND REGULATIONS  

A. Work shall meet the requirements of applicable laws, statutes, regulations, 
ordinances, and safety regulations of federal, state, and county jurisdictions and 
may be further referenced in the Contract Documents.  

B. Contractor shall comply with provisions of federal, state, and local statutes, 
ordinances, and regulations dealing with the prevention of environmental 
pollution of natural resources that affect the Project. 

1.09 WORK BY OWNER AND OTHERS  

A. Permits:  

1. The Contractor shall secure and pay for all other temporary and permanent 
permits, certifications, tests, inspections, connection or "hookup" charges, 
and other legal or usual charges or fees required by government agencies 
and private utilities having jurisdiction over the Work, either directly or 
under contract. The Contractor shall determine prior to bidding what these 
charges, if any, will be. 

B. Owner’s testing and inspection services:  
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1. The Owner’s contract with testing and inspection agencies and/or use in-
house testing services to determine whether the Contractor is in 
compliance with the Contract Documents.  

2. The Owner’s testing and inspection agencies provide services for the 
Owner exclusively, except as indicated in this Section and in 
Section 01 43 00 – Quality Assurance and Control.  

3. If the law or ordinance of any public authority requires any Work to be 
tested, approved, or inspected, in addition to the testing required by 
Section 01 43 00 – Quality Assurance and Control, the Contractor shall 
arrange for and pay all costs related to such testing, inspections, and/or 
approvals.  

4. Contractor responsibilities:  

a) The Contractor is required to perform, at no additional cost to the 
Owner, its own quality control program (including testing, 
inspection, and special inspections) as necessary to verify 
compliance with the Contract Documents.  

1) The Contractor is prohibited from employing the same 
testing and inspection agency or agencies employed by the 
Owner.  

b) The Contractor shall pay for testing of Work that is subject to 
corrective action or that was otherwise untested, not observed, or 
showing some other problem attributable to the Contractor’s 
performance of the Work.  

c) The Contractor shall pay for additional testing above and beyond 
that required by the Contract Documents to facilitate the 
performance of its means and methods.  

C. Removal of hazardous materials and dangerous waste:  

1. Hazardous materials and dangerous wastes are not anticipated to be 
encountered during the Work. 

2. In the event that hazardous materials and/or dangerous wastes are 
encountered during the Work or the Contractor utilizes or generates such 
materials and/or wastes, the Contractor’s responsibilities may include, but 
are not limited to:  

a) At Owner’s Representative’s direction, the Contractor shall collect, 
handle, provide for possible temporary storage, and dispose of 
potential hazardous materials and dangerous waste.  
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b) Provide and pay for the cleanup and mitigation of spills caused by 
the Contractor or its subcontractors, with no additional cost to the 
Owner.  

D. Leak detection testing by Others: 

1. Leak detection testing shall be conducted by Others following the Owner-
approved construction of the lagoon improvements by the Contractor. 

2. The Contractor shall coordinate its Work with the Owner’s Representative 
and Others to accomplish the overall Work of the Project. 

E. Work completed by Owner:  

1. The Owner will conduct initial lagoon decommissioning Work, depending 
on Owner operations and scheduling. Work by the Owner may include, 
but is not limited to: 

a) Removal of liquids and solids prior to any earthwork 

b) Demolition and removal of site utilities and appurtenances. 

c) Removal of earthen berm(s). 

d) Rough grading of lagoons. 

2. The Contractor may be required to complete any, all, or none of the items 
listed above. In the event that these items are completed by the Contractor, 
the Work will be managed in accordance with the applicable additive bid 
items. 

1.10 QUALITY ASSURANCE AND CONTROL  

A. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control.  

B. The Contractor shall be responsible for CQC. The Contractor shall engage and 
pay for the services of qualified staff or a qualified subcontractor to perform CQC 
for monitoring and documenting the quality of the Work in accordance with the 
Contract Documents.  

C. The Owner’s Representative will provide CQA. The Owner’s Representative will 
be responsible for observing and documenting periodic verification, checking, or 
testing for confirmation that the quality of the Work is in accordance with the 
Contract Documents.  

D. Unless otherwise specified, the Contractor shall complete CQC inspection, 
sampling, testing, or any other action as considered necessary by the Contractor to 
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ensure that the Work has been completed in accordance with the Contract 
Documents. Notwithstanding the results of the Contractor’s CQC program, 
compliance of the Work with the Contract Documents shall be defined by the 
results of the Owner’s Representative’s CQA program.  

E. Any Work that does not satisfy the requirements of the Contract Documents shall 
be made good in accordance with the requirements of the Contract Documents or 
as directed by the Owner’s Representative, Owner, or Owner’s approved 
representative, at the sole expense of the Contractor.  

1.11 SITE CONDITIONS  

A. Contractor's staging area: Area(s) will be set aside on the Project property for the 
Contractor's use as a staging area for workers, equipment, and materials. The 
Contractor shall restore the staging area to its original condition at the conclusion 
of Work.  

B. Disposal of waste material, including all materials generated during the Work that 
are not to be reused as part of the Work or returned to the Owner. 

1. All waste materials shall be disposed of in accordance with local, state, 
and federal law and regulation. 

2. Materials suitable for recycling are encouraged to be recycled.  

3. Burning of waste material is not allowed. 

4. Burying of waste material is not allowed. 

C. Fire prevention and protection:  

1. The Contractor shall perform all Work in a fire-safe manner and comply 
with applicable local and state fire prevention regulations.  

2. The Contractor shall implement adequate fire prevention measures and 
ensure that these measures are observed by all employees, agents, and 
subcontractors.  

3. The Contractor shall coordinate hours of Work with fire prevention 
measures.  

1.12 WARRANTY  

A. In addition to the 1-year warranty applicable to all the Work, as specified in 
Section 00 72 00 – General Conditions, certain elements of the Project are to be 
warranted for an extended period following the completion of the initial 1-year 
warranty. 
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B. Refer to Section 31 05 19.16 – Geomembranes for Earthwork for warranty 
requirements for the geomembrane primary liner. 

C. See Section 01 77 00 – Closeout Procedures for documentation requirements.  

1.13 PROJECT UTILITY SOURCES  

A. Refer to the Construction Drawings. 

1.14 CHANGES IN THE WORK 

A. Refer to Section 00 72 00 – General Conditions, Article 15. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION 01 11 00 



DIVISION 01—General Requirements 
Section 01 20 00—Price and Payment Procedures 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 01 20 00 – 1 of 9 180996-01.01 

SECTION 01 20 00 
PRICE AND PAYMENT PROCEDURES 

PART 1  GENERAL 

1.01 RELATED DOCUMENTS 

A. Plans and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 – General Requirements 
Specification Sections, apply to this Section. 

1.02 PAYMENT PROCEDURES 

A. Monthly Applications for Payment shall be addressed to and emailed to the 
Project Engineer at Anchor QEA, LLC as described in Section 00 21 10 – 
Instructions to Bidders. Applications for Payment shall be developed 
electronically, using Adobe PDF file format.  

B. Monthly Applications for Payment shall clearly identify the Work performed for 
the given time period based on a percentage of Work completed for lump-sum 
Bid Items as in the approved Schedule of Values and Progress Payment Quantities 
for unit price Bid Items. 

C. Draft monthly Applications for Payment shall be submitted for review on or 
before the 5th of each month. Finalized Applications for Payment (including all 
backup information, signed cover letter) shall be submitted on or before the 10th 
of each month to be eligible for payment before the 15th of the month. 

D. Finalized Applications for Payment submitted after the 10th of each month will be 
paid on the 15th of the following month. 

E. Forward pricing on Work included in a monthly pay estimate shall not be 
considered for payment. 

1.03 PAYMENT PRICING 

A. Payment items for the Work of this contract for which contract unit price and 
lump sum payments will be made are listed in the Bid Form (Section 01 41 00 – 
Bid Forms) and described in the following Subsections.  

B. All costs for items of Work, which are not specifically mentioned to be included 
in a particular lump-sum or unit price payment item, shall be included in the unit 
most closely associated with the Work involved.  

C. Unit price and lump-sum price and payment made for each item listed shall 
constitute full compensation for furnishing all labor, materials, supplies, and 
equipment and performing associated Contractor quality control, environmental 
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protection, meeting safety requirements, tests and reports, and performing all 
Work required to provide a complete installation for which separate payment is 
not otherwise provided. 

D. Payment for Work under one item will not be paid for under any other item. 

E. The Owner reserves the right to make changes should unforeseen conditions 
necessitate such changes. Where Work is on a unit price basis, the actual 
quantities occasioned by such changes shall govern the compensation. 

1.04 DEFINITIONS 

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

B. Temporary Erosion and Sediment Control (TESC)  

C. Washington State Department of Ecology (Ecology) 

1.05 MEASUREMENT AND PAYMENT 

A. Base Bid Items: Measurement for Base Bid Items will be at the lump sum or unit 
price as indicated in the Bid Form for the items listed below. Payment shall be 
considered full compensation for furnishing all labor, materials, and equipment to 
complete the work specified. 

 Bid Item Number 1.0: Mobilization and Demobilization. 

 Measurement shall be lump sum and include the following 
components: 

1) Contractor work plans and submittals: Contractor Health 
and Safety Plan and Construction Work Plan. 

2) Weekly and monthly project management reports: The 
weekly reports shall include, but not be limited to, progress 
reports, copies of inspections and approvals, construction 
survey reports, environmental monitoring reports, and 
health and safety incident reports. 

3) Health and Safety Program: The Site Health and Safety 
Program shall include the costs for preparing the programs, 
submitting the programs for review, and revising the 
programs until they are accepted by the Owner’s 
Representative. 

4) As-built plans for each lagoon: Item includes copies of 
hand-written redlines on master plans, as well as survey 
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files reflecting design and construction changes. A total of 
three 11-inch by 17-inch (half-size) copies and three 
22-inch by 34-inch (full-size) copies, one electronic (PDF) 
copy, and all CAD drawing files shall be provided. 

5) Mobilization and demobilization: 40% after the completion 
of mobilization to the site; 40% after the completion of 
demobilization to the site; and 20% after completion of all 
work on the Project has been completed, including cleanup, 
submittal of final As-Built Drawings, and Final Acceptance 
of the Project by the Owner. 

 Payment: Contractor will be paid per lump sum for the completion 
of Mobilization and Demobilization activities listed in the Bid 
Item. 

 Bid Item Number 2.0: Site Preparation. 

 Measurement: Perform all work, including labor, materials, 
equipment, sanitation facilities, utility connections, and 
construction operations as necessary for site preparation and 
providing construction facilities, as discussed in Section 01 50 00 – 
Temporary Facilities and Controls. Miscellaneous items not 
identified in the Bid Sheet shall be included with the closest item 
matching the work. 

 Payment: Lump-sum payment for the completion of site 
preparation and construction facilities (lump sum) based on percent 
complete on overall progress of site preparation and construction 
facilities, with reference to costs presented in the Schedule of 
Values. 

 Bid Item Number 3.0: Construction Surveys. 

 Measurement: Survey construction elements for measurement and 
payment and as-built purposes as necessary to complete and 
validate the work. Construction surveys are limited to progress 
surveys, that include, but may not be limited to: finish grade of the 
lagoon interior, installing lagoon piping and appurtenances, 
locating repairs of the geosynthetics, and locating the anchor 
trench. As-builts may be developed using progress surveys, 
provided all necessary information is included.  

 Payment: Payment for surveys will be in a lump sum based on 
percent complete on accomplishing surveys for the preceding 
referenced stages of construction and overall progress of 
construction. 
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 Bid Item Number 4.0 (Schedule A and B): Construction Quality Control. 

 Construction Quality Control shall be measured by lump sum. 

 Payment: Payment for Construction Quality Control will be in a 
lump sum. The contract lump sum price for Construction Quality 
Control shall include all costs for quality control inspections, 
testing, and reporting to be conducted by the Contractor as 
described in Section 01 43 00 – Quality Assurance and Control. 

 Bid Item Number 5.0: Grading and Testing. 

 Measurement: Measurement of final grading and testing is in 
volume (cubic yards), as measured by comparisons of the 
pre-construction survey and progress surveys after finish grading. 
No allowance will be made for over-excavation or for the removal 
of any material outside the required lines unless authorized by the 
Engineer and/or Owner’s Representative. 

 Payment: Payment for final grading is based on volume cubic 
yards (cubic yards). Payment includes all materials, labor, and 
equipment to complete grading, excavations, placement of on-site 
fill material, compaction, testing, coordinated and scheduled 
hauling, regrading, and support work to complete the Work. No 
payment shall be made for construction, maintenance, or 
obliteration of temporary access and haul roads.  

 Final grading and related earthwork for anchor trench construction 
is not included under Bid Item Number 5.0; see Bid Item 
Number 9.0.  

 NOT USED 

 Overexcavation, backfill, compaction, and testing is not covered 
under Bid Item Number 5.0; see Alternative Bid Item Number 01. 

 Bid Item Number 6.0: Procure and Install Geocomposite Venting System. 

 Measurement: Measurement for the geocomposite venting system 
shall be lump sum.  

 Payment: Payment for procuring, fabricating, and installing the 
geocomposite venting system shall be lump sum. Payment includes 
all materials, labor, and equipment to complete the installation in 
accordance with the Contract Drawings, Specifications, and 
Construction Quality Assurance (CQA) and Construction Quality 
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Control (CQC) requirements. The geocomposite venting system 
includes, but is not limited to, the procurement and installation of: 

1) Geocomposite strips as shown on the Construction 
Drawings and as described in the Specifications. 

2) Geomembrane cover strips as shown on the Construction 
Drawings and as described in the Specifications. 

3) Vent piping along the top of the lagoon near the anchor 
trench as shown on the Construction Drawings and as 
described in the Specifications. 

 Bid Item Number 7.0: Procure and Install Secondary Geosynthetic Clay 
Liner (GCL). 

 Measurement: Measurement for procuring and installing the 
secondary GCL shall be by the square yard and installed based on 
a single footprint with limits from the outer vertical face of the 
anchor trench towards the center of the lagoon. Measurement shall 
not include material overlap. 

 Payment: Payment for procuring and installing the secondary GCL 
shall be by the square yard contract price and shall constitute full 
compensation for equipment, labor, materials, testing, and 
reporting required to furnish, install, repair, and maintain the GCL 
in accordance with the Construction Drawings, the CQA and CQC 
requirements, and Specifications. 

 This Bid Item shall not be considered for full payment until all 
Quality Control, Quality Assurance, and successful leak detection 
surveys are completed and are received and verified by the 
Owner’s Representative. The Owner may retain 20% of this Bid 
Item until all requirements are fulfilled. 

 Bid Item Number 8.0: Procure, Install, and Test HDPE Geomembrane 
Primary Liner. 

 Measurement: Measurement for procuring, installing, and testing 
the HDPE geomembrane primary liner shall be by the square yard 
installed based on a single footprint with limits from the outer 
vertical face of the anchor trench towards the center of the lagoon. 
Measurement shall not include material overlap. 

 Payment: Payment for procuring, installing, and testing the HDPE 
geomembrane primary liner by the square yard contract price shall 
constitute full compensation for equipment, labor, materials, 
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testing, and reporting required to furnish, install, repair, test, and 
maintain the liner in accordance with the Construction Drawings, 
the CQA and CQC requirements, and Specifications. 

 This Bid Item shall not be considered for full payment until all 
Quality Control, Quality Assurance, and successful leak detection 
surveys are completed and are received and verified by the 
Owner’s Representative. Owner may retain 20% of this Bid Item 
until all requirements are fulfilled. 

 HDPE rub strip procurement and installation are not covered under 
Bid Item Number 8.0; see Bid Item Number 10.0. 

 Bid Item Number 9.0 (Schedule A and B): Anchor Trench Construction. 

 Anchor trench construction includes earthwork and CQA and CQC 
compliance. 

 Measurement: Measurement for anchor trench construction shall 
be by linear foot of anchor trench constructed along the center line 
of the anchor trench. 

 Payment: Payment for anchor trench construction by the linear foot 
contract price and shall constitute full compensation for all 
materials, labor, and equipment to complete the anchor trench. 
Work includes, but is not limited to: 

1) Grading, trenching, excavations, placement of on-site fill 
material, compaction, and compaction testing, coordinated 
and scheduled hauling, regrading, and other earthwork. 

 This Bid Item shall not be considered for full payment until all 
Quality Control, Quality Assurance, and successful leak detection 
surveys are completed and are received and verified by the 
Owner’s Representative. Owner may retain 20% of this Bid Item 
until all requirements are fulfilled. 

 The secondary GCL and the HDPE geomembrane primary liner 
procurement and installation within the anchor trench are not 
covered under Bid Item Number 9.0; see Bid Item Numbers 7.0 
and 8.0, respectively. 

 Bid Item Number 10.0 (Schedule A and B): Procure and Install HDPE 
Rub Sheets. 
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 Measurement: Measurement for procuring and installing HDPE 
rub sheets shall be by the square yard installed, based on individual 
rub sheet footprint area.  

 Payment: Payment for procuring and installing HDPE rub sheets 
by the square yard shall constitute full compensation for 
equipment, labor, materials, testing, and reporting required to 
furnish, locate, install, repair, test, document, and maintain the rub 
sheets in accordance with the Construction Drawings, the CQA 
and CQC requirements, and Specifications. 

 Bid Item Number 11.0 (Schedule A and B): Install and Seal Pipe 
Penetration(s) to Liner System. 

 Measurement: Measurement for sealing (and larger) pipe 
penetration(s) to the liner system shall be per each pipe installed 
and sealed. Refer to Contract Drawings for information on size 
(diameter and length) and number of pipes that require sealing per 
lagoon.  

 Payment: Payment for sealing pipe penetration(s) to the liner 
system shall will be in a lump sum constituting full compensation 
for equipment, labor, materials, testing, and reporting required to: 

1) Furnish full pipe length(s), geosynthetics, hardware, 
gaskets, and flexible coupling(s) where required and of the 
types, sizes, and materials as shown on the Contract 
Drawings and as described in the Specifications. 

2) Expose existing pipes, excavate, trench, deploy trench 
safety systems, remove existing pipe to the length 
necessary, stockpile soils, grade, bed new piping, pipe 
backfill, compaction, and compaction testing. 

3) Locate, install, test, document, and maintain the sealed pipe 
penetrations in accordance with the Construction Drawings, 
the CQA and CQC requirements, and Specifications. 

 Procuring and installing valve(s) is not included in Bid Item 
Number 11.0; see Bid Item Number 12.0. 

 Bid Item Number 12.0 (Schedule A and B): Procure and Install Gate 
Valves. 

 Measurement: Measurement for procuring and installing gate 
valves shall be per each valve installed. 
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 Payment: Payment for procuring and installing gate valves will be 
in a lump sum constituting full compensation for equipment, labor, 
materials, testing, and reporting required to: 

1) Furnish gate valve as described and as shown in the 
Contract Drawings. 

2) Locate and install gave valve, complete with accessory pipe 
(not pipe connected to the liner) and valve control structure 
to piping described in Bid Item Number 11.0 and in 
accordance with the Construction Drawings, the CQA and 
CQC requirements, and Specifications. 

 Procure and install piping for sealing pipe penetrations to the liner 
system is not included in this Bid Item Number 12.0; see Bid Item 
Number 11.0. 

B. Additive Bid Item Number 1.0: Measurement for Additive Bid Item will be at the 
lump sum or unit price as indicated in the Bid Form for the items listed below. 
Payment shall be considered full compensation for furnishing all labor, materials, 
and equipment to complete the work specified. 

 Additive Bid Item Number 1.0: Extra Excavation, Fill, and Compaction. 

 This Additive Bid Item shall cover: 

1) Overexcavation, fill, compaction, and testing 

2) Additional earthwork that the Owner would otherwise 
complete, including, but not limited to, the removal of the 
earthen berms (and accessory features), removal of lagoon 
solids, rough grading of the lagoon interior, and 
embankment grading along the exterior of the lagoon. 

 Measurement: Measurement of extra excavation, fill, and 
compaction is by volume cubic yards, as measured by comparisons 
of the pre-construction survey to the final grading plan and/or 
progress surveys, as applicable. No allowance will be made for 
over-excavation or for the removal of any material outside the 
required lines unless authorized by the Engineer and/or Owner’s 
Representative. 

 Payment: Payment for extra excavation, fill, and compaction is by 
volume cubic yards. Payment includes all materials, labor, and 
equipment to complete grading, excavations, placement of on-site 
fill material, compaction, testing, coordinated and scheduled 
hauling, disposal, regrading, and support work to complete the 
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work. No payment shall be made for construction, maintenance, or 
obliteration of temporary access and haul roads.  

 Additive Bid Item Number 2.0: Furnish and Install Geotextile. 

 This additive bid item shall cover work by the Contractor to 
furnish and install geotextile at the direction of the Owner; 
applications may include, but are not limited to:  

1) As a cushion on top of the final grade and under the 
geocomposite vent system and secondary GCL to provide 
an added layer of protection. 

 Measurement: Measurement for furnishing and installing the 
geotextile shall be by the square yard installed, based on footprint 
area(s). Measurement shall not include material overlap. 

 Payment: Payment for furnishing and installing the geotextile shall 
be by the square yard contract price and shall constitute full 
compensation for equipment, labor, materials, testing, and 
reporting required to furnish, install, repair, and maintain the 
geotextile in accordance with the Construction Drawings, the CQA 
and CQC requirements, and Specifications. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION 01 20 00 
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SECTION 01 31 00 
PROJECT MANAGEMENT AND COORDINATION 

PART 1  GENERAL 

1.01 SUMMARY 

A. The Work described in this Section includes the requirements for the Pre-
construction Meeting, Progress Meetings, and coordination throughout the 
duration of the project. 

B. The Contractor shall attend all required meetings and provide required 
preparatory and follow-up materials. 

C. No separate payment will be made for effort associated with Work described in 
this Section. Work required to comply with this Section is inclusive to all other 
activities described in the Contract Documents. 

D. This Work is included as part of, but not limited to: 

1. Bid Item Number 1: Mobilization and Demobilization. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this Work as if 
specified in this Section. Work related to this Section is described throughout the 
Technical Specifications. 

1.03 DEFINITIONS 

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

B. Construction Quality Assurance (CQA) 

C. Construction Quality Control (CQC) 

D. Washington State Department of Ecology (Ecology) 

E. U.S. Environmental Protection Agency (EPA) 

1.04 SUBMITTALS  

A. Refer to Section 01 33 00 - Submittal Procedures for further information. 

B. Key Project Personnel List as described, herein.  
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1.05 PROJECT MANAGEMENT PROCEDURES 

A. Key project personnel list: 

1. Include, as part of the Contractor’s Construction Work Plan submittal, a 
list of key personnel assignments (including names and phone numbers), 
including the Project Manager, Superintendent, Foreman, Liner Installers, 
Surveyor, CQA/CQC Officer, Health and Safety Officer, and other 
personnel to be in regular attendance at the site. 

B. Contractor coordination: 

1. Coordinate construction operations, submittals, inspections, notifications, 
and Project management tasks included in this and other Contract 
Documents to ensure efficient, orderly, and complete installation of each 
part of the Work per the Project requirements and within the Contract 
Time for completion.  

2. Coordinate personnel, Subcontractors, equipment and materials deliveries, 
meetings, and those items included in different Contract Documents that 
depend on each other for proper installation, connection, and operation. 

C. Project management procedures: The Contractor shall perform all administrative 
duties to coordinate scheduling and timing of required administrative procedures 
with construction activities to ensure orderly progress of the Work. Such 
administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Delivery and processing of submittals. 

3. Installation and removal of temporary facilities and controls. 

4. Progress meetings. 

5. Pre-installation conferences. 

6. Startup and adjustment of systems. 

7. Project closeout activities. 

D. Conservation: Coordinate construction activities to ensure that operations are 
carried out with consideration given to conservation of energy, water, and 
materials. Coordinate use of temporary utilities to minimize waste. 

E. Coordination with external parties through Owners’ Representative: The 
Contractor shall coordinate with the Owners’ Representative access for external 
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parties who are working or are involved with the project in various capacities. 
These entities include the following: 

1. EPA representatives. 

2. Yakima County representatives. 

3. Other local, state, and federal agency representatives. 

4. Contractors, vendors, or suppliers contracted with the Owners or Owners’ 
Representatives; this may include, but is not limited to:  

a) Leak detection system installation and testing personnel. 

b) CQA/CQC inspector. 

1.06 PRE-CONSTRUCTION MEETING 

A. Pre-Construction Meeting shall be scheduled 1 week (7 calendar days) prior to 
mobilization to the Site. Pre-Construction Meeting procedures are as follows: 

1. Attendees: Contractor’s key construction operators/personnel, Owner, 
Owners’ Representative, Engineer, regulatory agencies (as necessary and 
per permits), and key Subcontractors. Participants shall be familiar with 
the Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance for the related Project construction 
feature, including the following: 

a) Designation of key personnel and their duties. 

b) Safety plan and security. 

c) Construction Plan including Construction Schedule, major 
installation features, phasing, critical Work sequencing, and long-
lead items. 

d) Environmental protection protocols. 

e) Communications. 

f) Submittal procedures. 

g) Procedures for testing and inspecting and acceptance. 

h) Procedures for measurement and payment. 
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1.07 PROGRESS MEETINGS 

A. General: The Owners and/or Owners’ Representative shall schedule and conduct 
all meetings and conferences at the site, unless otherwise indicated by the 
Owners’ Representative.  

B. Weekly Progress Meetings: Weekly Progress Meetings will be scheduled by the 
Owners and the Owners’ Representative. In the event that the Owners and the 
Owners’ Representative cannot be present, the Contractor shall keep them 
informed of Work progress and issues. General Periodic Progress Meeting 
procedures are as follows: 

1. Attendees: The minimum attendees at the Periodic Progress Meetings 
shall include the Contractor and the Owners’ Representative. The 
Contractor may request additional attendees through the Owners’ 
Representative, whose responsibility is to coordinate the attendance of 
others (e.g., the Owner, Engineers, and regulatory agencies). 

2. Agenda: The meeting sponsor (the Owners and the Owners’ 
Representative) shall provide an agenda at the meeting. In general, 
Periodic Progress Meetings will be used to discuss minor progress and to 
make field-related decisions. 

3. Minutes: The meeting sponsor (the Owners and the Owners’ 
Representative) shall provide notes to the meeting attendees in electronic 
format from the meeting as part of that particular week’s progress report.  

4. Contractor Meeting materials: The Contractor shall provide the following 
materials: pre-construction submittals, Construction Schedule and 
progress updates, payment, coordination issues, and permits. The material 
list is not intended to be complete but rather to provide guidance regarding 
Contractor expectations. Additional materials may be necessary to support 
meetings. 

1.08 TAILGATE MEETINGS 

A. During the course of the work, the Contractor shall schedule daily Tailgate 
Meetings to occur at the start of each work shift. Multiple Tailgate Meetings shall 
be required if the Contractor intends to work multiple shifts within a 24-hour 
period. 

B. Tailgate Meeting agendas shall include, at a minimum, the following: 

1. Sign-in of all attendees. 

2. Planned Work activities and environmental considerations for that shift. 
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3. Hazards associated with these work activities, including environmental 
hazards (e.g., potential for hypothermia, heat exhaustion, or heatstroke). 

4. Appropriate job-specific safe work procedures. 

5. Required personal protective equipment. 

6. Appropriate emergency procedures. 

1.09 PROJECT CLOSEOUT MEETINGS 

A. See Specification Section 01 77 00 – Closeout Procedures. 

1.10 PROJECT COMMUNICATIONS 

A. The Contractor shall provide periodic communications (Weekly/Monthly Reports 
and daily updates as needed, as well as other communications). The following 
general procedures are to be used to ensure that Project communications include 
the appropriate pathways and individuals: 

1. Project email: Project email shall be sent to both the Owners’ 
Representative and the Engineer. 

2. Phone calls: A phone log with information on who participated in the call, 
when the call took place, and the topic of discussion shall be kept on 
record by the Contractor for Project-related communications with the 
Owner, the Owners’ Representative, or other Project personnel. 

3. Mail: All mail shall be sent directly to the Owners’ Representative and 
administrative contact. 

4. Field discussions: Notes shall be taken in a record book and kept on file by 
the Contractor regarding all field discussions and construction- or Project-
related decisions, to be available upon request from the Owner. Field 
discussion notes shall be entered into the Daily Field Reports for record. 

5. Meeting notes: The Contractor shall record and provide copies of meeting 
notes to the Owners’ Representative and the Engineer. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION 01 31 00 
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SECTION 01 32 00 
CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1  GENERAL  

1.01 SUMMARY 

A. This Section specifies requirements and procedures for preparing construction 
schedules, schedules of values, reports, and fixed asset information. 

B. No separate payment will be made for effort associated with Work described in 
this Section. Work required to comply with this Section is considered to be 
inclusive to all other activities described in the Contract Documents. 

C. This Work is included as part of, but not limited to: 

1. Bid Item Number 1.0: Mobilization and Demobilization 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the Procurement and 
Contracting Requirements and General Requirements, apply to this Work as if 
specified in this Section. Work related to this Section is described throughout the 
Technical Specifications. 

1.03 DEFINITIONS 

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

B. Baseline Schedule: Includes comments and revision from the Revised Draft 
Construction Schedule. Utilized as the initial schedule for monitoring and 
completion of work. 

C. Biweekly: Every two consecutive weeks. 

D. Draft Construction Schedule: Clearly indicates constraints, and Contract Time. 
Includes a network diagram, tabular report, and logic tie report. Includes major 
submittals, material, and equipment, including procurement and construction 
Work. 

E. Revised Draft Construction Schedule: Includes all the requirements for the draft 
construction schedule. Incorporates Owners’ Representative’s comments, 
precedence diagrams, cash flow projections, and cost leaded schedule. 
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1.04 ADMINISTRATIVE REQUIREMENTS 

A. Failure to comply with the requirements of this Section will be cause for delay in 
review and acceptance of the Application for Payment. 

B. Purpose: 

1. Construction Schedule: To plan the execution of the Work in the required 
Contract Time and avoid conflicts with other concurrent construction. 
Establishes the schedule standards against which completion of the 
Contract is judged. Used by the Owners’ Representative and the 
Contractor in determining the completed work for approval of the 
Application for Payment. 

2. Schedule of Values: To provide an allocation of the Contract Price for 
measurement of monthly progress and payment. 

3. On-site documents: To maintain a ready, available, and current set of 
Contract-required documents representing Work completed and Contract 
compliance. 

4. Reports: To provide a qualitative and quantitative document for record and 
discussion of Work progress to date, planned progress, schedule changes, 
and monthly Applications for Payment. 

C. Construction scheduling: 

1. Site work shall not be allowed until the Approved Construction Schedule 
is submitted to and approved by the Owners’ Representative and following 
Contractor receipt of Notice to Proceed (NTP) by the Owners.  

a) Refer to Section 01 11 00 – Summary of Work; Article 1.06 
Notices to Proceed. 

2. All scheduling is the responsibility of the Contractor. The Approved 
Construction Schedule, in tandem with the Unit Cost Bid and Work items 
shown on the Construction Schedule, shall be used as the basis of progress 
reporting and payments.  

3. All schedules shall include the date that the schedule was prepared and 
shall include “DRAFT,” “PROGRESS,” “APPROVED,” or “FINAL” in 
the title of the schedules, as is appropriate. 

4. The following items shall be included in the development and 
maintenance of the Construction Schedule. 

5. Contractor shall develop a draft Construction Schedule and submit for 
review and approval by the Owners’ Representative as described, herein. 
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The first DRAFT Construction Schedule shall include the following 
elements and be the baseline for the Project timeline and implementation 
plans. The Construction Schedule shall be approved and titled 
APPROVED Construction Schedule prior to initiating field construction 
Work. 

6. Construction Schedule organization: 

a) The Contractor Construction Schedule shall arrange scheduled 
tasks by major Project feature, and the subsequent Bid Item 
numbers listed on the Bid sheets and unit prices section of the 
Technical Specifications.  

b) The schedule shall show all Bid Form Work elements augmented 
with subtasks performed by specific subcontractors and trades.  

c) The schedule shall include work constraint dates, permit dates, 
work plan submittals and reviews, inclement weather delays 
expected each month (based on local weather record), contingency 
for unanticipated inclement weather days, specific soil 
conditioning Work elements, and other Work elements to track 
production rates and construction progress. 

d) The Contractor shall identify weather-dependent activities in the 
Construction Schedule based on the presence of greater than 
0.01 and 0.1 inches of precipitation.  

e) Contractor shall include a minimum of 5 days’ contingency for 
weather-sensitive work shown on the schedule. 

7. The Construction Schedule shall start on the NTP date and extend through 
the Project Completion date specified in the Contract. 

8. Activity durations: The duration of construction activity shall be shown at 
a minimum for the Project feature level of construction. Further detail on 
subtask durations is at the leisure of the Contractor and not required. 
Project Features shall include, but are not limited to: 

a) Mobilization 

b) Site preparation and establishing construction facilities 

c) Final grade preparation 

d) NOT USED 

e) Installation of geocomposite venting system 



DIVISION 01—General Requirements 
Section 01 32 00—Construction Progress Documentation 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 01 32 00 – 4 of 8 180996-01.01 

f) Installation of GCL secondary liner 

g) Installation of HDPE geomembrane primary liner 

h) Installation of HDPE pipe inlets and outlets; includes related 
appurtenances 

i) Liner welding testing 

j) Site cleanup and punch list 

k) Demobilization 

9. The Construction Schedule shall include procurement lead times and 
delivery dates for major purchase items.  

10. The Construction Schedule shall include notation or color schemes 
identifying different party responsibilities. 

11. Modifications or Changes: The Construction Schedule will show 
modifications or changes as additions to the Construction Schedule and 
note changes to existing line items or Bid items. If the Bid item is no 
longer applicable or is superseded, then it may have strikeout lining or 
other notation for reference. Revised Construction Schedules will be 
labeled “Revised Construction Schedule” with approval dates shown on 
the schedule. 

12. Sequencing: Schedule construction operations in sequence required to 
obtain the best results where installation of one part of the Work depends 
on installation of other components, before or after its own installation. 

13. Float and contingencies: The Contractor shall document and communicate 
in the Weekly Progress Report when Construction Schedules are exceeded 
and potential delays may occur. 

D. On-site documents: 

1. The Contractor shall maintain at the site, in good order for ready reference 
by the Owners’ Representative, one complete, current record copy of the 
Contract Drawings (including the Addenda, Change Orders, and all 
Construction Drawings), the Project Construction Schedule, and other 
approved submittals.  

2. The Contractor shall generate and keep on site all documents and reports 
required by applicable permit conditions.  

3. Contract Drawings shall be marked to record all changes made during 
construction. Requirements include, but are not limited to, the following: 
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a) The location of all existing or new underground piping, valves and 
utilities, and obstructions as located during the work shall be 
appropriately marked on the ground until the Contractor 
incorporates the actual field location dimensions and coordinates 
into the Project's As-Built drawings. 

b) Contractor markup of the Contract Drawings shall be updated on a 
weekly basis and before elements of the Work are covered or 
hidden from view.  

c) After the completion of the Work or portions of the Work and 
before requesting final inspection, two hard copies of As-Built 
Drawings for each consolidated lagoon shall be given to the 
Engineer and Owners’ Representative. 

d) The Owners reserve the right to withhold monthly Applications for 
Payment until such time as the As-Built Drawings are brought 
current. 

E. Surveying: 

1. The Contractor shall provide a Surveyor with current licensure in 
Washington State to establish survey control on the Project sites for the 
Work, collect survey data on Project-required elements, and develop As-
Built Drawings for Project-required elements. Survey data and figures are 
required as part of progress reporting and As-Built Drawings. 

2. As part of the Construction Work Plan, develop a survey control plan; see 
Section 01 71 13 – Mobilization for further details. 

1.05 SUBMITTALS 

A. See Section 01 33 00 – Submittal Procedures. 

B. Pre-Construction Submittals: 

1. Construction Work Plan; see Section 01 71 13 – Mobilization. 

2. Draft Construction Schedule. 

a) The Contractor shall develop a Draft Construction Schedule for 
review and comment by the Owners’ Representative; this schedule 
shall be included as part of the Contractor’s Construction Work 
Plan submittal, which shall be submitted and completed at least 7 
calendar days prior to the anticipated date of NTP.  
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b) The Contractor shall update the Draft Schedule based on 
comments from the Owners’ Representative and submit the 
schedule for review and approval by the Owners’ Representative. 

c) The Draft Schedule shall include all elements described in 
Article 1.04, herein and be the baseline for the Project timeline and 
implementation plans.  

3. Approved Construction Schedule. 

a) Following Owners’ Representative’s approval of the Draft 
Schedule, the Contactor shall submit the Approved Schedule to the 
Owners’ Representative.  

b) Field construction Work may begin following submittal of the 
approved construction schedule and following Contractor receipt 
of NTP by the Owners. 

4. Preliminary Schedule of Values. 

a) The Contractor shall develop and submit the Preliminary Schedule 
of Values to the Owners’ Representative at the Pre-Construction 
Meeting. 

5. Final/Corrected Schedule of Values. 

a) The Contractor shall develop and submit the Final/Corrected 
Schedule of Values within 7 calendar days upon receipt of 
reviewed Preliminary Schedule of Values. 

C. Progress submittals: Unless otherwise noted, progress submittals shall begin the 
week of NTP and shall continue through Project closeout. 

1. Revised Construction Schedule. 

a) The Contractor shall review the Approved Construction Schedule 
and subsequent revisions to the Approved Construction Schedule 
at least once every 2 weeks.  

b) The Contractor shall revise and submit the Revised Schedule to the 
Owners’ Representative as part of the Application for Payment. 
Revisions to the schedule shall include changes that are planned or 
incurred.  

c) Include the date that the schedule was developed in the schedule 
title and filename. 

2. Daily Construction Report. 
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a) The Contractor shall develop and submit to the Owners’ 
Representative a Daily Construction Report that documents all 
activities associated with the Work that are completed each day.  

b) Specific submittal requirements for the Daily Construction Report 
are described in the individual Specification Sections and are 
summarized below (note that the following may not be a full list of 
required items): 

1) Describe the day of the week, date, weather conditions, 
groundwater conditions (if applicable), number and type of 
personnel working on Contract by trade, major equipment 
on site, materials delivered and materials installed, 
activities worked on by personnel, and progress for the day.  

2) Describe difficulties encountered, unanticipated conditions 
observed, environmental conditions, and testing and 
inspections completed. Environmental conditions include 
erosion and sediment controls, stormwater management, 
spill prevention, and other permit- or Contract-required 
elements. 

3) Construction Quality Control and Construction Quality 
Assurance topics including A) Weather, minimum and 
maximum temperatures, rainfall, and other pertinent 
weather occurrences; B) Daily workforce of the Contractor 
and subcontractors, by trades; C) Description of work 
started, ongoing work, and work completed by each 
subcontractor; D) Coordination implemented between 
various trades; E) Approval of substrates received from 
various trades; F) Nonconforming and unsatisfactory items 
to be corrected; and G) Remarks. 

4) Include copies of: progress surveys (figures and tabular 
data), testing results/reports, inspection forms, and a sample 
of photographs that are representative of the work 
completed. 

c) Daily Construction Reports shall be submitted before noon on the 
day following completion of work for the previous day. 

d) The report filename shall include the date for which the report is 
generated; for example: “Daily Constr Report 09-08-17”. 

e) The report shall include the date for which the report is generated 
for and the date that the report is prepared. 
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D. Post-Construction Submittals. 

1. As-Built Drawings. 

a) See Section 01 77 00 – Closeout Procedures for additional details 
on post-construction submittal requirements.  

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION  

3.01 GENERAL 

A. Submit Draft, Revised Draft, Baseline and the Revised Schedules as required. 
Include schedule data files and the Subcontractor sign-off when required by this 
Section. 

B. Submit schedules, reports, and updates by hard copy and by email. 

C. Failure to comply with the requirements of this Section will be a cause for delay 
in the payment for the Application for Payment. 

3.02 UPDATES 

A. When work is behind schedule, submit a written plan for completing the work 
within the Contract Time. 

B. Include revisions in the construction schedule logic prior to implementation, 
along with a written statement and rationale. Use the same form and method 
employed in the Baseline Schedule. 

C. Submit, in accordance with Section 00 72 00 – General Conditions, requests for 
time extensions to the critical path resulting from changes issued by the Owners’ 
Representative. Include a complete schedule analysis to support the time 
extension. The analysis is to include, but not be limited to, a schedule 
incorporating the work change and a narrative report explaining the impacts, 
effects, and costs associated with the time extension. 

D. Reflect the executed change order in both time and value in the next submission 
of the Application for Payment, schedule of values, and schedule updates 
following the execution of the change order. Incorporate executed Contract Time 
changes and schedule revisions into the Monthly Updated Schedule and Schedule 
of Values for each work change executed in the change order. 

END OF SECTION 01 32 00 
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SECTION 01 33 00 
SUBMITTAL PROCEDURES 

PART 1  GENERAL 

1.01 SUMMARY 

A. This Section includes the administrative and procedural requirements for 
submittals. 

B. The Contractor shall be required to provide submittals to the Engineer and 
Owner’s Representative in advance of, and throughout, the duration of the work. 

C. This Section specifies general requirements and procedures for the Contractor’s 
submissions of all required submittals following award of the Contract (including 
the Construction Work Plan, other plans, product samples, and product testing 
data) to the Engineer and Owner’s Representative for review. Additional specific 
requirements for submissions are specified in the individual Sections. 

D. No separate payment will be made for effort associated with work described in 
this Section. Work required to comply with this Section is considered to be 
inclusive to all other activities described in the Contract Documents. 

1.02 RELATED SECTIONS  

A. Section 00 72 00 – General Conditions.  

1.03 SUBMITTAL PROCEDURES  

A. The Contractor shall make all submittals in accordance with this procedure and 
the requirements of the Contract Documents.  

B. The Contractor shall certify all submittals for accuracy, completeness, and 
compliance with Contract requirements. Contractor shall indicate approval on 
each submittal as evidence of coordination and review.  

C. Submittals provided without evidence of the Contractor’s approval will not be 
reviewed.  

D. Where construction or erection procedures require design and calculations, a 
Professional Engineer licensed in the State of Washington shall perform these 
services, affix their seal, and provide their signature.  

E. The review of submittals by the Engineer and Owner’s Representative will be 
limited to general design requirements only and shall in no way relieve the 
Contractor from responsibility for errors or omissions contained therein.  
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F. Acceptance of submittals shall not relieve the Contractor from responsibility for 
the safety of their method or equipment or from responsibility for complying with 
the requirements of all applicable codes and of this Contract, except with respect 
to specifically approved variations.  

G. Work done prior to submittal approval shall be at the Contractor’s risk.  

H. Delays, resequencing, or other impact to Work resulting from the Contractor’s 
submission of unchecked or unreviewed, incomplete, inaccurate or erroneous, or 
nonconforming submittals, which will require Contractor’s resubmission of a 
submittal review, shall not constitute a basis of claim for adjustment in Contract 
Price or Contract Time.  

I. The Engineer and Owner’s Representative reserve the right to withhold action on 
a submittal requiring coordination with other submittals until related submittals 
are received.  

J. Provide a “Priority List” when submitting several submittals at one time.  

K. Submittal sequencing shall coincide with the Contractor’s Submittal Schedule and 
scheduled progression of work.  

L. Contractor shall allow for review coordination with regulatory agencies as 
specifically called out in the Contract Documents.  

M. Allow necessary time for the following: 

1. Review of product and sample data. 

2. Review of resubmissions as necessary. 

3. Ordering of accepted materials and/or products. 

N. The Contractor shall allow a minimum of 7 calendar days for Owner’s 
Representative’s review of each submittal and an additional 7 calendar days for 
Owner’s Representative’s review of resubmittals. Unless stated otherwise in the 
Technical Specifications, the Contractor shall be allowed 7 calendar days for 
revising initial submittals and providing resubmittals to the Owner’s 
Representative. The Contract Time shall not be extended on the basis that the 
Contractor experienced delays due to rejection of submittals. 

1.04 SUBMITTAL SCHEDULE  

A. Unless otherwise noted, days in the Contract refer to calendar days. 

B. Prepare a Submittal Schedule, which provides columns for the following 
information in tabular format:  
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1. Unique submittal number, numbered sequentially. 

2. Submittal description. 

3. Applicable Section and/or Article. 

4. Planned submittal date. 

5. Actual submittal date. 

6. Required submittal approval date. 

7. Actual submittal return date. 

8. Disposition. 

9. Notes or comments. 

C. Provide an electronic copy of the Submittal Schedule in Microsoft Excel format.  

D. Submittal Schedule shall be submitted no less than 10 calendar days prior to the 
anticipated date of Notice to Proceed (NTP).  

a) Refer to Section 01 11 00 – Summary of Work; Article 1.06 
Notices to Proceed. 

E. Submittals requiring further action or resubmittal will be added to the register and 
tracked by the Contractor. Resubmittals are to have the original number with an 
alphabetic suffix.  

F. In the event of a discrepancy between the Contract Documents and the Submittal 
Schedule, the Contract Documents shall take precedence.  

1.05 SUBMITTAL REQUIREMENTS  

A. Identify each submittal and resubmittal by showing the following information:  

1. Name and address of submitter and name and telephone number of the 
individual who may be contacted for additional information.  

2. Project name and schedule (as applicable) as it appears in the Contract 
Documents.  

3. Contractor, subcontractor, or supplier name and address.  

4. Drawing sheet and detail number(s) and Technical Specifications Section 
number to which the submittal applies.  
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5. When applicable, the name, address, and telephone number of the local 
manufacturer’s representative.  

6. Submit only pertinent catalog pages, and mark each copy of standard 
printed data to identify pertinent products. All options, models, or other 
unnecessary information shall be clearly lined/crossed out, or the pertinent 
information shall be highlighted. Submittals received that do not clearly 
show the material being submitted shall be returned to the Contractor 
unreviewed.  

7. Address no more than one topic or related topics under a single 
identification number.  

B. Submittal format. 

1. The Contractor shall transmit and receive documents electronically and in 
hard copy.  

2. Make all Shop Drawing prints in blue or black line on white background.  

3. Print size shall be 22 inches by 34 inches, 8-1/2 inches by 11 inches, or 
11 inches by 17 inches.  

4. Make all Shop Drawings accurate to a scale sufficiently large to show the 
pertinent features of the item and its method of connection.  

5. Transmit each submittal with a sequentially numbered identification.  

6. Resubmittals shall have the original number with an alphabetic suffix.  

7. Submittals received from sources other than the Contractor will be 
returned without action.  

8. Record relevant information, deviations, and requests for data, including 
minor variations and limitations from the Contract Documents.  

9. In the event of the need to “Revise and Resubmit” a submittal, resubmit 
the same in acceptable form/content, clearly identifying deviations from 
previous submittal content.  

1.06 SUBMITTAL INFORMATION  

A. Shop Drawings. 

1. Submit for review to check for conformance with information given and 
the design concept expressed in the Contract Documents.  



DIVISION 01—General Requirements 
Section 01 33 00—Submittal Procedures 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 01 33 00 – 5 of 10 180996-01.01 

2. Indicate special utility and electrical characteristics and utility connection 
requirements.  

B. Product data. 

1. Mark each copy to identify applicable products, models, options, and other 
data. Supplement manufacturers’ standard data to provide information 
unique to this project.  

2. For manufactured products other than the brand name specified in the 
Contract, submit a complete catalog for the product and obtain the 
approval prior to ordering.  

3. Indicate product utility and electrical characteristics and utility connection 
requirements.  

C. Samples. 

1. Submit samples as specified in individual Specification Sections.  

2. Include identification on each sample, with Project information.  

D. Manufacturer’s instructions. 

1. When specified in individual Specification Sections, submit 
manufacturers’ printed instructions for delivery, storage, assembly, 
installation, adjusting, and finishing before the item is delivered to Project 
site.  

2. Identify any conflicts between manufacturers’ instructions and Contract 
Documents.  

E. Manufacturer’s certificates. 

1. When specified in individual Specification Sections, submit 
manufacturers’ certificate(s) for review.  

2. Indicate that the material or product conforms to or exceeds specified 
requirements. Submit supporting reference data, affidavits, and 
certifications as appropriate.  

3. Certificates may be based on recent or previous test results on the material 
or product.  

F. Submit Test Reports as required in individual Specification Sections.  

G. Submit all other items as specified in individual Specification Sections.  
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1.07 SUBMITTAL REVIEW  

A. Make all submittals far enough in advance of scheduled installation to provide 
time for review and approval, for possible revision and resubmittal, and for orders 
and delivery.  

B. Only those items required by the Contract Documents will be reviewed. 
Information submitted by the Contractor that is not required will be returned 
marked “Information Only.”  

C. In the event a single submittal contains both required and nonrequired 
information, only the required information is subject to review.  

D. Submittals will be checked for conformance with the design concept of the 
Project and compliance with the information given in the Contract Documents.  

E. Review of drawings or data prepared by a Professional Engineer licensed in the 
State of Washington will be limited to the submittal’s effect on the integrity of the 
completed Project.  

F. Submittals will be marked to indicate the result of the review as follows:  

1. “NO EXCEPTION TAKEN” – Revision of Shop Drawing or data will not 
be required.  

2. “MAKE CORRECTION NOTED” – Contractor shall revise the Shop 
Drawing or data as indicated. Resubmittal is not required.  

3. “REVISE AND RESUBMIT” – Contractor shall revise the Shop Drawing 
or data and shall resubmit the revised Shop Drawing or data for review 
and approval.  

4. “REJECTED” – Submittal does not conform to Contract Documents. 
Contractor shall resubmit in a form that conforms to Contract Documents 
for review and approval.  

G. Copies marked “NO EXCEPTION TAKEN” or “MAKE CORRECTION 
NOTED” authorize the Contractor to proceed with construction or fabrication 
covered by those Shop Drawings or data sheets with corrections, if any, 
incorporated.  

H. No revision in any way shall be made to a submittal marked “NO EXCEPTION 
TAKEN” without resubmitting for review.  

I. When prints of Shop Drawings have been marked “REVISE AND RESUBMIT,” 
the Contractor shall make the necessary corrections and resubmit. Every revision 
shall be shown by number, date, and subject in a revision block, and in addition, 
each revised Shop Drawing shall have its latest revision clearly indicated by 
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clouding around the revised areas. Resubmittals without these indications will be 
considered nonconforming.  

1.08 VARIATIONS FROM CONTRACT REQUIREMENTS  

A. Variations from the Contract Documents shall be specifically and separately 
approved by the Engineer.  

B. If working Shop Drawings show variations from the Contract requirements, 
describe such variations in writing and submit for approval.  

1.09 PROGRESS SCHEDULES  

A. Progress Schedules shall comply with Section 01 32 00 – Construction Progress 
Documentation.  

1.10 SUBMITTALS LIST 

A. Individual submittals are required in accordance with the pertinent Sections of 
these Technical Specifications. Other submittals may be required during the 
course of the project and are considered part of the normal work to be completed 
under the Contract. 

B. This summary lists are presented for the Contractor’s convenience only, but no 
warranty is given to its accuracy or completeness. In the event of any 
discrepancies with the requirements of the individual Sections, those individual 
Sections apply. 

Table 1. Pre-Construction Submittal List 
Section Article Submittal Title Submittal Schedule 
00 21 10 1.02 Pre-bid RFIs June 3, 2019, by 12:00 p.m. 
00 11 13 
00 21 10 

Multiple 
Multiple Bid Submittal June 10, 2019, by 10:00 p.m. 

(email) 
00 43 13 N/A Bid Security Form Bid Submittal 

00 43 36 N/A Proposed Subcontractors 
Form Bid Submittal 

00 45 19 N/A Non-Collusion Affidavit Bid Submittal 
00 52 00 N/A Agreement Form Bid Submittal 

00 61 13.13 N/A Performance Bond Bid Submittal 
00 61 13.16 N/A Payment Bond Bid Submittal 

00 72 00 3.01 Insurance, bonds Bid Submittal 
01 41 00 1.01. Bid Forms Bid Submittal 
01 33 00 
01 33 00 

1.03.K. 
1.04.D. Submittal Schedule No less than 10 calendar days 

prior to the NTP date. 
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Section Article Submittal Title Submittal Schedule 
01 20 00 
01 31 00 
01 32 00 
01 32 00 
01 32 00 
01 33 00 
01 71 13 
31 00 00 
31 00 00 
31 23 33 
31 23 33 

1.05.A.1.a)3) 
1.05.A. 

1.05.B.1. 
1.04.F.2. 
1.05.B.1 
1.01.C. 
1.03.B. 
1.05.B. 
1.05.D. 
1.05.B. 
1.05.C. 

Construction Work Plan Within 20 calendar days after 
Notice of Award date (NOA) 

00 72 00 
01 32 00 

18.02 
1.05.B.4. 

Preliminary Schedule of 
Values At the Pre-construction Meeting 

01 32 00 1.05.B.5. Corrected Schedule of 
Values 

Within 7 calendar days upon 
receipt of reviewed Preliminary 

Schedule of Values 

01 20 00 
01 35 00 

1.05.A.1.a)3)  
1.04.A.1. 

Site Health and Safety 
Plan 

Within 20 calendar days after 
NOA and prior to commencing 

Work at the Sites. 
00 72 00 
31 00 00 
31 23 33 

17.03 
1.05.B.10. 

1.05.C. 

Trench and Pit Safety 
Plan/Shoring Plan (if 

needed) 

As part of Construction Work Plan 
submittal 

01 43 00 1.05.B. Construction Quality 
Control (CQC) Plan 

Within 5 calendar days of NTP 
date; prior to commencing Work. 

00 72 00 
01 32 00 
01 32 00 
01 32 00  
01 71 13 

8.05 
1.04.C.7. 
1.05.B.2. 

3.01 
1.03.B.3. 

Draft Construction 
Schedule 

As part of Construction Work Plan 
submittal 

01 32 00 
01 32 00 

1.03.B. 
1.05.B.3. 

Approved/Baseline 
Construction Schedule 

Within 7 calendar days upon 
receipt of reviewed Preliminary 

Schedule of Values 
 

Table 2. Progress Submittal List 
Section Article Submittal Title Submittal Schedule 
00 72 00 
01 33 00 
01 43 00 
33 31 19 

9.01 
1.06.C. 
1.04. 

1.04.C. 

Shop Drawings and 
Samples/Certifications As needed; prior to fabrication. 

00 72 00 14.04 Request for Substitution As needed. 

00 72 00 15.02 Change Order Log Weekly and Monthly Progress 
Reports 

00 72 00 15.03 Requests for Proposal 
(RFPs) Response Within 7 days of RFP issue date. 



DIVISION 01—General Requirements 
Section 01 33 00—Submittal Procedures 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 01 33 00 – 9 of 10 180996-01.01 

Section Article Submittal Title Submittal Schedule 

00 72 00 15.04 Change Proposal Within 7 days of the original 
change order notification. 

01 33 00 1.04.F. Updated Submittal 
Schedule 

As part of monthly Application for 
Payment; more often as necessary 

00 72 00 
01 31 00 
01 32 00 
01 32 00 
01 32 00 

12.07, 15.03 
1.07.B.4. 
1.04.C. 

1.05.C.2. 
3.01, 3.02 

Revised Construction 
Schedule 

As part of monthly Application for 
Payment; more often as necessary 

01 31 00 
01 32 00 
01 32 00 
01 43 00 
31 00 00 
31 23 33 

1.10.A.4. 
1.05.C.3. 

3.01 
1.05.C. 
3.05.I.2. 
3.05.C.2. 

Daily Construction 
Report 

Before noon (12:00 p.m.) on the 
day following the previous day’s 

Work 

01 32 00 
26 00 00 

1.05.C.3. 
1.12.B. Progress Surveys Included in the Contractor’s Daily 

Construction Reports 

31 05 19.13 1.05.C. Geotextile Samples and 
Product Data (if used) If used: prior to shipment to Site. 

31 05 19.16 
31 05 19.16 

1.05.D. 
1.08.D. 

Geomembrane Samples 
and Product Data Prior to shipment to Site. 

31 05 19.16 3.06.E. 
Geomembrane 

Destructive Testing 
Samples 

During geomembrane installation; 
1 sample per 500 feet of seam 

length. 

31 05 19.16 
31 05 19.16 

1.05.E. 
3.04.A. 

Quality Control 
Documentation 

Prior to installation on any given 
day; may be included in Daily 

Construction Report 
31 05 19.23 
31 05 19.23 
31 05 19.23 

1.05. 
2.05. 
3.03. 

GCL Submittals See Section 31 05 19.23. 

31 05 19.26 1.05. Geocomposite Submittals See Section 31 05 19.26. 

33 31 19 
33 31 19 

1.04.B. 
1.04.D. 

Piping Product Data, 
installer qualifications, 

etc. 

Prior to shipment to Site. Prior to 
installation. 

31 05 19.16 
31 05 19.16 

1.04.O. 
3.09.B. Panel Layout Drawings Following installation. 

01 20 00 1.02.C. Draft Applications for 
Payment On or before 5th of each month. 

00 72 00 
01 20 00 

18.03 
1.02.D. Applications for Payment On or before the 10th of each 

month. 
00 72 00 
01 71 00 

20.01 
1.07.B.2. 

Applications for Final 
Payment Work completion. 
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Table 3. Post-Construction Submittal List 
Section Article Submittal Title Submittal Schedule 

01 77 00 1.10. Table 1 Closeout Documents 
Checklist See Table, therein. 

01 20 00 
01 32 00 
01 71 00 
01 71 00 
01 71 00 
26 00 00 

1.05.A.1.a)7) 
1.05.D.1. 
1.03.C. 

1.07.B.7. 
1.08.E. 
3.03.C. 

As-Built Drawings and 
Record Information 

Prior to Project closeout and 
within 30 calendar days following 
receipt of Substantial Completion 

01 71 00 1.03.E. Warranties As part of the Record Information. 
 
PART 2  PRODUCTS (NOT USED)  

PART 3  EXECUTION (NOT USED)  

END OF SECTION 01 33 00 
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SECTION 01 35 00 
HEALTH AND SAFETY 

PART 1  GENERAL 

1.01 SUMMARY 

A. The Work includes the requirements for health and safety provisions necessary 
for all work at the Work sites for this project: H&S Bosma Dairy, LLC. The work 
also includes compliance with all laws, regulations, and ordinances with respect 
to safety, noise, dust, fire and police action, civil disobedience, security, 
emergency response, or traffic. 

B. It is the Contractor's responsibility to ensure that all workers are qualified, 
competent, and certified to perform the work. 

C. No separate payment will be made for effort associated with work described in 
this Section. Work required to comply with this Section is considered to be 
inclusive to all other activities described in the Contract Documents. 

D. Construction of this project is being performed on, within, and adjacent to active 
dairy operations involving the storage of liquid and solid dairy cattle manure. 

1. It is the responsibility solely of the Contractor to independently verify all 
hazards associated with working in proximity to and with cattle manure 
and to provide its employees with necessary training, engineering controls, 
work practices and personal protective equipment related to same.   

2. As manure waste decomposes, it may generate gases that normally consist 
of carbon dioxide (CO2), methane (CH4), occasionally hydrogen sulfide 
(H2S), and other gases, dependent on the composition of the stored liquid 
and solid manure. 

3. Hazardous conditions due to gases include, but are not limited to, fires, 
explosions, oxygen deficiency, and toxic environments. 

4. Gases have the potential to create hazardous conditions if not controlled or 
recognized. Some of the hazards include: 

5. Fires and explosions that may occur in the presence of methane gas. 

6. Gases that may have toxic effects or create an oxygen deficiency in 
trenches, vaults, conduits, and structures. 

7. Hydrogen sulfide, a highly toxic and flammable gas that may be present.  
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E. Other hazards at the site include, but are not limited to, working near heavy 
equipment, slips/trips/falls, working near pesticide and/or fertilizer applications, 
extreme weather conditions, noise, and biological hazards. 

F. This Work is included as part of, but not limited to: 

1. Bid Item Number 1.0: Mobilization and Demobilization. 

1.02 RELATED SECTIONS 

A. Specification Section 00 72 00 – General Conditions. 

1.03 REFERENCES 

A. Comply with the requirements of the following standards referenced in this 
Section: 

1. Federal Water Pollution Control Act (FWPCA). 

2. Hazardous Waste Operations and Emergency Response (HAZWOPER) – 
29 CFR 1910.120. 

3. National Institute for Occupational Safety and Health 
(NIOSH)/Occupational Safety and Health Administration (OSHA)/U.S. 
Coast Guard (USCG)/U.S. Environmental Protection Agency (EPA): 
OSHA Guidance Publication 85-115: Manual for Hazardous Waste Site 
Activities, October 1985. 

4. Puget Sound Clean Air Agency (PSCAA) Regulations. 

5. Revised Code of Washington (RCW): 

a) 49.17 – Washington Industrial Safety and Health Act. b. 70.105 - 
Hazardous Waste Disposal Act. 

b) 70.105 - Hazardous Waste Disposal Act. 

c) 70.105D - Hazardous Waste Cleanup-Model Toxic Control Act. 

6. Washington Administrative Code (WAC). 

a) Chapter 173-303: Dangerous Waste Regulations. 

b) Chapter 173-351: Criteria for Municipal Solid Waste Landfills. 

c) Chapter 296-24: Safety Standards for General Safety and Health.  

d) Chapter 296-62: General Occupational Health Standards. 
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e) Chapter 296-155: Safety Standards for Construction Work.  

f) Chapter 296-842: Respirators. 

1.04 SUBMITTALS 

A. Submit the following in accordance with Section 01 33 00 – Submittal 
Procedures: 

1. Site Health and Safety Plan. 

a) Submit a Site Health and Safety Plan in accordance with 
Article 3.02 prior to commencing work at the site or within 
10 days following the Notice to Proceed, whichever comes first. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION 

3.01 GENERAL 

A. The Contractor shall comply with health and safety rules, regulations, and 
ordinances promulgated by local, state, and federal governments, the various 
construction permits, and other Sections of the Contract Documents. 

B. In addition to complying with health and safety rules, regulations, and ordinances 
promulgated by the local, state, and federal governments, the various construction 
permits, and other Sections of the Contract Documents, the Contractor shall 
inform its employees and subcontractors and their employees of the hazards and 
attendant mitigating measures associated with working on and near dairy 
lagoons/operations. 

C. The Contractor shall perform whatever work is necessary for safety and be solely 
and completely responsible for conditions of the site within the Construction 
Limits, including safety of all persons (including employees of the Owner, Design 
Engineers, the Owner’s Representative, any site visitors, and the Contractor) and 
property during the Contract period. This requirement applies continuously and is 
not limited to normal working hours. 

D. The Design Engineer's review of the Contractor's performance does not include a 
review or approval of the adequacy of the Contractor's safety supervisor, the 
safety program, or any safety measures taken in, on, or near the construction site. 

E. The Contractor shall provide for the protection of employees and all others from 
fire, explosion, or asphyxiation caused by any gases encountered during 
construction and other hazards that are present or may be present at the existing 
lagoons. 
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F. The Contractor shall provide at all times proper facilities for safe access to the 
work by authorized government officials and all others. 

G. Accidents causing death, injures, or damage must be reported immediately to the 
Owner’s Representative by telephone or messenger.  

H. The Contractor must promptly report in writing to the Owner’s Representative all 
accidents, near misses or stop work events whatsoever arising out of or in 
connection with the performance of the work, whether on or adjacent to the site, 
giving full details and witness statements. 

I. If a claim is made by anyone against the Contractor or any subcontractor related 
to any accident, the Contractor shall promptly report the facts in writing within 24 
hours after occurrence to the Owner’s Representative, giving full details of the 
claim. 

3.02 SITE HEALTH AND SAFETY PLAN 

A. Develop, implement, and maintain for the duration of this Contract a Site Health 
and Safety Plan prepared under the supervision of and signed by a Certified 
Industrial Hygienist or Certified Safety Professional that will effectively 
incorporate and implement all required county, state, and federal safety 
provisions. 

1. The Site Health and Safety Plan shall be consistent with all applicable 
local, state, and federal health standards and guidelines, including, but not 
limited to, OSHA, the Washington Industrial Safety and Health Act 
(WISHA), NIOSH, the American Conference of Governmental Industrial 
Hygienists (ACGIH), and EPA. Where these are in conflict, the more 
stringent requirements shall be followed. 

2. The plan shall be sufficient to protect personnel from the potential 
physical, chemical, and/or biological hazards particular to the site. 

3. The Contractor shall provide a written Site Health and Safety Plan for the 
construction prior to commencing work at the site or within 10 days after 
receiving a Notice to Proceed, whichever comes first. 

4. At least one copy of the written Site Health and Safety Plan shall be 
maintained at the work site. 

5. The Contractor shall assign an individual to serve as a Site Health and 
Safety Officer at the site at all times during work that is responsible and 
authorized to supervise and enforce compliance with the Site Health and 
Safety Plan in accordance with this section. 
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B. Preparation of the written Site Health and Safety Plan is the Contractor's 
responsibility, and no statement made in these provisions relieves the Contractor 
of responsibility for the information included and the implementation of the Site 
Health and Safety Plan. 

C. The Contractor's written Site Health and Safety Plan shall include, but not be 
limited to: 

1. A list of names of key personnel and alternates responsible for site health 
and safety, including the Site Health and Safety Officer. 

2. A list of chemical and physical hazards, allowable OSHA exposure levels, 
threshold limit values, other regulatory exposure levels, and the 
emergency response should an exposure or injury occur. 

3. Frequency and types of air monitoring, personnel monitoring, and 
environmental sampling techniques and instrumentation to be used, 
including methods of maintenance and calibration of monitoring and 
sampling equipment to be used. 

4. Personal protective equipment to be used by employees for each of the site 
tasks and operations and criteria for upgrading level of worker protection 
from Level D to Levels C and B. 

5. A list of safety and monitoring equipment at the site and locations where 
equipment is stored or maintained. 

6. An emergency evacuation plan for immediate removal to a hospital or a 
doctor's care any person who may be injured on the site, including routes 
to medical treatment and emergency telephone numbers including 
hospital, ambulance, fire, sheriff/police, poison control, the Engineer, and 
others as deemed necessary. 

7. Employee training assignments. 

8. Medical surveillance requirements. 

9. Decontamination procedures. 

10. Confined space entry procedures. 

11. A spill containment program for handling contaminated liquids. 

12. Copies of individual 40-hour HAZWOPER and 8-hour annual 
HAZWOPER refresher certificates for every employee that is to work in 
contact with waste material, if applicable. 
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13. Documentation of participation in ongoing respiratory protection program, 
as per Part E of WAC 296-842, including results of fit-testing conducted 
within the past 6 months. 

14. Any and all other components that may be required by regulation. 

D. The Contractor shall inform all workers and the public visiting the site of the 
potential for the presence of methane and other gases emanating from the natural 
decomposition of waste buried at or near the site, any other hazards, and the 
importance of safety precautions to ensure the safety of workers and the public.  

E. Failure on the part of the Contractor to follow the Site Health and Safety Plan or 
to continue any work in an unsafe manner may result in suspension of the work 
by the Owner. The Contractor shall not be entitled to extra compensation for 
health- and safety-related suspensions, nor shall the Contract Time be extended. 

3.03 CONTRACTOR SAFETY EQUIPMENT 

A. Contractor shall maintain at the site safety equipment applicable to the Work as 
prescribed by the governing safety authorities in quantities that are adequate for 
the construction workers, as well as the Owner’s Representative’s team, and all 
articles necessary for giving first aid to the injured. 

B. Contractor shall train all personnel in use of the appropriate safety equipment that 
would be utilized during the course of the work. It is the responsibility of the Site 
Health and Safety Officer, or person(s) in authority, to ascertain that all safety 
equipment is being used when appropriate. 

3.04 SITE HEALTH AND SAFETY OFFICER 

A. The Contractor shall provide a person designated as the Site Health and Safety 
Officer who is thoroughly trained in rescue procedures, the use of safety 
equipment and gas detectors, and the potential hazards that may be present at 
dairy lagoons. The person must be present at all times while work is being 
performed and implement the written Site Health and Safety Plan and conduct 
testing. 

B. The Contractor shall provide the resume and qualification of the Site Health and 
Safety Officer for Owner’s review prior to assignment. 

C. The Contractor's Site Health and Safety Officer shall be delegated the authority to 
require any person or worker on the lagoon site to follow the safety rules. Failure 
to observe these rules is sufficient cause for removal of the person or worker(s) 
from the project. 

D. The Site Health and Safety Officer shall have taken a course satisfying the 
training requirements of 29 CFR 1910.120 for Hazardous Waste Site Operations 
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for supervisory personnel. A copy of the Site Health and Safety Officer's 40-hour 
and 8-hour Supervisory OSHA Hazardous Waste Operations and Emergency 
Response (HAZWOPER) Certificates shall be included in the Contractor’s Health 
and Safety Plan. 

E. The Site Health and Safety Officer is responsible for determining the extent to 
which any safety equipment must be utilized, depending on conditions 
encountered at the site. 

END OF SECTION 01 35 00 
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SECTION 01 41 00 
BID FORMS 

PART 1  SUMMARY 

1.01 BID FORMS  

A. Bids are to be submitted before the deadline date and time as described in 
Section 00 21 10 – Instructions to Bidders, we offer to furnish all necessary labor, 
tools, materials, appliances, and equipment for and perform all Work mentioned 
in the Notice Inviting Bids in full compliance with Construction Drawings and 
Technical Specifications at the time and materials not to exceed the amounts 
listed below. 

B. We certify that we have examined the site and that the Bid is complete. By 
signing the Bid, we certify that the Contractor will not submit a claim based on 
failure to examine the site thoroughly. The basis for determination of the most 
responsive bid shall be the Total Amount Bid that includes the base bid items and 
additive bid items for both Schedules. 

C. Bidders shall, in addition to filling out the Bid Forms below, fill out the Bid Form 
in Microsoft® Excel® worksheet format, that is included in the Bidder 
Solicitation email.  Both formats shall be included in the Bid Submittal; the Bid 
Form below shall be included in PDF format; the worksheet Bid Form shall be in 
Excel® format. 

D. Bid Item 5.0 assumes 80% of Earthwork is completed by the Owners.  
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Schedule 1 – H&S Bosma Dairy Lagoon No. 6 
Item 

Number Item Description Bid 
Quantity Unit Unit Price 

(In Figures) 
Item Total 
(In Figures) 

Schedule 1 – Base Bid Items (Bid Price Mandatory) 
1.0 Mobilization and Demobilization 1 LS $ $ 

2.0 Site Preparation and Construction 
Facilities 1 LS 

$ 
$ 

3.0 Construction Surveys 1 LS $ $ 

4.0 Construction Quality Control 1 LS $ $ 

5.0 Grading and Testing 1,809 CY $ $ 

6.0 Procure and Install Geocomposite 
Venting System 1 LS $ $ 

7.0 Procure and Install Secondary 
Geosynthetic Clay Liner (GCL) 7,263 SY $ $ 

8.0 Procure, Install, and Test HDPE 
Geomembrane Primary Liner 7,263 SY $ $ 

9.0 Anchor Trench Construction 958 LF $ $ 

10.0 Procure and Install HDPE Rub 
Sheets 750 SY $ $ 

11.0 Install and Seal Pipe 
Penetration(s) to Liner System 1 LS $ $ 

12.0 Procure and Install Gate Valve(s) 1 LS $ $ 

Line 1: Schedule 1 – Base Bid Subtotal Amount $ 

Schedule 1 – Additive Bid Items (Bid Price Mandatory) 

1-1.0 Extra Excavation, Fill and 
Compaction 250 CY $ $ 

Line 2: Schedule 1 – Additive Bid Subtotal Amount $ 

Line 3: Schedule 1 – Subtotal Amount (Line 1 Plus Line 2) $ 
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Schedule 2 – H&S Bosma Dairy Consolidated Lagoon No. 10 
Item 

Number Item Description Bid 
Quantity Unit Unit Price 

(In Figures) 
Item Total 
(In Figures) 

Schedule 2 – Base Bid Items (Bid Price Mandatory) 
1.0 Mobilization and Demobilization 1 LS $ $ 

2.0 Site Preparation and Construction 
Facilities 1 LS 

$ 
$ 

3.0 Construction Surveys 1 LS $ $ 

4.0 Construction Quality Control 1 LS $ $ 

5.0 Grading and Testing 2,329 CY $ $ 

6.0 Leak Detection System Support 1 LS $ $ 

7.0 Procure and Install Geocomposite 
Venting System 1 LS $ $ 

8.0 Procure and Install Secondary 
Geosynthetic Clay Liner (GCL) 6,069 SY $ $ 

9.0 Procure, Install, and Test HDPE 
Geomembrane Primary Liner 6,069 SY $ $ 

10.0 Anchor Trench Construction 932 LF $ $ 

11.0 Procure and Install HDPE Rub 
Sheets 720 SY $ $ 

12.0 Install and Seal Pipe 
Penetration(s) to Liner System 1 LS $ $ 

13.0 Procure and Install Gate Valve(s) 1 LS $ $ 

Line 4: Schedule 2 – Base Bid Subtotal Amount $ 

Schedule A-2 – Additive Bid Items (Bid Price Mandatory) 

2-1.0 Extra Excavation, Fill and 
Compaction 250 CY $ $ 

Line 5: Schedule 2 – Additive Bid Subtotal Amount $ 

Line 6: Schedule 2 – Subtotal Amount (Line 4 Plus Line 5) $ 

 
 
Notes: 
CY: cubic yard 
EA: each 
LF: linear foot 
LS: lump sum 
SY: square yard 
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SECTION 01 43 00 
QUALITY ASSURANCE AND CONTROL 

PART 1  GENERAL 

1.01 SUMMARY  

A. This Section specifies administrative and procedural requirements for quality 
control measures by the Contractor and references quality assurance duties which 
have combined responsibilities. 

B. This Work is included as part of, but not limited to: 

1. Bid Item Number 4.0: Construction Quality Control 

1.02 GENERAL  

A. The Contractor shall be fully responsible for the quality of its work.  

B. Quality control services include inspections, tests, and related actions, including 
reports performed by independent agencies, government authorities, and the 
Contractor. They do not include Contract enforcement activities performed by the 
Owner’s Representative.  

C. Inspection and testing services are required to verify compliance with 
requirements specified or indicated. These services do not relieve the Contractor 
of responsibility for compliance with Contract Document requirements.  

D. Quality control requirements for individual construction activities are shown in 
the Sections that specify those activities.  

E. Inspections, tests, and related actions specified are not intended to limit the 
Contractor’s quality control procedures that facilitate compliance with Contract 
Document requirements.  

F. Requirements for the Contractor to provide quality control services required by 
the Owner’s Representative, Owner, or authorities having jurisdiction are not 
limited by provisions of this Section.  

1.03 DEFINITIONS  

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

B. Construction Quality Control (CQC): Refers to those actions taken by the 
Contractor (including those parties charged with the manufacture, supply, 
fabrication, delivery, and installation) to demonstrate and sometimes quantify the 
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characteristics of the product. The results of the CQC program are compared to 
the Contract Documents and any other contractual or regulatory requirements. 
During each aspect of the Work, quality control shall be provided by the 
Contractor to ensure and document that the materials and workmanship conform 
to the Contract Documents.  

C. Construction Quality Assurance (CQA): Refers to those actions (including 
inspections, verifications, audits, testing, and evaluation), taken by the Owner’s 
Representative on behalf of the Owner, intended to provide adequate confidence 
that the materials and workmanship provided by the Contractor conform to the 
Contract Documents and any applicable regulatory requirements.  

1.04 SAMPLES AND CERTIFICATION  

A. Samples. 

1. The Contractor shall supply samples when required by the Contract 
Documents or the Owner’s Representative.  

2. Samples or test specimens shall be prepared and specified furnished with 
information as to their source in such quantities and size as may be 
required for proper examination and tests, with all freight charges prepaid.  

3. Samples shall be submitted in ample time to permit the making of proper 
tests, analysis, examination, rejections, and resubmissions prior to 
shipping or installation or continued construction or as otherwise required 
by the Contract Documents.  

4. Samples of materials shall be retained by the Owner’s Representative for 
reference and comparison purposes.  

B. Certification. 

1. Producers and associations that have instituted accepted systems of quality 
control and have been accepted by accepted associations may submit 
certifications of compliance in lieu of further testing.  

2. Materials from which samples have been taken shall not be incorporated 
in the work or accepted as part of the work until the samples testing results 
have been accepted in writing by the Owner’s Representative.  

1.05 SUBMITTALS 

A. Submit in accordance with Section 01 33 00 – Submittal Procedures.  

B. A Construction Quality Control Plan (CQC Plan) shall be submitted by the 
Contractor within 5 calendar days of the Notice to Proceed and reviewed for 
approval by the Owner’s Representative prior to commencing any work.  
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1. The CQC Plan shall, at a minimum identify personnel, procedures, 
methods, instructions, inspections, records, and forms to be used in the 
CQC system.  

2. Specifically, the CQC Plan will include a description of procedures for: 

a) Maintaining and updating daily activity logs 

b) Reporting out-of-spec conditions 

c) Record-keeping for personnel, equipment maintenance, and 
equipment calibration 

d) Progress reporting requirements.  

C. The Contractor shall submit Daily Construction Reports; see Section 01 32 00 – 
Construction Progress Documentation for further details. 

D. The Contractor shall provide inspections, tests, and similar quality control 
services, specified in individual Specification Sections and required by governing 
authorities, except where they are specifically indicated to be the Owner’s 
Representative’s responsibility or are provided by another identified entity.  

E. The Contractor shall employ and pay an independent agency to perform quality 
control services as specified in the Contract Documents. No separate payment will 
be made for quality control services specified by the Contract Documents. 
Additional inspection and tests required because of defective work or ill-timed 
notices shall be performed at the Contractor's expense.  

F. Coordination. 

1. The Contractor and each agency engaged by the Contractor to perform 
inspections, tests, and similar services shall coordinate the sequence of 
activities to accommodate required services with a minimal delay.  

a) In addition, the Contractor shall coordinate activities with the 
Owner’s Representative to avoid the necessity of removing and 
replacing construction to accommodate inspections and tests.  

b) The Contractor is responsible for scheduling times for 
observations, tests, taking samples, and similar activities as 
described by this Specification.  

G. Access. 

1. The Contractor shall furnish free access to various parts of the Work and 
assist the Owner’s Representative in performance of their duties, at no 
additional cost to the Owner.  
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H. Data. 

1. The Contractor shall furnish all samples, records, Construction Drawings, 
certificates, and similar data as may be required to assure compliance with 
the Contract Documents.  

I. Retesting. 

1. The Contractor is responsible for the cost of the Owner’s Representative’s 
retesting where results of required inspections, tests, or similar services 
prove unsatisfactory and do not indicate compliance with the Contract 
Documents.  

a) Cost of retesting construction revised or replaced by the Contractor 
shall be at the Contractor’s cost, where required tests were 
performed on original construction.  

2. The Owner’s Representative will separately track and accumulate all such 
extra work. The costs incurred by the Owner’s Representative will be 
reported and deducted from the subsequent payments to the Contractor.  

a) The Contractor may request copies of the Owner’s 
Representative’s documentation of the cost of extra Work, but the 
amounts are not subject to negotiation or reduction.  

b) The Contractor shall not be entitled to a change in Contract time or 
price due to delays caused by testing or rejected work or materials.  

J. Associated services. 

1. The Contractor shall cooperate with the Owner’s Representative or their 
agents performing required observations, tests, and similar services and 
provide reasonable auxiliary services as requested. Auxiliary services 
required include, but are not limited to, the following:  

a) Providing access to the Work and furnishing incidental labor and 
facilities necessary to facilitate observations and tests.  

b) Taking adequate quantities of representative samples of materials 
at locations directed by the Owner’s Representative.  

c) Providing facilities for storage of test samples.  

d) Security and protection of samples and test equipment at the site.  
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1.06 OWNER’S REPRESENTATIVE’S RESPONSIBILITIES  

A. The Owner’s Representative will perform observations and tests specified in the 
Contract Documents.  

B. Where the Owner’s Representative has engaged a testing agency or other entity 
for testing and observation of a part of the Work, the Contractor shall not employ 
the entity engaged by the Owner’s Representative unless otherwise agreed in 
writing with the Owner’s Representative.  

1.07 DEFECTIVE WORK  

A. Remove, replace, and retest any work found defective or not complying with 
requirements of Contract Documents, at no additional cost to the Owner.  

B. Work will be observed as it progresses, but failure to detect any defective work or 
materials shall not in any way prevent later rejection when such defect is 
discovered, nor shall it obligate the Owner’s Representative for Final Acceptance.  

C. All observation and testing required because of defective work or ill-timed notices 
shall be performed at the Contractor's expense.  

PART 2  PRODUCTS (NOT USED)  

PART 3  EXECUTION  

3.01 REPAIR AND PROTECTION  

A. Upon completion of observation, testing, sample taking, and similar services, 
repair damaged construction and restore substrates and finishes to eliminate 
deficiencies, including deficiencies in visual qualities of exposed finishes. See 
Specification 26 00 00 – Electrical General, Section 31 00 00 – Earthwork, 
Section 31 05 19.13 – Geotextiles for Earthwork, Section 31 05 19.16 – 
Geomembranes for Earthwork, Section 31 05 19.23 – Geosynthetic Clay Liners, 
Section 31 23 33 – Trenching and Backfilling, and Section 33 31 19 – 
Agricultural Waste Utility Piping for additional information on repair procedures.  

B. Protect construction exposed by or for quality control and quality assurance 
activities, and protect repaired construction.  

C. Repair and protection is the Contractor’s responsibility, regardless of the 
assignment of responsibility for observation, testing, or similar services.  

END OF SECTION 01 43 00 
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SECTION 01 50 00 
TEMPORARY FACILITIES AND CONTROLS 

PART 1  GENERAL 

1.01 SUMMARY  

A. Requirements for Temporary Utilities, Construction Facilities, Temporary 
Controls, removal of Utilities, Facilities and Controls and Mobilization and 
Demobilization. 

B. This Work is included as part of, but not limited to: 

1. Bid Item Number 1: Mobilization and Demobilization 

1.02 GENERAL 

A. Where on-site space for temporary facilities is limited, the Owner’s 
Representative will make the allocation of the available space. The area shown on 
the Construction Drawings for parking shall be shared with the Contractors of 
other projects under construction at the Project site. Should the Contractor require 
space in addition to that allocated, the Contractor shall make arrangements for 
storage of materials and equipment in locations off site at no additional cost to the 
Owner.  

B. Limit operations and storage of equipment and materials to the areas designated 
on the Construction Drawings. Maintain the area during construction without 
obstructing operations of any Owner operations or access roads to the site as set 
forth in the Contract Documents. Proceed with the Work in an orderly manner, 
maintaining the construction site to be free of debris and unnecessary equipment 
or materials. Store materials such as well casing or pipe and geosynthetics off the 
ground on pallets or racks, and store materials in a manner to allow access for 
inspection. 

1.03 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 

A. The Contractor shall provide temporary lighting at least to meet all applicable 
safety requirements to allow erection, application, or installation of materials and 
equipment and observation or inspection of the Work.  

B. If night Work is allowed, the Contractor shall provide lighting as required.  

C. The Contractor shall provide branch wiring from power source to distribution 
boxes with lighting conductors, pigtails, and lamps as required. The Contractor 
shall maintain lighting and provide routine repairs.  
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1.04 TEMPORARY WATER SERVICE 

A. Non-potable water required for dust control shall be obtained from on-site sources 
identified by the Owner. If non-potable water is not available on site, then the 
Contractor may obtain water from a non-potable water tank.  

1.05 TEMPORARY SANITARY FACILITIES 

A. The Contractor will provide and maintain all required sanitary facilities and 
enclosures and litter containers for the Work, including recycling collection and 
containers. Use of the existing Owner facilities will not be permitted. Facilities 
shall be provided for the duration for the Work and shall be installed at time of 
Project mobilization. Place secure facilities on flat surfaces at convenient 
locations. At the end of the job, such facilities and enclosures shall be removed 
completely.  

1.06 VEHICULAR ACCESS 

A. Vehicular access shall be restricted as indicated on the Construction Drawings.  

B. Provide unimpeded access for emergency vehicles. Maintain 20-foot-wide 
driveways with turning space between and around combustible materials.  

C. Provide and maintain access to fire hydrants and control valves free of 
obstructions.  

D. Provide means of removing mud from vehicle wheels before entering public roads 
and streets, as required.  

1.07 PARKING 

A. Parking on site shall be limited to the areas shown on the Construction Drawings 
and as specified by the Owner’s Representative.  

B. Maintenance. 

1. Maintain traffic and parking areas in a sound condition free of excavated 
material, construction equipment, products, mud, snow, and ice.  

2. Maintain existing paved areas used for construction; promptly repair 
breaks, potholes, low areas, standing water, and other deficiencies to 
maintain paving and drainage in original or specified condition.  

1.08 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a 
clean and orderly condition.  
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B. Collect and remove waste materials, debris, and rubbish from site weekly and 
dispose pursuant to local regulations. 

C. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate 
containers with lids.  

1.09 TRAFFIC REGULATION 

A. Traffic control on public rights-of-way shall be provided, as necessary, and in 
accordance with local, state, and federal requirements.  

1.10 SECURITY AND PROTECTION  

A. Temporary fire protection: Install and maintain temporary fire protection facilities 
of the types needed to protect against reasonably predictable and controllable fire 
losses. Comply with National Fire Protection Association (NFPA) 10 “Standard 
for Portable Fire Extinguishers” and NFPA 241 “Standard for Safeguarding 
Construction, Alterations and Demolition Operations” by performing the 
following actions:  

1. Locate fire extinguishers where convenient and effective for their intended 
purpose.  

2. Store combustible materials in containers in fire-safe locations.  

3. Maintain unobstructed access to fire extinguishers, fire hydrants, 
temporary fire protection facilities, stairways, and other access routes for 
fighting fires. Prohibit smoking in hazardous fire exposure areas.  

4. Provide supervision of welding operations, combustion-type temporary 
heating units, and similar sources of fire ignition.  

B. Security enclosure and lockup: Where the Contractor’s materials and equipment 
must be stored, and when they are of value or attractive for theft, provide a secure 
lockup. Enforce discipline in connection with the installation and release of 
materials to minimize the opportunity for theft and vandalism.  

C. Environmental protection: Provide protection, operate temporary facilities, and 
conduct construction in ways and by methods that comply with environmental 
regulations and minimize the possibility that air, wetlands, waterways and subsoil 
might be contaminated or polluted or that other undesirable effects might result. 
Avoid use of tools and equipment that produce harmful noise. Restrict use of 
noise-making tools and equipment to hours that will minimize complaints from 
persons or firms near the site.  

D. Protection of site: Prohibit construction traffic from landscaped areas.  
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E. Security program. 

1. Protect the Work, existing premises, and the Owner’s operations impacted 
by the Work from theft, vandalism, and unauthorized entry.  

2. Initiate program in coordination with the Owner’s existing security system 
at Project mobilization.  

3. Maintain program throughout construction period until the Owner’s Final 
Acceptance precludes the need for Contractor security.  

1.11 DUST CONTROL  

A. Monitor weather and site conditions for dust generation during the Work. 

B. Maintain dust control with best practices, including, but not limited to, limiting 
the area of exposed soils, compacting the surface of exposed soils, covering 
exposed soils, wetting exposed soils, and street-sweeping pavements (where 
applicable). 

C. Maintain dust control in accordance with permits and local, state, and federal 
regulations. 

1.12 EROSION AND SEDIMENT CONTROL  

A. Provide erosion control measures for exposed soils at all times, to be deployed if 
projected precipitation exceeds 0.3 inch over a 24-hour period.  

1.13 NOISE CONTROL  

A. Provide methods, means, and facilities to minimize noise produced by 
construction operations.  

1.14 PEST AND RODENT CONTROL  

A. Provide methods, means, and facilities to prevent pests, rodents, and insects from 
invading the premises and damaging the Work.  

1.15 POLLUTION CONTROL  

A. Provide methods, means, and facilities to prevent contamination of soil, water, 
and atmosphere from discharge of noxious, toxic substances, and pollutants 
produced by construction operations.  

B. Prevent surface water runoff from entering excavations at all times.  
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1.16 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS  

A. Clean and repair damage caused by installation or use of temporary work.  

B. Restore existing facilities used during construction to original condition. Restore 
permanent facilities used during construction to specified condition.  

1.17 QUALITY CONTROL  

A. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control.  

B. Temporary facility installation shall meet the construction safety requirements of 
the Occupational Safety and Health Administration, state, and other governing 
agencies. Comply with industry standards and applicable laws and regulations of 
authorities having jurisdiction, including, but not limited to:  

1. Health and safety regulations.  

2. Utility company regulations.  

3. Police, fire department, and rescue squad rules.  

4. Environmental protection regulations.  

5. Construction Drawings. 

C. Inspections: If required by local ordinance or code, arrange for authorities having 
jurisdiction to inspect and test each temporary utility before use. Obtain required 
certifications and permits.  

1.18 MOBILIZATION AND DEMOBILIZATION  

A. Mobilization consists of preparatory work and operations including, but not 
limited to, those necessary for the movement of personnel; project safety 
(including adequate personnel, equipment, supplies, and incidentals to the Project 
site); and other work and operations the Contractor must perform or costs the 
Contractor must incur before beginning work on the Project, which are not 
covered in other Bid Items. Demobilization consists of work and operations 
including, but not limited to, those necessary for the movement of personnel, 
equipment, supplies, incidentals, and offices off site. Demobilization includes 
cleaning of the site.  
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PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION 01 50 00 
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SECTION 01 71 13 
MOBILIZATION  

PART 1  GENERAL 

1.01 SUMMARY 

A. Mobilization is defined as the preparatory Work performed by the Contractor, 
including:  

1. Procurement, loading, and transportation of tools, materials, supplies, 
labor, and equipment. 

2. Establishing and maintaining necessary facilities for the Contractor’s 
operations. 

3. Personal travel time when such travel time is a contractual obligation of 
the Contractor or a customary payment for the Contractor to all 
employees.  

4. The Owner will pay for mobilization for off-site preparatory Work, 
provided notice has been provided sufficiently in advance to allow the 
Owner’s Representative to witness the activity, if desired. 

B. Mobilization also includes the costs incurred during demobilization. The site will 
be inspected upon completion by the Owner to ensure all Contractor/Vendor 
property and personnel have been properly removed. Final payment will not be 
made prior to said inspection and Owner site approval. 

C. This Work is included as part of, but not limited to: 

1. Bid Item Number 1: Mobilization and Demobilization 

1.02 GENERAL 

A. Mobilization shall include, but not be limited to, the following:  

1. Movement of personnel, tools, equipment, materials, supplies, and 
incidentals to the site and all preparatory Work, including installation of 
Project signage.  

B. Upon completion of the Work, the Contractor shall remove tools, equipment, and 
unused materials and supplies from the site and restore all disturbed areas outside 
the Project area to their pre-construction condition.  

C. The Owner have the right to reject construction tools, equipment, materials, and 
supplies that are, in the Owner opinion, unsafe, improper, or inadequate. The 
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Contractor shall bring rejected construction tools, equipment, materials, and 
supplies to an acceptable condition, as approved by the Owner, or remove them 
from the project site. 

1.03 SUBMITTALS 

A. Refer to Section 01 33 00 – Submittal Procedures for submittal procedures.  

B. Construction Work Plan: the Construction Work Plan is a pre-construction 
submittal that includes Contractor means and methods and sequencing for the 
completion of the work of the Contract.  

1. The Construction Work Plan must be reviewed and accepted by the 
Owner’s Representative prior to the start of work. 

2. Include the Draft Construction Schedule; see Section 01 32 00.  Updates 
shall include the Approved Construction Schedule; see Section 01 32 00. 

3. Include proposed working hours and days. 

4. Include a temporary facilities and controls plan that shows Contractor’s 
and Owner’s Representative’s office, employee parking, material delivery 
area(s), fueling area, storage/staging/stockpiling area(s), fencing (if used), 
temporary utility connections (if used), traffic control where and when 
needed, TESC measures (see below), and other pertinent information. 

5. Include a survey control plan that describes who will perform the various 
surveys required by the Work, what equipment will be used, and the 
qualifications of the Surveyor(s), including current licensure in 
Washington State. 

6. Include an earthwork plan that describes: 

a) The equipment to be used for earthwork and installation of the 
liner system 

b) Trench safety systems to be used for excavations requiring trench 
safety. 

c) Temporary access ramps, if anticipated. 

7. Include a temporary erosion and sediment control (TESC) plan that 
describes how Contractor will manage TESC during the Work; include 
TESC measures on the temporary facilities and controls plan. 
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PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION 01 71 13 
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SECTION 01 77 00 
CLOSEOUT PROCEDURES 

PART 1  GENERAL 

1.01 SUMMARY 

A. The Work shall consist of demobilizing equipment from the site, conducting final 
cleaning, and submitting closeout documents. 

B. This Section also presents processes and requirements for inspection and 
declaration that the Work has been completed as required by the Contract 
Documents. Upon formal review and acceptance of the work by the Engineer or 
Owner’s Representative, the Work will be determined to be complete, and the 
Contractor shall then demobilize from the site. 

C. Demobilization is a part of the closeout process; see Section 01 71 13 – 
Mobilization for further details. 

D. This Work is included as part of, but not limited to: 

1. Bid Item Number 1: Mobilization and Demobilization. 

1.02 RELATED SECTIONS  

A. Section 00 72 00 – General Conditions.  

B. Section 01 71 13 – Mobilization 

1.03 SUBMITTALS 

A. Refer to Section 00 21 10 – Instructions to Bidders for information related to 
Project Dates. 

B. Refer to Section 01 33 00 – Submittal Procedures for further information. 

C. At least 14 calendar days prior to Final Completion, submit to the Engineer and 
Owner’s Representative final hard copies of all As-Built Drawings and other 
required post-construction documents and one set of electronic files of all the 
As-Built Drawings and “Record” Information via email or CD-ROM(s). 

1. All hard copies and electronic files shall be legible and reproducible to the 
satisfaction of the Owner. 

D. Submit the Record Specifications to Owner’s Representative and Engineer with 
the claim for final Application for Payment. 
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E. Submit warranties for Geomembrane Primary Liner as described herein.  

F. When directed by the Owner, submit the Contract Closeout Checklist as described 
herein.  

1.04 FINAL CLEANING  

A. Execute final cleaning, as required by the Contract Documents, prior to the final 
inspection and Final Acceptance.  

B. Comply with regulations of authorities having jurisdiction and safety standards 
for cleaning. Do not burn waste materials. Materials suitable for classification as 
solid waste may be accepted for burial in an active landfill with written consent 
from both the Owner’s Representative and the Owner.  

1.05 SUBSTANTIAL COMPLETION  

A. The Substantial Completion Date is the day the Owner’s Representative 
determines the Owner has full and unrestricted use and benefit of the facilities, 
both from the operational and safety standpoints, and only minor incidental Work, 
replacement of temporary substitute facilities, or correction or repair remains for 
the Physical Completion of the total Contract. 

B. In order to achieve Substantial Completion, the Contractor must: 

1. Have installed the liner system and satisfactorily completed necessary 
repairs following the Construction Quality Control testing conducted by 
the qualified third-party monitor. 

2. Have completed the under-liner vent system Work. 

3. Have completed backfill, compaction, and rough grading of areas affected 
by the Work including, but not limited to, trenching for the installation of 
the leak detection system components, trenching for the installation of 
piping improvements, and the perimeter access roads. 

4. Have stabilized remaining soil stockpiles in accordance with permits and 
to the satisfaction of the Owner. 

5. Deliver tools, spare parts, extra stock of materials, and similar physical 
items to the Owner, in accordance with requirements of the Contract 
Documents.  

6. Satisfactorily pass the Substantial Completion inspection. 

C. See Section 00 72 00 – General Conditions for further details. 
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1.06 PUNCH LIST PROCEDURES  

A. Contractor inspection: The Contractor and its Subcontractors shall conduct 
inspection of Work, identify deficiencies and defects, and repair as required to 
conform to requirements of the Contract Documents. 

1. The Contractor shall prepare a Punch List prior to requesting an inspection 
by the Owner’s Representative. An inspection shall not be requested or 
granted if the Work is incomplete. 

2. Notify the Owner’s Representative in writing of satisfactory completion of 
Contractor inspection and that corrections have been made. 

3. Request Owner’s Representative inspection: Contractor shall make the 
request for inspection in writing and with the Punch List attached at least 
3 working days prior to the requested date of inspection. 

4. Owner’s Representative inspection: The Owner’s Representative and 
Contractor will perform inspection of the work to identify defects or 
deficiencies. The Contractor shall correct work accordingly, as required by 
the Owner’s Representative, at no cost to the Owner. 

B. Final inspection: When items noted above are completed, Contractor shall request 
final inspection of work by the Owner’s Representative at least 3 working days 
prior to the requested final inspection date.  

C. If Work is deemed incomplete by the Owner’s Representative, complete 
outstanding items and request re-inspection, at no cost to the Owner. 

1.07 FINAL COMPLETION, FINAL ACCEPTANCE, AND PAYMENT  

A. Notice of Final Completion will be issued in writing by the Owner’s 
Representative when all the physical Work is complete. 

B. Notice of Physical Completion will be issued in writing by the Owner only after: 

1. Contractor demobilization is satisfactorily completed. 

2. Contractor has submitted the final Application for Payment and Final 
Affidavit of Amounts Paid. 

3. All temporary locks, keys, or other items loaned or signed out to the 
Contractor, including subcontractors, sub-subcontractors, suppliers, and 
vendors are returned. 

4. Project Record Documents have been submitted to and approved by the 
Engineer and Owner’s Representative. 
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5. Satisfactory completion of the Punch List items resulting from the 
Owner’s Representative’s inspection. 

6. Final Cleaning of the Project site has been performed as required by the 
Contract Documents. 

7. Any Special Warranties or follow-on Contracts required by the Contract 
Documents are submitted for approval to the Owner’s Representative. 

C. The Owner’s Representative shall notify the Contractor of Final Acceptance of 
the Project as required by the Contract Documents.  

D. The Owner’s Representative and the Contractor shall follow the procedures stated 
in Section 00 72 00 – General Conditions for determining Final Completion, Final 
Acceptance, and Final Payment for further details.  

1.08 PROJECT RECORD DOCUMENTS  

A. Maintain on site one set of the following record documents; record actual 
revisions to the Work:  

1. Contract Documents.  

2. Addenda.  

3. Change Orders and other Modifications to the Contract.  

4. Reviewed Shop Drawings, product data, and samples.  

B. Store Record Documents separate from documents used for construction.  

C. Contractor shall redline the Record Documents on a weekly basis concurrent with 
construction progress. The Contractor shall supply a redline copy of the Record 
Documents that shall document all additions and modifications to the original 
Contract Documents, as follows:  

1. Specifications: Legibly mark and record at each Product section 
description of actual Products installed, including the following:  

a) Manufacturer’s name and product model and number.  

b) Product substitutions or alternates utilized.  

c) Changes made by Addenda and Modifications.  

2. Record Documents and Shop Drawings: Legibly mark each item to record 
actual construction, including:  
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a) Measured horizontal and vertical location of underground utilities 
and appurtenances referenced to permanent surface improvements.  

b) Measured locations of internal utilities and appurtenances 
concealed in construction, referenced to visible and accessible 
features of the Work.  

c) Field changes of dimension and detail.  

d) Details not on original Contract Documents.  

D. Delete the Engineer’s title block and seal from all documents.  

E. Submit the following items to Owner’s Representative and Engineer with the 
claim for final Application for Payment:  

1. One complete full size set of As-Built Drawings on Bond.  

2. One complete set of Record Specifications.  

1.09 WARRANTY 

A. In addition to the 1-year warranty applicable to all the Work, as specified in 
Section 00 72 00 – General Conditions, certain elements of the project are to be 
warranted for an extended period following the completion of the initial 1-year 
warranty. 

B. Refer to Section 31 05 19.16 – Geomembranes for Earthwork for warranty 
requirements for the geomembrane primary liner. 

C. Sample warranty documents are contained as attachments, herein. 

PART 2 PRODUCTS (NOT USED)  

PART 3 EXECUTION (NOT USED)  

END OF SECTION 01 77 00
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ATTACHMENT A 
 

H&S BOSMA/LIBERTY DAIRIES WARRANTIES 
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Attachment 1 – H&S Bosma/Liberty Dairies Lagoon No. 6 
 

Two (2) Year Non-Pro-Rata Installation Warranty 
ISSUE TO: 
H&S Bosma/Liberty Dairies   
 
CONTACT PERSON: 
ADD CONTACT HERE 

Installed At: 
H&S Bosma/Liberty Dairies   
823 North Liberty Drive 
Granger, Washington 98932 
 

ISSUE BY: 
Contractor 
Address – Line 1 
Address – Line 2 
Phone Number 
WA Contractor License No. 

CONTRACTOR CONTACT PERSON: 
Name, Title 
Phone Number 
E-mail Address 

Emergency hours (6:00pm – 7:00am) contact information 
 
CONTRACTOR CONTACT PERSON: 
Name, Title 
Phone Number(s) 

We, [CONTRACTOR NAME], certify that the welded geomembrane primary liner was 
installed at H&S Bosma/Liberty Dairies, and the work performed is in strict compliance with the 
Contract Documents. In compliance with the General Conditions of the Contract; and Section 01 
77 00, [CONTRACTOR NAME] shall, in cooperation with H&S Bosma/Liberty Dairies, promptly 
repair, replace, or otherwise appropriately correct any such defect or nonconformity discovered 
during the Warranty Period. [CONTRACTOR NAME] warrants and guarantees that the 
installation work on the welded geomembrane primary liner is free from defects and 
nonconformities in equipment, material, design, or workmanship performed by [CONTRACTOR 
NAME] and or its subcontractors and suppliers for a period of two (2) years.  

 
The Warranty Period is effective from the Substantial Completion date of [DATE]. The Warranty 
Period will expire on [DATE]. 

[NAME] AUTHORIZED 
OFFICER FOR 
[CONTRACTOR NAME] 

NOTARY 

[NAME] AUTHORIZED 
PROJECT MANAGER 
FOR [CONTRACTOR 
NAME] 
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Attachment 2 – H&S Bosma/Liberty Dairies Consolidated Lagoon No. 10 
 

Five (5) Year Pro-Rata Manufacturer Warranty 
ISSUE TO: 
H&S Bosma/Liberty Dairies   
 
CONTACT PERSON: 
ADD CONTACT HERE 

Installed At: 
H&S Bosma/Liberty Dairies   
823 North Liberty Drive 
Granger, Washington 98932 
 

ISSUE BY: 
Contractor 
Address – Line 1 
Address – Line 2 
Phone Number 
WA Contractor License No. 

CONTRACTOR CONTACT PERSON: 
Name, Title 
Phone Number 
E-mail Address 

Emergency hours (6:00pm – 7:00am) contact information 
 
CONTRACTOR CONTACT PERSON: 
Name, Title 
Phone Number(s) 

We, [CONTRACTOR NAME], certify that the welded geomembrane primary liner was 
installed at H&S Bosma/Liberty Dairies, and the work performed is in strict compliance with the 
Contract Documents. In compliance with the General Conditions of the Contract; and Section 01 
77 00, [CONTRACTOR NAME] shall, in cooperation with H&S Bosma/Liberty Dairies, promptly 
repair, replace, or otherwise appropriately correct any such defect or nonconformity discovered 
during the Warranty Period. [CONTRACTOR NAME] warrants and guarantees that the 
installation work on the welded geomembrane primary liner is free from defects and 
nonconformities in equipment, material, design, or workmanship performed by [CONTRACTOR 
NAME] and or its subcontractors and suppliers for a period of two (2) years.  

 
The Warranty Period is effective from the Substantial Completion date of [DATE]. The Warranty 
Period will expire on [DATE]. 
[NAME] AUTHORIZED 
OFFICER FOR 
[MANUFACTURER 
NAME] 

NOTARY 

[NAME] AUTHORIZED 
PROJECT MANAGER 
FOR [MANUFACTURER 
NAME] 
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SECTION 31 00 00 
EARTHWORK 

PART 1  GENERAL 

1.01 SUMMARY  

A. This Section describes general requirements for earthwork and includes: 
excavation, fill, compaction, grading, processing, stockpiling, disposal of 
unsuitable materials, aggregates, embankment, subgrade preparation, and over-
excavation/replacement. 

B. This Work is included as part of, but not limited to: 

1. Bid Item Number 5: Grading and Testing 

2. Additive Bid Item Number (A or B)-1.0: Extra Excavation, Fill, and 
Compaction 

C. See Section 31 23 33 – Trenching and Backfilling for earthwork relating to the 
construction of ancillary systems including, but not limited to: conveyance piping 
and geomembrane anchor trenches. 

1.02 RELATED SECTIONS  

A. The Work of the following Sections is related to the Work of this Section. It is the 
Contractor’s responsibility to perform all Work required by the Contract 
Documents. Other Sections not referenced below may also be related to the 
proper performance of this Work.  

1. Section 31 05 19.13 – Geotextiles for Earthwork 

2. Section 31 05 19.16 – Geomembranes for Earthwork 

3. Section 31 05 19.23 – Geosynthetic Clay Liners 

4. Section 31 05 19.26 – Geocomposites 

5. Section 31 23 33 – Trenching and Backfilling 

1.03 REFERENCES 

A. The referenced publications form a part of this Section. The publications are 
referenced in the text by basic designation only. The version of the publication 
and test method in effect at the time of bidding shall be applicable in all cases.  

B. ASTM International  
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1. D422 Standard Test Method for Particle-Size Analysis of Soils 

2. D1557 Standard Test Method for Laboratory Compaction Characteristics 
of Soil Using Modified Effort (56,000 ft-lbf/ft3 [2,700 kN-m/m3]) 

3. D2216 Standard Test Methods for Laboratory Determination of Water 
(Moisture) Content of Soil and Rock by Mass 

4. D2487 Standard Practice for Classification of Soils for Engineering 
Purposes (Unified Soil Classification System [USCS]) 

5. D6938 Standard Test Method for In-Place Density and Water Content of 
Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth) 

C. Construction Quality Assurance Plan (CQAP) 

D. Washington Department of Transportation (WSDOT) Standard Specifications 
2016 

1.04 DEFINITIONS  

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

B. Compaction: The application of controlled forces to soils placed in lifts, using 
mobilized equipment, to achieve a prescribed soil density in accordance with 
established standards.  

C. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

D. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

E. Excavation: Includes removal, loading, hauling, placing, compacting, and 
stockpiling as required to place the excavated materials in intermediate and 
ultimate destinations.  

F. Imported fill material: Material obtained by the Contractor from sources off site.  

G. On-site fill material: Material excavated on the site or taken from borrow areas 
with written approval by the Owner’s Representative.  

H. Over-excavation: Excavation below the depths shown on the Construction 
Drawings. 

I. Owner-designated staging/stockpiling area: Stockpile areas containing material 
from on-site excavations as shown on the Construction Drawings.  
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J. Optimum moisture content: The moisture content for a given soil that will result 
in the maximum dry unit weight when compacted in accordance with 
ASTM D1557.  

K. Percent compaction: The percent compaction in-place shall be conducted by a 
nuclear density gauge (ASTM D6938) and shall be calculated as the ratio (in 
percent) of the in-place dry density to the estimated maximum dry density, in 
accordance with ASTM D1557, of the representative material at the location of 
the in-place density test.  

L. Prepared subgrade: The prepared base soils that meet the grading, smoothness, 
and compaction requirements for the placement of the geosynthetic clay liner 
(GCL). Preparation includes grading, excavation, smoothing, hauling, filling, 
moisture conditioning (if necessary), compaction, and removal of unsuitable 
materials (e.g., organics, debris, angular rock or aggregate) to meet the 
requirements overlying materials.  

M. Proof-rolling: Rolling a soil or rock surface with a minimum of three passes with 
equipment approved by the Owner’s Representative for the purpose of detecting 
soft or loose areas.  

N. Screening: The act of segregating rock and other earth material into specific size 
ranges. Screening may be accomplished by manual bar or mechanical screens.  

O. Site: The property owned by the Owner within the boundaries shown on the 
Construction Drawings, easements and rights-of-way for roads, drainage 
facilities, and pipelines, and the Contractor’s working and storage areas adjacent 
to the facilities.  

P. Stockpiles: Soil temporarily placed in piles at locations designated by the 
Construction Drawings or the Owner’s Representative for future use by the 
Owner or the Contractor.  

Q. Suitable Material: Material imported or excavated from the cut areas, which is 
suitable for use as fill. 

R. Track out: Material including soil and organic waste that is dropped onto roads 
from haul vehicles travelling throughout the site. Track out caused by the 
Contractor shall be cleaned up and managed by the Contractor at no additional 
cost to the Owner. 

S. Unsuitable material: Screenings generated during material processing or material 
from excavations that, in the opinion of the Owner’s Representative, are not 
suitable for use as on-site fill material. Should the Owner’s Representative deem 
screenings unsuitable, the Contractor shall stockpile unsuitable screenings at the 
location designated by the Owner’s Representative.  
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1.05 SUBMITTALS  

A. Submit in accordance with Section 01 33 00 – Submittal Procedures.  

B. A Construction Workplan shall be submitted by the Contractor as part of the pre-
construction submittals; refer to Section 00 21 10 – Instructions to Bidders. The 
Construction Workplan shall, at a minimum, include the following:  

1. Proposed source(s) and proposed method(s) of sampling source(s) of 
imported fill material (if used) for acceptance. 

2. Proposed soil processing, crushing, screening, placement, compaction, and 
moisture control equipment, including equipment catalogs with weight, 
dimensions, and operating data. 

3. Proposed work schedule. 

4. Proposed method of protecting Work, including, but not limited to, 
temporary drainage measures (during rain events), dust control, and freeze 
protection (if work is conducted during the winter months). 

5. Proposed CQC inspection firm, including the names, resumes, and 
qualifications of CQC inspection personnel. 

6. Proposed excavation, stockpiling, regrading and staging plan describing 
handling and transport of on-site and off-site materials, including waste 
haul. 

7. Proposed proof-rolling method and equipment for each subgrade 
condition. 

8. Proposed soil disturbance plan that contains a construction sequencing 
plan for the anchor trenches, subgrade preparation, and the deployment of 
all geosynthetic materials; backfilling trenches and capping; and all 
information necessary to guide the safe execution of excavation and/or soil 
disturbances. 

9. A Trenching and Backfilling Plan; see Section 31 23 33 – Trenching and 
Backfilling. 

10. Shoring Plan; see Section 31 23 33 – Trenching and Backfilling. 

C. The Contractor shall provide the Owner’s Representative with a written moisture 
conditioning methodology. Moisture conditioning Work shall not commence until 
the method has been reviewed and accepted by the Owner’s Representative.  

D. For final acceptance of Earthwork, submit written Certification Documents and 
reports described, herein. 
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1.06 CONSTRUCTION QUALITY ASSURANCE AND QUALITY CONTROL  

A. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control. 

B. CQA will be performed by the Owner’s Representative in accordance with the 
CQAP.  

C. Any Work by the Contractor that does not satisfy the requirements of the Contract 
Documents shall be corrected in accordance with the requirements of the Contract 
Documents or as accepted by the Owner’s Representative or Owner at the sole 
expense of the Contractor.  

D. Imported fill material may be used only if necessary based on the quality and 
available quantity of the on-site fill material. Imported fill material source quality 
assurance testing will be performed by the Contractor to verify suitability for use 
as Imported Fill Material and will be approved by the Owner’s Representative 
prior to use or delivery to the site. Tests will be conducted when there is a 
noticeable change in material type. A minimum of three tests per borrow material 
type will be conducted. The following tests will be conducted: 

1. Soil Classification; ASTM D2487; perform a minimum of one test per 
2,000 cubic yards of material. 

2. Moisture Density Relationship; ASTM D1557; perform a minimum of one 
test per 2,000 cubic yards of material. 

3. Particle Size Analysis; ASTM D422; perform a minimum of one test per 
2,0000 cubic yards of material.  

E. The Contractor shall procure a CQC testing firm to confirm that the Contractor is 
meeting the compaction requirements. Further information is provided in 
Article 3.05 of this Section. 

F. All Contractor’s quality control testing and results shall be as provided herein for 
the specific material and/or application.  

1.07 PROTECTION 

A. All existing roads, structures, utilities, and other improvements that are not 
specifically designated to be cleared, removed, stripped, or altered as a part of the 
Work shall be protected from damage throughout the construction period. Any 
damage caused by the Contractor, its employees, agents, or any lower-tiered 
subcontractors shall be immediately repaired to the original condition and to the 
satisfaction of the Owner’s Representative at no additional cost to the Owner. 
Completed work (e.g., earthwork and geosynthetics) shall be protected from 
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wetting, drying, and freezing by providing temporary drainage, features, and 
blankets or protective cover layers as necessary.  

B. Existing utilities and facilities  

1. Known existing utilities are indicated in the Construction Drawings. The 
Contractor shall hand excavate all excavations within 3 feet of areas where 
existing utilities are indicated, unless directed otherwise by the Owner’s 
Representative.  

2. The Contractor shall verify the actual locations of all existing utilities 
within the excavation area through the use of a qualified utility location 
services firm and by hand-excavation.  

3. The Contractor shall record the utility locations on the Record Drawings.  

4. After the actual locations and routing of the existing utilities have been 
found to be accurately determinable through hand-excavation and after 
approval from the Owner’s Representative, the Contractor may begin 
excavation using machinery in a manner acceptable to the Owner’s 
Representative.  

5. After excavation by machinery has begun, the Contractor shall continue to 
be fully responsible for all utilities found through the location services by 
hand-excavation and/or as indicated in the Construction Drawings.  

6. Any existing utility indicated in the Construction Drawings that is 
damaged by the Contractor shall be immediately repaired in a manner 
acceptable to the Owner’s Representative and at no additional cost to the 
Owner.  

7. If excavation or other work will be within 10 feet of any existing electrical 
utility either aboveground or belowground, lockout/tagout is required. The 
Contractor shall provide 1 working day’s prior notice to the Owner’s 
Representative of planned excavations of this type. The Contractor shall 
coordinate with the Owner and the applicable utility companies to arrange 
for and perform this lockout/tagout.  

8. Notify the Owner’s Representative immediately if any existing utilities 
that were not indicated on the Construction Drawings are encountered 
during excavation.  

9. Obtain approval from the Owner’s Representative before backfilling 
existing utilities. Utility warning tape (provided by the Contractor) shall 
be placed 12 inches above existing utilities.  
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10. Equipment and methods shall be utilized to protect the integrity of all 
lining/cover materials scheduled to remain in place. The Owner’s 
Representative may inspect for damage at any time. Repair damage as 
approved by the Owner’s Representative and modify construction methods 
to prevent further damage. Damage to existing liner/cover systems that, in 
the opinion of the Owner’s Representative, has been caused by the 
Contractor’s work, shall be repaired at the Contractor’s sole expense.  

C. Protection of placed soil layers  

1. The Contractor shall be responsible for protection of all Work during 
construction. Contractor shall include additional erosion control measures 
to protect soils placed throughout the project as necessitated by the 
Contractor’s construction sequencing.  

2. No additional payment will be made for repair of eroded or damaged 
slopes.  

PART 2  PRODUCTS 

2.01 MATERIALS 

A. On-site fill material: Material shall be free from unsuitable material. 

B. Imported fill material: Material shall be free from unsuitable material and:  

1. Maximum particle size shall not exceed 3/8 inches in any direction. 
Larger-sized particles may be removed through screening or segregation 
during excavation.  

2. Imported fill material shall meet the Washington Department of 
Transportation (WSDOT) standard specifications for Common Borrow 
(WSDOT 2016 Standard Specification 9-03.14(3)). 

2.02 SOURCE QUALITY CONTROL 

A. Imported fill material is subject to the following requirements:  

1. All tests necessary for the Contractor to locate an acceptable source of 
imported fill material shall be made by the Contractor and submittals 
provided as stated above.  

2. No materials shall be delivered to the site until the proposed materials 
have been accepted in writing by the Owner’s Representative.  

3. Final acceptance shall be based on tests made on samples of material taken 
from the completed and compacted course. All testing for final acceptance 
shall be approved by the Owner’s Representative.  
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4. If additional testing conducted by the Owner’s Representative (as part of 
the CQA) indicate that the material does not meet Specification 
requirements, material placement shall be terminated until corrective 
measures are taken. Material not conforming to the Specification 
requirements that is placed on site shall be removed and replaced at the 
Contractor's sole expense. Sampling and testing performed by the Owner’s 
Representative due to failure of the materials to meet specifications shall 
be done at the Contractor's sole expense.  

B. Pre-construction material quality evaluations shall be performed by the 
Contractor. The Owner’s Representative will be provided the opportunity to 
review all of the Contractor's pre-construction test results for acceptance and to 
classify the materials prior to incorporation in the work.  

PART 3  EXECUTION  

3.01 GENERAL  

A. Equipment  

1. All equipment and tools used in the performance of this work are subject 
to the approval of the Owner’s Representative before work is started.  

2. Provide compaction equipment appropriate for the material types to obtain 
the densities specified.  

3. Provide hand-operated compaction equipment in areas closer than 2 feet to 
structures to obtain the compaction densities specified.  

4. Operate compaction equipment in accordance with the Manufacturer’s 
instructions and recommendations. If inadequate densities are obtained, 
provide larger and/or different type equipment at no additional cost to the 
Owner.  

5. Provide equipment for applying water of a type and quantity adequate for 
the Work, free of leaks, and equipped with a distributor bar or other 
approved device to ensure uniform application.  

6. Provide equipment for mixing and drying out material, such as blades, 
discs, or other approved equipment.  

7. Provide equipment to control track out. Any track out noted by the 
Contractor, Owner’s Representative, or Owner shall be cleaned by the 
Contractor immediately at no additional cost to the Owner. 

B. Equipment for operating above geocomposite gas venting strips, geotextile (if 
required by the Owner), geomembrane cover strips (for geocomposite gas venting 
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Strips), GCL, and geomembrane (collectively referred to as a geosynthetic 
product):  

1. Track-mounted equipment with low ground-pressure tracks, having a 
ground pressure of 5 pounds per square inch or less, shall be used for 
spreading materials over the geosynthetics. In no case shall tracked 
equipment be allowed to operate on less than 12 inches of cover over the 
geosynthetic products.  

2. No equipment of any kind shall be allowed directly on top of the 
geosynthetic products.  

3. If equipment other than the above described track-mounted equipment is 
needed to complete the work, this equipment shall be operated above the 
geosynthetic products on temporary haul roads at least 3 feet thick. 
Material used in temporary haul roads can be incorporated as part of the 
overall required grading, provided the material has not been or will not be 
contaminated and meets the specified imported fill material requirements. 

C. Verification of conditions  

1. Verify all lines, limits, and grades prior to beginning construction 
activities. Adjust as necessary to accommodate settlement that may have 
occurred between the design survey and construction.  

2. Verify that the survey control system is installed and properly protected 
from construction operations prior to earthwork.  

3.02 EXCAVATION 

A. For excavations related to trenching, see Section 31 23 33 – Trenching and 
Backfilling. 

B. Protect bottoms of all excavations from free-standing water and frost. All soils in 
excavations or where fills will be placed shall be protected from movement or 
other damage due to frost penetration. Soil backfill, insulation, heat, or other 
methods acceptable to the Owner’s Representative shall be used to protect soils 
during periods of the year in which frost penetration is possible.  

C. Proceed with excavation and stockpiling in an orderly manner that prevents the 
different materials from being mixed together during or after excavation.  

D. If excess fill is generated from the grading operations, the Contractor shall 
coordinate with the Owner’s Representative and Owner on whether the material 
may be reused at other locations within the Owner’s property or the material must 
be disposed of. If the excess fill is a result of the Contractor’s over-ordering of 
import material, the disposal of the fill (whether on the Owner’s property or an 
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Owner’s Representative approved disposal facility) will be completed at the 
Contractor’s sole expense. 

E. Limits of excavation  

1. Excavate to lines, grades, and dimensions shown on the Construction 
Drawings.  

2. Minimize excavation beyond limits shown on the Construction Drawings.  

F. Under no circumstances shall excavations be allowed within 5 feet horizontally of 
the geomembrane edge without approval of the Owner’s Representative. All such 
approved excavation shall be done with hand tools unless authorization is 
received in writing from the Owner’s Representative.  

3.03 OVER-EXCAVATION AND REPLACEMENT OF UNSUITABLE MATERIAL 

A. If during the excavation for elements of the work unsuitable material is 
encountered, over-excavation may be required. 

B. Any work associated with the over-excavation and replacement of unsuitable 
materials shall only be performed on the written approval of the Owner’s 
Representative. 

C. When approved, over-excavations for replacement of unsuitable material shall be 
completed in 1-foot-vertical increments. Notwithstanding other factors, this 
excavation shall be completed in accordance with Article 3.02 of this Section. 

D. Over-excavation shall be replaced using imported fill material or on-site fill 
material, unless otherwise directed by the Owner’s Representative, and 
compacted as required in this Section. 

E. If the over-excavation is a result of the Contractor’s means and methods or due to 
the Contractor’s negligence, the Contractor shall correct all unauthorized over-
excavated areas at their sole expense.  

F. The Contractor shall provide the Owner’s Representative two working days’ 
notice prior to the start of any work associated with the over-excavation and 
replacement of unsuitable materials. 

G. This work shall be tracked and paid for under the Schedule A or Schedule B 
Additive Bid Items. Quantities of unsuitable material replaced shall be maintained 
by the Contractor for submission upon the request of the Owner’s Representative.  
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3.04 STOCKPILING  

A. Stockpile materials in a manner that segregates different material types in 
different stockpiles as directed by the Owner’s Representative. The Contractor 
shall identify those stockpiles that are to be sorted, crushed, or screened.  

B. Materials shall only be stockpiled in the Owner-designated staging/stockpiling 
area shown on the Construction Drawings. Any stockpiles outside of the Owner-
designated staging/stockpiling area must be approved by the Owner’s 
Representative. 

C. Before stockpiling any materials, the surface below the stockpile shall be cleared 
of vegetation, rocks, or other debris.  

D. Care shall be taken to prevent the contamination or deterioration of all stockpiled 
materials during construction, storage, and handling. 

E. Protect Owner-designated staging/stockpiling areas:  

1. All stockpiles shall have erosion control best management practices in 
place prior to any stockpiling.  

2. Direct surface water away from the stockpile sites so as to prevent erosion 
or deterioration of materials.  

3. The stockpiles must not be allowed to become contaminated with mud or 
other material.  

4. If the surrounding ground is wet and soft, or for any reason contaminants 
are carried into the stockpile, the Contractor shall provide and place 
granular material on the haul routes at no additional cost to the Owner and 
provide means of keeping the equipment tires clean.  

5. All costs for storing, protecting, re-handling, and placing stockpiled 
material shall be considered incidental to the construction.  

6. If the stockpiled material becomes too wet, contaminated, or otherwise 
unusable during stockpiling, removal, handling, and/or placement, the 
Contractor shall dispose of and replace with an equal amount of material 
acceptable to the Owner’s Representative.  

7. All costs for replacement of contaminated or unusable materials due to the 
Contractor’s actions or inaction, as determined by the Owner’s 
Representative, will be borne solely by the Contractor.  

F. Stockpiles shall be made such that maximum long-term slope is at a ratio of 
3 horizontal to 1 vertical.  
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G. The Contractor shall maintain Owner-designated staging/stockpiling area during 
the Contract period in a neat and free-draining condition that prevents stormwater 
sediment transport.  

H. Upon completion of the work, the Contractor shall inventory all Contractor-
imported materials remaining on site and coordinate with the Owner’s 
Representative and Owner if any of these materials may be utilized in other 
portions of the Owner property. If they are unable to be reused, the Contractor 
shall bear all costs for removing any remaining Contractor-imported materials 
from the site. Payment shall not be made for materials that have not been 
incorporated in the Work unless they are otherwise specified or called for in the 
Construction Drawings. Leave Owner-designated staging/stockpiling area in clean 
and neat condition after materials are removed. Grade site surface to prevent 
freestanding surface water.  

I. Any materials deemed unsuitable for the Work and not used shall remain the 
responsibility of the Contractor during the duration of the Work. The Contractor 
shall off-haul, dispose of properly, and clean the areas used for stockpiling at the 
conclusion of the Work at no additional costs to Owner.  

3.05 PLACING AND COMPACTION OF MATERIALS  

A. Do not place fill materials until preparation of the underlying surface has been 
completed and has been accepted by the Owner’s Representative.  

B. Place fill materials to the lines and grades shown on the Construction Drawings.  

C. Fill materials shall not be placed over wet, frozen, or unstable subgrade surfaces.  

D. Stop fill placement temporarily during unsuitable weather conditions or as 
approved by the Owner’s Representative. Fill materials that do not meet specified 
moisture content shall not be placed, spread, or compacted. When Work is 
interrupted by heavy rains, fill operations shall not be resumed until field tests 
indicate the moisture content is within the specified tolerances. Moisture content 
ranges indicated in this Section represent the moisture content required at the time 
the material is undergoing compaction.  

E. Uniformly grade areas to provide a finished surface that is smooth, compacted 
and free of irregularities. Comply with compaction requirements and grade to 
cross sections, lines, and elevations indicated.  

F. If, in the opinion of the Owner’s Representative, the underlying surface is not 
suitable for subgrade fill placement, the underlying surface shall be corrected. 
Additional work shall include, but not be limited to, the following:  

1. If the underlying surface of any layer of the fill is too dry and/or too 
smooth to bond properly with the layer of material to be placed thereon, 
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moisten and/or scarify to provide a satisfactory bonding surface before the 
next layer of fill material is placed.  

2. If the underlying surface of any layer of the fill is too wet, either remove 
and allow drying and/or scarifying in place to reduce the moisture content 
to the required amount in accordance with the requirements in the 
Contract Documents. Recompact before the next layer of fill is placed.  

G. Distribute the moisture content of the fill material uniformly throughout each 
layer of the material prior to and during compaction.  

H. If the Contractor cannot attain the specified densities with the maximum lift 
thicknesses specified, the lift thickness shall be reduced and/or heavier 
compaction equipment shall be provided. Adjustments to achieve compaction 
shall be at no additional cost to the Owner.  

I. Specific compaction methods, as described below, shall be used in the areas 
indicated on the Construction Drawings: 

1. Each layer of the entire embankment, lagoon bottom, and other areas 
outside of the lagoon that will require compaction shall be compacted to 
92% of the maximum density as determined by ASTM D1557. Horizontal 
layers shall not exceed 12 inches in depth before compaction. In the top 2 
feet, horizontal layers shall not exceed 4 inches in depth before 
compaction. No layer below the top 2 feet shall exceed 8 inches in depth 
before compaction. 

2. The Contractor shall procure a CQC testing firm to confirm that the 
Contractor is meeting the compaction requirements. This testing shall be 
completed using a nuclear density gauge (ASTM D6938), at the minimum 
testing frequency of one test per 10,000 square feet per lift. The results of 
this testing shall be included in the Contractor’s Daily Construction Report 
(Section 01 32 00 – Construction Progress Documentation). 

3.06 SURFACE PREPARATION  

A. Tolerances  

1. Finished grades and subgrade surfaces for placement of geosynthetic 
products and final grades shall be within plus or minus 0.1 foot from 
required elevations unless otherwise noted.  

B. Prepared subgrade for GCL  

1. Prepare the subgrade surface for placement of the geomembrane and GCL 
by grading, scarifying, and compacting the upper 6 inches of material and 
recompacting to 92% of maximum dry density and to within 2% of the 
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optimum moisture content determined by ASTM D1557. Recompact using 
a heavyweight (10- to 12-ton) smooth drum vibratory roller.  

2. After completion of excavation and prior to GCL deployment, proof-roll 
the surface with approved compaction equipment to detect soft or loose 
zones. As shown in the Construction Drawings, a geotextile may be 
installed at the Owner’s direction below the GCL for additional protection. 

3. If soft or loose zones are found during proof-rolling, excavate the soft or 
loose material to a depth approved by the Owner’s Representative and 
backfill and compact as specified. 

4. GCL shall be placed on subgrades free of unsuitable material, including, 
but not limited to coarse particles, earth clods, uneven areas, ruts, roots, 
debris, and wood pieces. The following activities should be followed to 
ensure that a GCL is not damaged from underlying surface during 
installation:  

a) Use offset stakes for areas where GCL are present (either visible or 
below the surface). Do not stake within these areas.  

b) Any survey stakes, if used, shall be pulled out of the soil surface. 
Breaking off the survey stakes at the ground surface is not allowed.  

c) Contractor shall rake or remove by hand, as necessary, any rocks 
or debris that protrudes from the surface greater than 3/8 inches.  

5. The Contractor shall shape the entire subgrade to a uniform surface 
running reasonably true to the line, grade, and cross section shown on the 
Construction Drawings. Leave subgrade with a surface that is smooth and 
without ruts.  

6. The Contractor shall take precautions not to disturb the exposed subgrade 
by minimizing construction traffic across the subgrade or using special 
equipment and/or construction methods to prepare the subgrade.  

7. The GCL installer and Owner’s Representative must inspect and approve 
the surface prior to the placement of the GCL.  

3.07 ACCEPTANCE 

A. The Contractor shall cooperate with the Owner’s Representative in the 
performance of compaction and gradation testing performed for Quality 
Assurance purposes.  

B. The Contractor retains all Ownership and responsibility for the earthwork until 
written acceptance by the Owner’s Representative.  
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C. The Owner’s Representative will accept earthwork when:  

1. Conformance test results meet the requirements of the Contract 
Documents.  

2. Required documentation from the field and laboratory testing laboratories 
has been received and accepted.  

3. All repairs have been completed to the Owner’s Representative’s 
satisfaction.  

4. Written Certification Documents have been received by the Owner’s 
Representative.  

5. All required documentation from the material supplier and Contractor has 
been received and accepted.  

6. The material installation and compaction are complete.  

7. The Contractor has submitted to the Owner’s Representative all written 
Certification Documents and reports required by this Section.  

END OF SECTION 31 00 00 
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SECTION 31 05 19.13 
GEOTEXTILES FOR EARTHWORK 

PART 1  GENERAL 

1.01 SUMMARY  

A. Manufacturing and installation of geotextiles for separation, cushioning, and other 
applications as shown on the Construction Drawings.  

B. A geotextile may be installed under the liner system between the subgrade and the 
geosynthetic clay liner (GCL) at the option and direction of the Engineer and/or 
Owner’s Representative. In general, the geotextile may be required if sharp 
angular stones or particles larger than 3/8-inch in diameter are observed in the 
liner subgrade.  

C. This Work is included as part of, but not limited to: 

1. Additive Bid Item Number 2.0: Furnish and Install Geotextile 

D. Unless otherwise noted, test methods and material properties shall conform with 
the Geosynthetic Research Institute (GRI) Test Method GT12(a) – ASTM 
Version Test Methods and Properties for Nonwoven Geotextiles Used as 
Protection (or Cushioning) Materials (2016). 

1.02 RELATED SECTIONS  

A. Section 31 00 00 – Earthwork 

B. Section 31 05 19.16 – Geomembranes for Earthwork 

C. Section 31 05 19.23 – Geosynthetic Clay Liners 

D. Section 31 05 19.26 – Geocomposites 

1.03 REFERENCES  

A. The publications listed herein form a part of this Section to the extent referenced. 
The publications are referred to in the text by basic designation only. The most 
recent version of the publication and test method in effect at the time of bidding 
shall be applicable in all cases.  

B. ASTM International  

1. D4439 Standard Terminology for Geosynthetics.  
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2. D4873 Standard Guide for Identification, Storage, and Handling of 
Geosynthetic Rolls and Samples.  

C. Geosynthetic Research Institute 

1. GT12(a) GRI Test Method GT12(a) – ASTM Version, Test Methods 
and Properties for Nonwoven Geotextiles Used as Protection 
(or Cushioning) Materials 

D. Washington National Resource Conservation Service (WA NRCS) 

1. MS-209 Woven and Nonwoven Fabrics 

2. Code 521A Pond Sealing or Lining – Flexible Membrane (2013) 

E. Construction Quality Assurance Plan (CQAP) 

1.04 DEFINITIONS  

A. Definitions shall be in accordance with ASTM D4439, unless otherwise indicated.  

B. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

C. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

D. Geotextile: A nonwoven, pervious fabric sheet comprised of fibers held together 
through needle-punching. 

E. Installer: The party responsible for field handling, transporting, storing, 
deploying, seaming, temporary restraining (against wind), and installation of the 
geotextiles. The installer may also be referred to as the geotextile subcontractor.  

F. Manufacturer: The party, also referred to as the geotextile manufacturer or 
fabricator, responsible for the production of the geotextile.  

G. Minimum Average Roll Value (MARV): Minimum of a series of average roll 
values representative of geotextile furnished.  

H. Overlap: Distance measured perpendicular from overlying edge of one sheet to 
underlying edge of adjacent sheet.  

1.05 SUBMITTALS  

A. All submittals shall be made in accordance with Section 01 33 00 – Submittal 
Procedures.  
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B. At least 10 working days prior to shipping geotextile to the site, the Contractor 
shall notify the Owner’s Representative of the shipping date.  

C. Prior to shipping geotextile to the site, the Contractor shall submit the following:  

1. Written procedures for storing, handling, installing, repairing, and seaming 
geotextiles.  

2. Manufacturer’s material specifications, product literature, and product 
sample for all materials.  

3. Manufacturer certifications for all geotextiles to be used, verifying that 
furnished products have specified property values. Certified property 
values shall be MARV for geotextiles furnished.  

4. Manufacturer's Source Quality Control testing results as required by this 
Section.  

D. Samples  

1. Geotextile: Label each with brand name, include furnished documentation 
of lot, and roll number from which each sample was obtained.  

2. Field-Sewn Seam: 5-foot length of seam, 1 inch wide with seam along 
center, for each type and weight of geotextile required for the Project.  

1.06 QUALITY CONTROL  

A. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control. These Technical Specifications apply to quality 
control and not to quality assurance.  

B. The Contractor shall be responsible for CQC. The Contractor shall engage and 
pay for the services of qualified staff to perform CQC for monitoring and 
documenting the quality of the geotextile in accordance with the Contract 
Documents.  

C. Unless otherwise specified, the Contractor shall complete CQC inspection, 
sampling, testing, or any other action as considered necessary by the Contractor to 
ensure that the Work has been completed in accordance with the Contract 
Documents. Notwithstanding the results of the Contractor’s CQC program, 
compliance of the Work with the Contract Documents shall be defined by the 
results of the Owner’s Representative’s CQA program.  

D. Any Work that does not satisfy the requirements of the Contract Documents shall 
be corrected in accordance with the requirements of the Contract Documents or as 
approved by the Owner’s Representative, at the sole expense of the Contractor.  
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1.07 DELIVERY, STORAGE AND HANDLING  

A. Follow shipment and storage requirements in GRI Test Method GT12(a). 

B. Delivery, storage, and handling of the geotextile shall conform to ASTM D4873.  

C. Ship the geotextile in an enclosed trailer. Ship and store geotextile with suitable 
wrapping for protection against moisture and ultraviolet exposure.  

D. Deliver each roll with sufficient information attached to identify it for inventory 
and CQC and CQA.  

E. Handle products in a manner that maintains undamaged condition.  

F. Immediately restore any damaged protective covering.  

G. Do not store products directly on the ground. Protect the geotextile from 
ultraviolet light exposure, precipitation, inundation, mud, dirt, dust, puncture, 
cutting, and other damaging or deleterious conditions.  

PART 2  PRODUCTS  

2.01 GENERAL  

A. The sheet edges shall be selvaged or finished to prevent outer material from 
separating from sheet. The unseamed sheet width shall be a minimum of 6 feet.  

B. Geotextiles shall be furnished in complete rolls as manufactured.  

2.02 GEOTEXTILE CUSHION 

A. Products comprised of nonwoven, continuous-filament needle-punched 
polypropylene or polyester fabric; staple-filament needle-punched yarn oriented 
into a staple network that maintains its structure during handling, placement, and 
long-term service. 

B. The product cannot be heat burnished. 

C. The product must be resistant to soil chemicals. 

D. The product must be new product made from virgin materials. 

E. The product must meet the requirements from WA NRCS 521A (2013). 

F. The product must meet the Minimum Average Roll Values (MARVs) in Table 1: 
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Table 1 – Product Specifications 
Test Property Test Method Test Frequency MARV 

Mass per Unit Area ASTM D5261 90,000 sf 10.0 ounces/square yard 
Grab Tensile Strength ASTM D4632 90,000 sf 260 pounds or greater 

Grab Elongation ASTM D4632 90,000 sf 50% 
CBR Puncture Strength ASTM D6241 540,000 sf 725 pounds or greater 

Trapezoidal Tear Strength ASTM D4533 90,000 sf 100 pounds or greater 
Apparent Opening Size ASTM D4751 540,000 sf Approximately No. 100 sieve 

Permittivity ASTM D4491 540,000 sf 1.0 second-1 or less 
UV Resistance % retained 

after 500 hours ASTM D4355 Per formulation 70 

 
2.03 LABELING  

A. Mark or tag all geotextile rolls with the following information:  

1. Manufacturer’s or supplier’s name.  

2. Product identification.  

3. Lot number.  

4. Roll number.  

5. Roll dimensions.  

B. Mark special handling requirements on rolls.  

2.04 SEWING THREAD 

A. Polymeric thread with strength properties equal to or greater than the geotextile. 

B. Chemical resistant. 

2.05 MANUFACTURER SOURCE QUALITY CONTROL 

A. Perform quality control tests of geotextiles as specified in Table 1. 

B. Reject rolls for which quality control requirements are not met. 

C. Certify the quality of the rolls of geotextile. 
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D. Provide quality control certificates for each lot and each shift’s production. The 
quality control certificates shall include: 

1. Roll numbers and identification. 

2. Sampling procedures. 

3. Results of quality control tests, including a description of test methods 
used. 

PART 3  EXECUTION  

3.01 PREPARATION  

A. Prepare areas in which geotextile is to be placed to the lines and grades shown on 
the Construction Drawings. The surface shall be prepared in accordance with the 
Section 31 00 00 – Earthwork.  

B. Prior to installation of the geotextile, examine underlying surface for conformance 
with Contract Documents and for anything that may damage the geotextile; 
remove objectionable materials.  

3.02 INSTALLATION  

A. Geotextile shall be placed at the locations shown on the Construction Drawings.  

B. Geotextile shall be placed in accordance with the manufacturer's 
recommendations, standards, and guidelines and the requirements of this Section.  

C. At the time of installation, geotextile shall be rejected if it has defects, ribs, holes, 
flaws, presence of needles or needle fragments, deterioration, or damage incurred 
during manufacture, transportation, storage, or placement. Visual review of the 
geotextile shall be performed once the geotextile has been placed and prior to 
placement of any overlying materials.  

D. The geotextile shall be placed with the machine direction (long dimension) 
downslope, unless otherwise approved by the Owner’s Representative. The placed 
geotextile shall be laid smooth and free of tension, stress, folds, wrinkles, or 
creases.  

E. Adjacent strips shall be laid smooth and provide a minimum width of 12 inches of 
overlap for each joint. Overlap joints and seams shall be measured as a single 
layer.  

F. Cut geotextile using approved cutter only. Take care to protect other in-place 
geosynthetic materials when cutting geotextile.  
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G. Securing pins or other methods that may damage the geomembrane shall not be 
permitted. Sandbags or other methods approved by the Owner’s Representative 
shall be used to secure the geotextile during installation and remain until replaced 
with cover material.  

H. The geotextile shall be protected at all times during construction from 
contamination by surface water runoff or any other means. Do not entrap in the 
geotextile excessive dust, stones, or moisture that could damage or clog drains or 
filters or hamper subsequent seaming. Any geotextile so contaminated shall be 
removed and replaced with uncontaminated material, at the Contractor’s sole 
expense. 

I. After deployment, all geotextile shall be covered within 4 weeks to prevent 
exposure to ultraviolet radiation.  

3.03 SEAMS AND OVERLAPS 

A. Ensure that no soil material could be inadvertently inserted beneath the geotextile 
at the seams of geotextiles. 

B. Continuously sew all geotextiles where the minimum overlap width cannot be 
achieved. Overlap 3 inches prior to seaming.  

C. Sew using polymeric thread with chemical resistance and strength properties 
equal to or exceeding those of the geotextile. 

D. For sewing, use a 401 two-thread chain stitch or equivalent. 

3.04 PROTECTION OF GEOTEXTILE  

A. When placing soil or other cover materials over geotextile, the Contractor shall 
ensure that:  

1. The geotextile is not damaged through puncturing, tearing, or any other 
mechanism.  

2. There is no slippage of the geotextile on underlying layers.  

3. No excessive tensile stresses are generated in the geotextile.  

4. Any damage to the geotextile shall be repaired at the Contractor’s sole 
expense.  

B. Do not operate machinery directly on the geotextile. If the geotextile is covered 
with less than a 2-foot thickness of soil, no equipment with a ground pressure 
greater than 5 pounds per square inch shall operate within 2 feet of the area 
underlain by the geotextile.  
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3.05 REPAIRS  

A. Replace torn or damaged areas and holes by placing an overlay of the same 
geotextile having dimensions at least 12 inches greater than the tear or hole in all 
directions.  

B. When the maximum dimension of the tear or puncture exceeds 10% of the width 
of the geotextile roll, the entire sheet shall be removed and replaced with a new 
sheet.  

C. Remove any soil or other material which may have penetrated the torn geotextile 
and repair any damage to other materials or layers.  

3.06 FIELD QUALITY ASSURANCE 

A. The Owner’s Representative will collect samples of geotextile delivered to the 
site for conformance testing and perform tests to determine product compliance 
with specified values. 

B. Samples will be taken across the entire width, excluding the first 3 feet of the roll, 
unless otherwise approved. Sample size will be 3 feet long by the roll width. 

3.07 ACCEPTANCE 

A. The Contractor retains all Ownership and responsibility for the geotextile until 
acceptance by Owner’s Representative. 

B. The Owner’s Representative accepts the geotextile when: 

1. Conformance tests verify product requirements. 

2. The installation is complete. 

3. Verification of the adequacy of all seams and repairs, including associated 
testing, is complete. 

4. Written certification documents have been received by the Owner’s 
Representative. 

END OF SECTION 31 05 19 
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SECTION 31 05 19.16 
GEOMEMBRANES FOR EARTHWORK 

PART 1  GENERAL 

1.01 SUMMARY  

A. Manufacture, storage, delivery, and installation of HDPE geomembrane materials 
for the construction of the liner system as shown on the Construction Drawings.  

B. This Work is included as part of, but not limited to: 

1. Bid Item Number 4: Construction Quality Control 

2. Bid Item Number 8: Procure, Install, and Test HDPE Geomembrane 
Primary Liner 

3. Bid Item Number 9: Anchor Trench Construction 

4. Bid Item Number 10: Procure and Install HDPE Rub Sheets 

5. Bid Item Number 11: Install and Seal Pipe Penetration(s) to Liner System 

6. Bid Item Number 12: Procure and Install Gate Valve(s) 

1.02 RELATED SECTIONS  

A. The Work of the following Sections is related to the Work of this Section. It is the 
Contractor’s responsibility to perform all Work required by the Contract 
Documents. Other Sections not referenced below may also be related to the 
proper performance of this work.  

1. Section 31 00 00 – Earthwork 

2. Section 31 05 19.13 – Geotextiles for Earthwork 

3. Section 31 05 19.23 – Geosynthetic Clay Liners 

4. Section 31 05 19.26 – Geocomposites 

5. Section 31 23 33 – Trenching and Backfilling 

6. Section 33 31 19 – Agricultural Waste Utility Piping 

1.03 REFERENCES  

A. The publications listed herein form a part of this Specification to the extent 
referenced. The publications are referred to in the text by basic designation only. 
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The most recent version of the publication and test method in effect at the time of 
bidding shall be applicable in all cases.  

B. ASTM International 

1. D1238 Standard Test Method for Melt Flow Rates of Thermoplastics 
by Extrusion Plastometer.  

2. D1505 (or D792, Method B) Standard Test Method for Density of 
Plastics by the Density Gradient Technique.  

3. D4873 Standard Guide for Identification, Storage, and Handling of 
Geosynthetic Rolls and Samples.  

C. Geosynthetic Research Institute (GRI) 

1. GM13 Test Methods, Test Properties and Testing Frequency for High 
Density Polyethylene (HDPE) Smooth and Textured 
Geomembranes.  

D. Washington Natural Resources Conservation Service (WA NRCS) 

1. WA NRCS Code 521A 

2. MS-594 Geomembrane Liner 

E. Construction Quality Assurance Plan (CQAP) 

1.04 DEFINITIONS  

A. See Section 00 72 00 – General Conditions for contract definitions not described 
herein. 

B. Definitions shall be in accordance with ASTM D4439 unless otherwise indicated.  

C. Batch: Refers to the quantity of resin, usually the capacity of one railcar, used in 
the manufacture of the HDPE geomembrane sheet. The finished sheet shall be 
identified by a roll number corresponding to the particular batch of resin used.  

D. Bridging: When the geomembrane becomes suspended over the subgrade due to 
expansion or contraction of the material or poor installation.  

E. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

F. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality 
Assurance and Control.  
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G. Extrudate: The molten polymer that is produced from an extruder during 
extrusion seaming. The polymer is initially in the form of a ribbon rod, bead, or 
pellets.  

H. Geomembrane: Refers to HDPE geomembrane manufactured and installed in 
accordance with the requirements of this Specification.  

I. Geomembrane subgrade: The surface upon which the geomembrane lies.  

J. Installer: The Contractor (or a subcontractor to the Contractor) shall act as the 
installer, i.e., the party responsible for field handling, transporting, storing, 
deploying, seaming, temporary restraining (against wind), and installation of the 
geomembrane. At least one installer crew member must be fluent in English.  

K. Manufacturer: The party, also referred to as the geomembrane manufacturer or 
fabricator, responsible for the production of the geomembrane rolls from resin and 
for the quality of the resin.  

L. Master welder: The individual to whom the installer delegates responsibility for 
oversight of geomembrane seaming operations. The master welder shall be 
qualified in accordance with the requirements of this Specification.  

M. Overlap: Distance measured perpendicular from overlapping edge of one sheet to 
underlying edge of adjacent sheet.  

N. Owner’s Representative: Personnel employed by the Owner to conduct 
construction management services during construction.  

O. Panel: The unit area of geomembrane that will be seamed in the field. A panel is 
identified as a roll or portion of a roll without any internal seams.  

P. Panel Layout Drawings: Drawings submitted by the installer indicating panel 
numbers, field seams, and details.  

1.05 SUBMITTALS  

A. All submittals shall be made in accordance with Section 01 33 00 – Submittal 
Procedures.  

B. At least 10 calendar days prior to shipping geomembrane to the site, the 
Contractor shall notify the Owner’s Representative of the date of shipping.  

C. Prior to shipping the geomembrane to the site, the Contractor shall submit the 
following Product Data.  

1. Resin data 

a) Statement of production date or dates 
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b) Certification stating that the resin meets the specification 
requirements 

c) Certification stating that all resin is from the same manufacturer 

d) Copy of quality control certificates issued by the manufacturer 

e) Test reports from the manufacturer 

2. Geomembrane roll data: 

a) Statement of production date or dates  

b) Laboratory test results and certification stating that the 
geomembrane meets the product requirements  

c) Certification stating that all geomembrane rolls are furnished by 
one supplier and that all rolls are manufactured from one resin type 
obtained from one resin supplier 

d) Copy of quality control certificates indicating compliance with 
requirements of this Specification  

e) Test reports from the manufacturer  

f) Statement listing percentages/total of processing aids, antioxidants, 
and other additives other than carbon black added to or in the resin  

g) Manufacturer’s recommended geomembrane delivery, storage, and 
handling instructions 

h) Manufacturer’s recommended geomembrane installation 
instructions 

D. After shipping the geomembrane to the site, the Contractor shall submit three 
samples of the HDPE geomembrane to be supplied for the Work. Each sample 
shall be one piece at least 12 inches wide and 48 inches long. Label each sample 
with brand name and furnish documentation of the lot and roll number from 
which the sample was obtained.  

E. Prior to the commencement of geomembrane installation on any given day, the 
Contractor shall:  

1. Submit all quality control documentation from the previous working day’s 
geomembrane installation.  

2. Submit a subgrade acceptance certificate signed by the installation 
supervisor for each area to be covered by the geomembrane.  
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F. Prior to the installation, submit proposed installation layout drawings showing the 
panel layouts for the geomembrane. Include both fabricated (if applicable) and 
field seams, the locations of all anchor trenches meeting the maximum spacing 
requirements, pipe penetration boots, and details that are specific to the 
installation requirements of the technical specifications. Draw proposed layout 
drawings to scale and suitable for use as construction As-Built Drawings; include 
information such as dimensions, panel numbering, sequence, and installation 
details. 

1.06 QUALITY ASSURANCE AND QUALITY CONTROL  

A. The Engineer and/or Owner will engage the services of a CQA laboratory for 
monitoring the quality and installation of the geomembrane unless otherwise 
specified. 

B. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control. The Contractor shall accommodate and provide 
support for CQA activities.  

C. The Owner’s Representative will be responsible for CQA. The Owner’s 
Representative will be responsible for observing and documenting periodic 
verification, checking, or testing for confirming that the quality of the 
geomembrane is in accordance with the Contract Documents. The Owner’s 
Representative will determine the location for destructive sampling.  

D. Contractor’s responsibilities  

1. The Contractor shall be responsible for CQC required in this section. The 
Contractor shall engage and pay for the services of a qualified 
subcontractor to perform CQC for monitoring, sampling, testing, and 
documenting the quality of the geomembrane in accordance with the 
Contract Documents.  

2. The subcontractor performing CQC shall have appropriate education and 
prior experience in conducting the specific quality control activities.  

3. The Contractor shall accommodate and provide support for quality 
assurance activities.  

E. The Contractor shall complete CQC inspection, sampling, testing, or any other 
action considered necessary by the Contractor to ensure that the Work has been 
completed in accordance with the Contract Documents. Notwithstanding the 
results of the Contractor’s CQC program, determination of whether the Work is in 
compliance with the Contract Documents will be made by the Owner’s 
Representative.  

F. Repair and Protection: The Contractor shall:  
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1. Upon completion of observation, testing, sample taking, and similar 
services, repair damaged construction and restore substrates and finishes 
to eliminate deficiencies, including deficiencies in visual qualities of 
exposed finishes.  

2. Protect construction exposed by or for quality control and quality 
assurance activities and protect repaired construction.  

3. Repair and protection is the Contractor’s responsibility, regardless of the 
assignment of responsibility for observation, testing, or similar services.  

G. The installer shall complete CQC inspection, sampling, testing, or any other 
action as considered necessary by the installer to ensure that the Work has been 
completed in accordance with the Contract Documents. Notwithstanding the 
results of the Installer’s CQC program, determination of whether the Work is in 
compliance with the Contract Documents will be made by the Owner’s 
Representative.  

H. Any Work that does not satisfy the requirements of the Contract Documents shall 
be corrected in accordance with the requirements of the Specification or as 
approved by the Owner’s Representative at the sole expense of the Contractor.  

I. The Contractor and installer shall agree to participate in and conform with all 
items and requirements of CQA and CQC programs as outlined in this Section. 

1.07 QUALIFICATIONS  

A. Manufacturer qualifications 

1. Manufacturer shall be a commercial entity normally engaged in 
manufacture of geomembranes for waste containment applications.  

2. Manufacturer shall have at least 5 years’ continuous experience in the 
manufacturing of geomembrane rolls of the type specified.  

3. Manufacturer shall satisfy all appropriate trade certifications.  

B. Installer qualifications 

1. Installer: Must have at least 5 years’ continuous experience in the 
installation of the specified geomembrane and must have successfully 
installed a minimum of 10,000,000 square feet of welded polyethylene 
geomembrane with documented references. 

2. Master Welder: Must have completed a minimum of 5,000,000 square feet 
of polyethylene geomembrane seaming work using the type of seaming 
apparatus proposed for use on the Project. 



DIVISION 31—Earthwork 
Section 31 05 19.16—Geomembranes for Earthwork 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 31 05 19.16 – 7 of 23 180996-01.01 

3. Other Seamers: Must have seamed a minimum of 1,000,000 square feet of 
HDPE geomembrane. 

4. Any deviations from the installer qualifications must be communicated to 
the Engineer and Owner in the Contractor’s bid, including rationale and 
extent of experience. The Engineer and Owner may waive the installer 
qualification requirements based on the information provided. 

1.08 DELIVERY, STORAGE, AND HANDLING  

A. Delivery, storage and handling of the geomembrane shall conform to 
ASTM D4873 and the manufacturer’s recommendations.  

B. The Contractor shall be responsible for coordination and payment of shipping, 
delivery, unloading, storing, handling, and installing the geomembrane.  

C. Each roll shall be labeled with the lot number, roll number, and other information 
necessary to identify it for inventory and CQC and CQA testing.  

D. Delivery 

1. Deliver materials to the site only after the Owner’s Representative accepts 
required submittals.  

2. Damaged rolls, as determined by the Owner’s Representative, shall be 
removed from the site.  

3. Deliver in rolls; do not fold.  

E. Upon delivery at the site, the Contractor and the Owner’s Representative will 
inspect the surfaces of all rolls for defects and for damage. This inspection shall 
be conducted without unrolling rolls unless defects or damages are found or 
suspected.  

1. The Owner’s Representative will determine:  

a) Rolls, or portions thereof, that should be rejected and removed 
from the site because they have significant flaws.  

b) Rolls or factory panels that include repairable flaws.  

c) Rolls that are not properly labeled. No unlabeled rolls shall be used 
for any application. Unlabeled rolls shall be removed from the site 
and replaced at the Contractor’s expense.  

d) Rolls whose lots do not match the lots included in the conformance 
testing shall be rejected.  
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F. Immediately repair any damaged protective covering. Preserve the integrity and 
legibility of geomembrane roll labels.  

G. On-site storage  

1. Store geomembrane rolls to protect from puncture, dirt, grease, water, 
moisture, mud, mechanical abrasions, excessive heat, exposure to 
ultraviolet radiation, or any other deleterious conditions.  

2. Store geomembrane rolls on prepared surface.  

3. Do not stack geomembrane more than three rolls high.  

4. The Contractor is responsible for offloading, storing, and transporting 
material from the storage area to the area of installation.  

H. Handling on site:  

1. Use appropriate handling equipment to load, move, or deploy 
geomembrane rolls. Appropriate handling equipment includes cloth 
chokers, spreader bars, and roll bars.  

2. Dragging panels on ground surface will not be permitted.  

3. Do not fold geomembrane material. Folded geomembrane will be rejected.  

1.09 WARRANTY  

A. In addition to the 1-year warranty applicable to all the Work, as specified in 
Section 00 72 00 – General Conditions, certain elements of the project are to be 
warranted for an extended period following the completion of the initial 1-year 
warranty. 

B. Provide manufacturer’s warranty for geomembrane material in compliance with 
provisions of the conditions of the Contract. Provide a minimum 5-year pro rata 
warranty for the material against deterioration due to exposure to the elements, 
whether exposed or buried. The warranty for material must cover costs of material 
replacement and installation. 

C. Provide an installation warranty for geomembrane material in compliance with 
the conditions of the Contract. Provide a minimum of 2-year non-pro rata 
warranty for the installation against defects. 

D. Warranty period shall commence on the date of Substantial Completion.  

E. The warranties shall be provided to the Owner as purchaser and shall be signed by 
authorized representatives of the geomembrane manufacturer and installer.  
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F. The manufacturer’s warranty must be received as a condition of Liner Material 
approval; the Installer’s warranty must be received as a condition for payment for 
liner installed.  

G. See Section 01 77 00 – Closeout Procedures for documentation requirements.  

PART 2  SEE SECTION 00 72 00 – GENERAL CONDITIONS FOR ADDITIONAL 
DETAILS ON WARRANTIES.PRODUCTS  

2.01 HDPE GEOMEMBRANE 

A. Shall meet the requirements of GRI Test Method GM13; based on 
WA NRCS 521A (2013) and MS-594. 

2.02 HDPE GEOMEMBRANE RESIN  

A. Resin shall be new HDPE of first quality, compounded, and manufactured 
specifically for producing HDPE geomembrane.  

B. Do not mix resin types during manufacturing.  

C. Resin shall meet the requirements in Table 1.  

Table 1. Geomembrane Resin Requirements 
Physical Characteristic Test Method Value 
Density (min.) gram/cm3 ASTM D1505 0.932 
Melt Index gram/10 min ASTM D1238 ≤ 1.0 

 
2.03 EXTRUDATE ROD OR BEAD  

A. Extrudate rod or bead shall:  

1. Meet the manufacturer’s requirements.  

2. Be made from same resin as the geomembrane.  

3. Have thoroughly dispersed additives throughout rod or bead.  

4. Contain 2% to 3% carbon black.  

5. Be free of contamination by moisture or any other foreign matter.  

2.04 EQUIPMENT  

A. The Contractor shall provide extrusion welding equipment that is equipped with 
gauges showing temperatures in the extruder apparatus and at the nozzle 
(temperature at the nozzle may be measured by external temperature gauge).  
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B. The Contractor shall provide fusion welding equipment that is an automated 
variable-speed vehicular-mounted apparatus equipped with devices adjusting and 
giving temperatures at wedge. The pressure shall be controlled by a spring, 
pneumatic control, or other system that allows for variation in sheet thickness. 
Rigid frame fixed-position equipment is not acceptable.  

C. Seam welding accessories shall meet the following requirements:  

1. The Contractor shall maintain sufficient operational seaming equipment to 
continue work without delay.  

2. Only apparatus that the Owner’s Representative has specifically approved 
by make and model shall be used.  

3. Equipment shall be powered by an electric generator (or generators) 
capable of providing constant voltage under the maximum anticipated 
combined load.  

4. Electric generators shall not be placed on the geomembrane, unless 
specifically approved by Owner’s Representative. If the Owner’s 
Representative approves placement of electric generators on the 
geomembrane, a protective lining and double containment fuel tank with 
an additional splash pad large enough to catch spilled fuel shall be 
provided by the Contractor.  

D. Equipment used for seaming shall not damage the geomembrane nor the 
geosynthetic clay liner (GCL).  

2.05 MANUFACTURER SOURCE QUALITY CONTROL  

A. The manufacturer shall perform source quality control testing on the 
geomembrane at the manufacturing plant as indicated in GRI Test Method GM13. 

PART 3  EXECUTION  

3.01 GEOMEMBRANE SUBGRADE  

A. Prepare areas in which geomembrane is to be placed to the lines and grades 
shown on the Construction Drawings. The surface shall be prepared in accordance 
with Section 31 00 00 – Earthwork and the following requirements.  

B. In general, the geomembrane will be installed on any combination of the 
following: 

1. An approved geocomposite venting material 

2. An approved GCL 
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C. The surface on which the geomembrane is to be installed shall be smooth and free 
of any debris, angular gravel, rocks, sharp objects, grade stakes or hubs, or any 
other protrusions or deleterious material larger than 3/8 inch that may damage the 
geomembrane.  

D. The Contractor shall be solely responsible for protection of the geomembrane 
subgrade surface, including the intrusion of surface water beneath the 
geomembrane. Any damage to the geomembrane subgrade, including damage 
caused by geomembrane installation, shall be repaired at the Contractor’s sole 
expense. Repair of damaged subgrade shall be completed prior to deployment of 
geomembrane in that area.  

E. Edges of anchor trenches, other excavations, and grade changes shall be rounded 
to a minimum 6-inch radius, chamfered to an angle of no less than 135 degrees, 
or, with the prior written approval of the Owner’s Representative, cushioned 
using a geotextile cushion.  

F. Geomembrane shall not be placed in an area which has been softened as a result 
of precipitation.  

G. The liner shall not be placed until the subgrade has been approved by the Owner’s 
Representative. 

3.02 PREPARATION  

A. Placement conditions: Geomembrane placement shall not proceed at an ambient 
temperature below 40 ˚F or above 100 ˚F as measured 6 inches above the 
geomembrane surface unless otherwise authorized by the Owner’s 
Representative. Geomembrane shall not be placed during any precipitation, in the 
presence of excessive moisture (e.g., fog or dew), in an area of ponded water, or 
in the presence of excessive winds. Placement methods shall prevent damage to 
underlying materials.  

B. The installer shall perform and test trial welds on samples of geomembrane to 
verify the performance of welding equipment, seaming methods, and conditions.  

C. No seaming equipment or welder shall be allowed to perform production welds 
until equipment and welders have successfully completed trial welds.  

3.03 ANCHOR TRENCH 

A. The anchor trench provides permanent anchoring for the liner and shall be 
constructed in accordance with the Construction Drawings. The trench corners 
shall be slightly rounded to prevent sharp bends in the liner. 
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B. If sloughing of the trench occurs, the sloughed soils shall be removed and 
necessary repairs shall be made to provide a smooth trench wall. Standing water, 
mud, and snow shall be removed prior to liner placement and trench backfill. 

C. Soil material used for backfilling the trench shall meet the requirements specified 
in Article 3.02 and Section 31 23 33 – Trenching and Backfilling. The trench shall 
be backfilled in two equal lifts and compacted by rolling with rubber-tired 
equipment or manually directed compaction equipment. 

3.04 INSTALLATION  

A. Installation each day shall not begin until the Contractor has submitted to the 
Owner’s Representative the previous working day’s quality control 
documentation.  

B. Wherever possible, the Contractor shall complete deployment, trench backfill, and 
welding at the same temperature or within as narrow a temperature range as 
practical. The Contractor shall avoid completing these activities during extreme 
hot or cold conditions.  

C. The liner shall be installed with a minimum of handling by using a spreader bar 
assembly attached to a front-end loader, track-hoe bucket, or by other methods 
recommended by the geomembrane manufacturer. The liner shall be placed 
parallel to the direction of maximum slope. During installation, the liner shall be 
secured with sandbags to protect it from wind uplift forces. The liner shall be 
seamed and secured by the end of each workday. 

D. Do not allow any vehicular traffic directly on geomembrane. If the geomembrane 
is covered with less than 2-foot thickness of soil, no equipment with a ground 
pressure of greater than 5 psi shall operate within 2 feet (vertical) of the area 
underlain by the geomembrane.  

E. Deployment  

1. The Contractor shall give careful consideration to the timing and 
temperature during deployment. The Contractor shall focus on verifying 
that:  

a) There is no bridging or excessive stress in the geomembrane.  

b) There are no wrinkles in the geomembrane that will fold over 
when covered with soil material and no wrinkles that exceed 
4 inches in height.  

2. Panel identification: Assign an identifying code number to each panel that 
is consistent with the Contractor's panel layout drawing. The coding shall 
be coordinated with the Owner’s Representative.  
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3. Panels shall be oriented perpendicular to the line of the slope crest 
(i.e., down and not across the slope). Each panel shall be laid out and 
positioned to minimize the number and length of liner seams and in 
accordance with the manufacturer’s recommendations.  

4. Do not damage geomembrane by handling, equipment trafficking, 
hydrocarbon leakage, or any other means.  

5. The liner shall be loosely laid over the subgrade with sufficient slack to 
accommodate thermal expansion and contraction.  

6. Unroll geomembrane panels using methods that will not damage, stretch, 
or crimp the geomembrane.  

7. Use deployment methods that minimize wrinkles and differential wrinkles 
between adjacent panels. The methods used to place panels shall minimize 
wrinkles, especially along field seams.  

8. When recommended by the manufacturer, a geosynthetic rub sheet shall 
be used under the liner when dragging or moving the panels. 

9. Visually inspect the geomembrane for imperfections. Mark faulty or 
suspect areas for repair.  

10. Sufficient geomembrane shall be installed to account for shrinkage and 
contraction while avoiding wrinkles. Installed geomembrane shall be 
stress-free with no bridging before it is covered.  

11. Before wrinkles fold over, attempt to push them out. Wrinkles that cannot 
be pushed out shall be cut out and the cuts repaired prior to burial.  

12. Remove wrinkled or folded material.  

13. Personnel walking on the geomembrane shall not engage in activities or 
wear types of shoes that could damage the geomembrane.  

14. The geomembrane surface shall not be used as a work area or for 
preparing patches, storing tools and supplies, or other uses.  

15. Protect the geomembrane in areas of heavy traffic by placing a protective 
cover that is compatible with and shall not damage the geomembrane.  

F. Seam layout  

1. Liner panels shall have a minimum seam overlap 4 inches for extrusion 
welding and 4 inches for double-fusion welding.  
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2. Seams shall be oriented perpendicular to the line of the slope crest 
(i.e., down and not across the slope).  

3. Minimize the number of field seams in corners, odd-shaped geometric 
locations, and exterior corners.  

4. Use a seam numbering system that is compatible with the panel 
numbering system. Coordinate the seam numbering system with the 
Owner’s Representative.  

5. Panels shall be shingled on all slopes such that the upper panel is 
overlapped above the lower panel.  

G. General welding procedures  

1. Do not commence welding with welding apparatus until a trial weld test 
sample made by that apparatus passes the trial weld test.  

2. During all welding operations, at least one master welder shall be present 
and shall provide supervision over other welders.  

3. Clean the geomembrane surface of grease, moisture, dust, dirt, debris, or 
other foreign material.  

4. Overlap panels a minimum 4 inches for extrusion welding and 4 inches for 
double-fusion welding.  

5. Solvents or adhesives shall not be used unless the product is approved, in 
writing, by the Owner’s Representative.  

6. If required, provide a firm substrate by using a flat board, a conveyor belt, 
or similar hard surface directly under the weld overlap to achieve firm 
support.  

7. The primary method of seaming shall be hot wedge fusion welding. Fillet 
extrusion welding shall be used for repairs, T-seams, and detail work.  

H. Extrusion welding  

1. Extrusion welding shall be used only for repairs (e.g., patches or caps) and 
areas not accessible to fusion welding equipment.  

2. Extrusion welding equipment and accessories shall be in accordance with 
the liner manufacturer’s recommendations.  

3. The extrusion welder shall be calibrated at least once per day at the 
beginning of each seaming period.  
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4. To ensure proper bonding of the extrusion weld, edges of the patch 
material and the adjacent liner shall be properly abraded by a light 
grinding a maximum of 1/4 inch beyond the weld bead area. This 
operation shall be done no more than 15 minutes before the welding 
operation. The abrasion process shall remove no more than 10% of the 
material thickness. 

5. Adjacent panels shall be tack bonded together using procedures that do not 
damage the geomembrane, allow the required tests to be performed, and 
are not detrimental to final seaming. Tack welded panels shall not be left 
overnight.  

6. Welding apparatus shall be free of heat-degraded extrudate before 
welding. Purge extruder prior to beginning seam until all heat-degraded 
extrudate has been removed from barrel.  

7. The edge of the top sheet of geomembrane shall be beveled to a minimum 
of 45 degrees and to the full thickness of geomembrane before extrusion 
welding.  

8. The ends of all seams that are more than 5 minutes old shall be grinded 
when restarting the weld.  

9. Grind across, not parallel to, welds.  

10. Change grinding discs frequently. Do not use clogged discs.  

11. Maintain one spare operable extrusion welding apparatus on site at all 
times.  

I. Hot wedge welding 

1. Hot wedge welding shall be accomplished by a double-wedge fusion 
welder that produces a double track weld.  

2. Welding equipment and accessories shall be in accordance with the liner 
manufacturer’s recommendations. 

3. The welder shall be calibrated at least once per day at the beginning of 
each seaming period. 

J. Trial welds shall be performed at the following minimum frequency:  

1. At least two per day per welder and machine, with one prior to the start of 
work and one at mid-shift, as well as when directed by the Owner’s 
Representative.  

2. Every 2 hours when using a fusion welder to weld across seams.  
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3. At least one per weld per shift.  

4. Whenever the ambient temperature changes more than 20 ˚F since the 
previous trial weld.  

K. Trial welds shall be performed in the same surroundings and environmental 
conditions as the production welds (e.g., in contact with the geomembrane 
subgrade and similar ambient conditions).  

L. All trial welds shall be tested as follows: 

1. Five 1-inch-wide test strips shall be cut from the trial weld.  

2. Each of the five specimens shall be quantitatively tested in the field using 
a tensiometer. The specimens shall be tested first for peel and then for 
shear in accordance with ASTM D6392.  

3. The remaining sample shall be retained by the Contractor for future 
testing. The remaining sample shall be marked with the seamer’s initials, 
date, time, and seaming machine identification.  

4. A trial weld specimen shall pass when the results for both peel and shear 
tests exceed the requirements of this Section. For double-wedge fusion 
welding, both welds shall be individually tested, and both welds shall be 
required to pass in peel.  

M. If a trial weld fails, neither the seaming apparatus nor seamer shall be accepted 
and neither shall not be used for seaming until deficiencies are corrected and two 
passing full-trial weld samples and tests are achieved consecutively. The physical 
properties of the type of resin used in extrusion welding shall be the same as those 
of the resin used in the geomembrane.  

N. HDPE geomembrane seams shall conform to the requirements in Table 2.  

Table 2. Minimum HDPE to HDPE Geomembrane Seam Properties 

Physical Characteristic Unit Test Method 
Requirement 

40 mil 60 mil 
Shear Strength (at yield 

point) 
Pounds per 

Inch 
ASTM 
D6392 

80 and 
FTB1 

120 and 
FTB1 

Peel Strength (extrusion) Pounds per 
Inch 

ASTM 
D6392 

52 and 
FTB1 78 and FTB1 

Notes:  
1. Film Tear Bond (FTB) is defined as failure of one of the sheets by tearing, instead of separating from the other sheet at the 
weld interface area (i.e., the sheet fails before the weld fails).  
mil: thousandth of an inch 
 

O. Inspection 
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1. Examine all welds and non-weld areas of the geomembrane for defects, 
holes, blisters, undispersed raw materials, and any sign of contamination 
by foreign matter. The surface of the geomembrane shall be clean at the 
time of the examination.  

P. Repair and nondestructively test each suspect location both in weld and non-weld 
areas. Do not cover geomembrane at locations that have been repaired until test 
results with passing values are available.  

3.05 GAS VENTING 

A. When specified, gas vent flaps or vent pipes shall be installed in accordance with 
the Construction Drawings to provide adequate venting for the liner system. See 
specification Section 33 31 19 – Agricultural Waste Utility Piping.  

3.06 QUALITY CONTROL  

A. General 

1. The Contractor and all subcontractors, including the manufacturer and the 
installer, shall participate in and conform with all terms and requirements 
of the quality control specified herein.  

B. Nondestructive testing 

1. Field seams shall be nondestructively tested over their full length. Seam 
testing shall be performed as the work progresses. 

2. Nondestructive testing, as specified herein, shall be completed by the 
Contractor as part of its CQC. The Contractor may undertake 
nondestructive testing in addition to that specified.  

3. The Contractor shall pressure test all fusion-welded seams. Fusion-welded 
seams that, in the opinion of the Owner’s Representative, cannot be 
pressure tested shall be vacuum tested.  

4. The Contractor shall vacuum test all extrusion-welded seams and those 
fusion-welded seams that, in the opinion of the Owner’s Representative, 
cannot be pressure tested.  

5. Both pressure testing and vacuum testing shall be completed as specified 
over the full length of the seam.  

6. All testing shall be performed as the seaming progresses and not at the 
completion of all the field seaming. Complete all required repairs in 
accordance with this Section.  
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7. Pressure testing shall be completed according to ASTM D5820, the liner 
manufacturer’s recommendations, and the following procedure: 

a) Seal both ends of the seam to be tested.  

b) Insert needle or other approved pressure-feed device into one end 
of the channel created by the double-wedge weld.  

c) Energize the air pump to a pressure between 25 and 30 pounds per 
square inch.  

d) Close the valve and maintain test pressure for a minimum of 
5 minutes.  

e) If pressure loss exceeds 3 pounds per square inch in 3 minutes or 
does not stabilize in Step D, locate the faulty area, mark the 
location, and repair in accordance with this Section. Repeat the 
pressure testing procedure on both sides of the repair.  

f) If the pressure was sustained, puncture the opposite end of the 
seam to release the air pressure. If the pressure is relieved from the 
puncture, the seam can be accepted.  

g) If the pressure does not release, there is a blockage present. Locate 
the blockage and repeat the testing procedure on both sides of 
blockage.  

h) Remove needle or other approved pressure-feed device and seal 
penetration holes by extrusion welding.  

C. Vacuum box tests shall be performed in accordance with ASTM D5641 on all 
seams and repairs made by extrusion. The location of all defective seams shall be 
marked and repaired. 

D. Seams that the Owner’s Representative agrees cannot be nondestructively tested 
shall be treated by the Contractor as follows:  

1. If the weld is accessible to testing equipment prior to final installation, 
nondestructively test the weld prior to final installation.  

2. If the weld cannot be tested prior to final installation, a cap strip shall be 
provided over the weld. The welding and cap-stripping operations shall be 
observed by both the Owner’s Representative and the Contractor’s CQC 
representative to ensure uniformity and for completeness.  

E. Destructive testing 
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1. Destructive testing, as specified herein, shall be completed by a designated 
independent laboratory as part of CQA.  

2. Samples for destructive testing shall be collected by the Contractor, at 
locations specified by the Owner’s Representative, at no more than one 
sample per 500 feet of seam length. All destructive seam samples shall be 
tested in shear and peel modes in accordance with ASTM D6392 to verify 
seams meet the requirements of Table 2, based on NRCS MS-594. 

3. The Owner’s Representative will specify test locations based on the 
minimum frequency or suspicion of excess crystallinity, contamination, 
offset welds, or suspected defect. The Owner’s Representative may 
increase the test frequency based on marginal results in accordance with 
GRI GM17.  

4. Sampling procedures 

a) The Contractor shall cut samples at locations designated by the 
Owner’s Representative as the welding progresses.  

b) The sample shall be a minimum of 12 inches wide by 44 inches 
long with the seam centered lengthwise.  

c) The Owner’s Representative will provide a unique number for 
each sample. The Contractor shall mark the sample number and 
location, including dimensions, on the panel layout drawing.  

5. The Contractor shall immediately repair all holes in the geomembrane 
resulting from destructive test sampling. Repair in accordance with repair 
procedures described in this Section. Test the continuity of the repair in 
accordance with the nondestructive testing requirements of this Section.  

6. The Contractor shall divide the sample into four parts as follows:  

a) Cut a 1-inch-wide strip from each end of the sample.  

b) Cut one 12-by-12-inch portion to be retained by the Contractor.  

c) Cut one 12-by-18-inch portion to be submitted for testing.  

d) Cut one 12-by-12-inch portion to be retained by the Owner’s 
Representative on behalf of the Owner for archive storage.  

7. The Contractor shall field test the two 1-inch-wide strips specified above 
as follows:  

a) Both samples shall be tested using a tensiometer for peel and shear.  
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b) Both test strips shall meet the peel and shear requirements for 
welded seams as per this Section.  

c) If any field test sample fails, follow failed test procedures as per 
this Section.  

8. The designated independent laboratory will perform, at a minimum, the 
following tests to determine the geomembrane weld compliance with these 
Specifications:  

a) Seam strength: ASTM D6392.  

b) Peel Adhesion: ASTM D6392.  

c) At least five specimens shall be tested for each test method. All 
specimens shall meet minimum requirements.  

d) None of the peel specimens may peel 100%, or the entire sample 
shall be considered as failing.  

e) All tests shall exhibit a Film Tearing Bond type of separation in 
which the geomembrane material tears before the weld.  

f) If any test samples fail to achieve the minimum requirements of 
this Section, follow the failed test procedures as per this Section.  

9. The Contractor shall allow 2 working days from delivery of the 
destructive test sample to the designated independent laboratory before the 
placement of any material over the geomembrane.  

10. If the Contractor chooses to place material over the geomembrane prior to 
2 working days from delivery of the sample to the designated independent 
laboratory, and any of the above tests fail to achieve the requirements of 
this Section, the Contractor shall, at its sole expense, remove the overlying 
material and follow the failed test procedures as per this Section.  

F. Failed weld procedures 

1. The Contractor shall follow these procedures when there is a destructive 
test failure. The procedures shall apply to test failures determined by both 
the Owner’s Representative, based on laboratory test results, and the 
Contractor, based on field tensiometer results.  

2. Whenever a sample fails, the Contractor shall provide additional testing 
for seams that were welded by the same welder and welding apparatus or 
welded during the same time shift.  
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3. With respect to the seam from which the failed sample was taken, the 
Contractor shall follow one of the following two options: 

4. Option 1 

a) Reconstruct the seam between any two passing test locations. The 
weld flap shall not be extrusion welded.  

b) Reconstruction methods shall include cap stripping of the seam or 
replacing the seam with a new 1-foot-wide panel and welding in 
place.  

5. Option 2 

a) Trace the weld for a minimum of at least 10 feet in both directions 
from the location of the failed test, or to the end of the weld.  

b) Obtain a small sample at both locations for an additional field test.  

c) If these additional test samples pass field tests, then take laboratory 
samples.  

d) If the laboratory samples pass, then reconstruct the weld or cap 
between the two test sample locations that bracket the failed test 
location.  

e) If any sample fails, then repeat the process to establish the zone in 
which the weld must be reconstructed.  

G. The Owner’s Representative will accept welded seams only as follows: 

1. Seams that have passed nondestructive testing and that are bracketed by 
two locations from which samples have passed destructive tests.  

H. For reconstructed seams exceeding 50 feet, a sample taken from within the 
reconstructed weld shall pass destructive testing.  

3.07 REPAIR PROCEDURES  

A. All defective liner areas and failed seams shall be repaired and retested. 

B. The Contractor shall remove damaged geomembrane and replace with acceptable 
geomembrane materials if damage cannot be repaired to the satisfaction of the 
Owner’s Representative.  

C. Repair, removal, and replacement shall be at the Contractor's sole expense if the 
damage results from the Contractor or any of the Contractor’s subcontractor 
activities.  
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D. The Contractor shall repair any portion of the geomembrane exhibiting a flaw or 
failing a destructive or nondestructive test.  

E. Patching is used to repair tears, punctures, material defects, and holes larger than 
1/2 inch in diameter. Surfaces of the liner to be patched shall be cleaned before 
the repair. All patches shall be of the same liner material and extend a minimum 
of 6 inches beyond the edges of the defect area. All patches shall have rounded 
corners with a radius of at least 4 inches and shall be seamed to the liner. 

F. Holes smaller than 1/2 inch in diameter shall be repaired by a bead of extrudent. 

G. Failed seams shall be repaired by installing a cap strip over the entire length of 
failed seam. The cap strip shall be of the same liner material and shall extend 
beyond the failed seam a minimum of 6 inches in all directions. Alternatively, the 
upper flap may be extrusion welded to the liner along the entire length of the 
failed seam. 

H. Repairs shall satisfy the following requirements as indicated: 

1. For repairs incorporating extrusion welding, abrade the geomembrane 
surfaces to be repaired no more than 15 minutes prior to the repair.  

2. For all repairs, clean and dry all surfaces at the time of repair.  

3. All repair procedures, materials, and techniques shall be accepted in 
advance of the specific repair by the Owner’s Representative.  

4. Unless otherwise instructed by Owner’s Representative, cut the 
geomembrane below large caps to avoid water or gas collection between 
the sheets.  

I. Verification of repair 

1. The Contractor shall number, mark, and log each patch repair. Repair 
numbering shall be coordinated with the Owner’s Representative.  

2. The Contractor shall nondestructively test each repair using methods 
specified in this Section.  

3. The Contractor shall complete destructive tests at the discretion of the 
Owner’s Representative.  

J. Repairs shall be reconstructed until nondestructive and destructive (where 
required) test results achieve the requirements of this Section.  
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3.08 APPURTENANCES 

A. The liner shall be mechanically attached to pipe, concrete, or steel structures as 
shown in the Construction Drawings and according to the liner manufacturer’s 
recommendations. 

B. Pipe boots: Pipe boots fabricated in the field shall be from the same material as 
the liner. The boots shall be welded to pipes of the same material as the liner. See 
specification Section 33 31 19 – Agricultural Waste Utility Piping. 

3.09 GEOMEMBRANE ACCEPTANCE 

A. The installer shall retain Ownership and responsibility of the geomembrane until 
the Owner’s Representative accepts it. 

B. The Owner’s Representative will accept the geomembrane installation after: 

1. All required documentation from the manufacturer and installer has been 
received and accepted. 

2. Test reports verifying material properties have been received and accepted 
by the Owner’s Representative. 

3. The Owner’s Representative has completed final inspection and confirms 
that all noted defects have been repaired. 

4. Contractor has supplied the Owner’s Representative a set of panel layout 
drawings. 

END OF SECTION 31 05 19.16 
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SECTION 31 05 19.23 
GEOSYNTHETIC CLAY LINER 

PART 1  GENERAL 

1.01 SUMMARY  

A. Manufacture, storage, delivery, and installation of a geosynthetic clay liner (GCL) 
for the construction of the double-liner system as shown on the Construction 
Drawings.  

B. This Work is included as part of, but not limited to: 

1. Bid Item Number 7: Procure and Install Secondary Geosynthetic Clay 
Liner 

1.02 RELATED SECTIONS 

A. The Work of the following Sections is related to the Work of this Section. It is the 
Contractor’s responsibility to perform all Work required by the Contract 
Documents. Other Sections not referenced below may also be related to the 
proper performance of this Work.  

1. Section 31 00 00 – Earthwork 

2. Section 31 05 19.13 – Geotextiles for Earthwork 

3. Section 31 05 19.16 – Geomembranes for Earthwork 

4. Section 31 05 19.26 – Geocomposites 

5. Section 31 23 33 – Trenching and Backfilling 

1.03 REFERENCES  

A. The publications listed herein form a part of this Section to the extent referenced. 
The publications are referred to in the text by basic designation only. The most 
recent version of the publication and test method in effect at the time of bidding 
shall be applicable in all cases.  

B. ASTM International: 

1. D5887, Test Method for Measurement of Index Flux through Saturated 
Geosynthetic Clay Liner Using Flexible Wall Permeameter. 

2. D5888, Identification, Storage, and Handling of Geosynthetic Clay Liners. 
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3. D5890, Test Method for Swell Index of Clay Mineral Component of 
Geosynthetic Clay Liners. 

4. D5891, Standard Test Method for Fluid Loss of Clay Component of 
Geosynthetic Clay Liners. 

5. D5993, Standard Test Method for Measuring Mass per Unit Area of 
Geosynthetic Clay Liners. 

C. Washington Natural Resources Conservation Service (WA NRCS): 

1. WA NRCS Code 521A 

2. NRCS MS-595 Geosynthetic Clay Liner 

3. WA NRCS MS-223 Geosynthetic Clay Liner 

D. Construction Quality Assurance Plan (CQAP) 

1.04 DEFINITIONS  

A. Bentonite: Clay soils comprised primarily of sodium montmorillonite, 
characterized by high swelling potential and low hydraulic conductivity. 

B. Construction Quality Assurance (CQA) inspector: The professional representative 
of the CQA monitoring firm shall be responsible for implementation of the 
CQAP. 

C. Geomembrane: An essentially impermeable HDPE membrane; see 
Section 31 05 19.16 – Geomembranes for Earthwork for further details. 

D. Geosynthetic Clay Liner (GCL): Manufactured liner material consisting of a layer 
of high shrink-swell sodium bentonite encapsulated by two geosynthetics. 

E. Installer: Party responsible for GCL handling, transporting, storing, deploying, 
protecting, sampling, patching (damaged GCL), and temporary restraining 
(against wind and thermal/solar expansion) at the construction site. 

F. Lot: Group of consecutively numbered rolls from the same manufacturing line. 

G. Manufacturer: The party responsible for the production and quality of the GCL 
panels. 

H. Minimum Average Roll Value (MARV): The minimum average value of a 
particular physical property of a material. 

I. Owner’s Representative: Personnel employed by the Owner to conduct 
construction management services during construction.  
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J. Overlap: The width of material of a GCL panel in contact with an adjacent GCL 
panel. The distance measures perpendicular from the overlying edge of one panel 
to the underlying edge of the other.  

K. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

L. CQA: Refer to Section 01 43 00 – Quality Assurance and Control.  

1.05 SUBMITTALS  

A. All submittals shall be made in accordance with Section 01 33 00 – Submittal 
Procedures.  

B. At least 10 working days prior to shipping GCL to the site, the Contractor shall 
notify the Owner’s Representative of the date of shipping.  

1. GCL: 

a) Certification stating that the GCL meets the product requirements 
in Article 2.05. 

b) Copy of quality control tests performed by manufacturer. 

C. Installer qualifications: 

1. Submit the name of installer, resume of installation supervisor/field 
engineer to be assigned to the project, and list of projects completed by 
installer that involved geomembranes and GCLs. 

D. Submit Quality Control Plan and manufacturer installation procedures 3 weeks 
prior to installation, including: 

1. Copy of manufacturer’s quality control plan, including a list of quality 
control tests performed and typical testing frequencies. 

2. Recommended installation procedures. 

E. Granular (loose) Bentonite product data and manufacturer certification: submit 
written certification that granular (loose) bentonite meets the requirements of the 
bentonite included in the GCL. 

F. Prior to the installation, submit proposed installation layout drawings showing the 
panel layouts for the GCL. Include both fabricated (if applicable) and field seams, 
the locations of all anchor trenches meeting the maximum spacing requirements, 
pipe penetration boots, and details that are specific to the installation requirements 
of the technical specifications. Draw proposed layout drawings to scale and 
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suitable for use as construction As-Built Drawings; include information such as 
dimensions, panel numbering, sequence, and installation details. 

1.06 QUALITY ASSURANCE AND QUALITY CONTROL  

A. The Engineer and/or Owner will engage the services of a CQA field inspector and 
a CQA laboratory for monitoring the quality and installation of the GCL unless 
otherwise specified. 

B. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control. The Contractor shall accommodate and provide 
support for CQA activities. 

C. The Owner’s Representative will be responsible for CQA. The Owner’s 
Representative will be responsible for observing and documenting periodic 
verification, checking, or testing for confirming that the quality of the 
geosynthetics is in accordance with the Contract Documents.  

D. Contractor’s responsibilities:  

1. Contractor shall be responsible for CQC required in this section. 
Contractor shall engage and pay for the services of a qualified 
subcontractor to perform CQC for monitoring, sampling, testing, and 
documenting the quality of the GCL in accordance with the Contract 
Documents.  

2. The subcontractor performing CQC shall have appropriate education and 
prior experience in conducting the specific quality control activities.  

E. The Contractor shall accommodate and provide support for quality assurance 
activities. The Contractor shall complete CQC inspection, sampling, testing, or 
any other action as considered necessary by the Contractor to ensure that the 
Work has been completed in accordance with the Contract Documents. 
Notwithstanding the results of the Contractor’s CQC program, determination of 
whether the Work is in compliance with the Contract Documents will be made by 
the Owner’s Representative.  

F. Repair and Protection: The Contractor shall:  

1. Upon completion of observation, testing, sample taking, and similar 
services, repair damaged construction and restore substrates and finishes 
to eliminate deficiencies, including deficiencies in visual qualities of 
exposed finishes.  

2. Protect construction exposed by or for quality control and quality 
assurance activities and protect repaired construction.  
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3. Repair and protection is the Contractor’s responsibility, regardless of the 
assignment of responsibility for observation, testing, or similar services.  

G. The installer shall complete CQC inspection, sampling, testing, or any other 
action as considered necessary by the installer to ensure that the Work has been 
completed in accordance with the Contract Documents. Notwithstanding the 
results of the Installer’s CQC program, determination of whether the Work is in 
compliance with the Contract Documents will be made by the Owner’s 
Representative.  

H. Any Work that does not satisfy the requirements of the Contract Documents shall 
be corrected in accordance with the requirements of the Specification or as 
approved by the Owner’s Representative at the sole expense of the Contractor.  

I. The Contractor and installer shall agree to participate in and conform with all 
items and requirements of CQA and CQC programs as outlined in this Section. 

1.07 QUALIFICATIONS  

A. Manufacturer qualifications:  

1. Manufacturer shall be a commercial entity normally engaged in the 
manufacture of GCL for waste containment applications. 

2. Manufacturer shall have at least 5 years’ continuous experience in the 
manufacture of GCL rolls of the type specified. 

3. Manufacturer shall satisfy all appropriate trade certifications.  

B. Installer qualifications:  

1. Have experience in constructing lining/closure projects using GCL 
products.  

2. Have experience installing GCLs on at least five projects and have 
installed a minimum of 2,000,000 square feet of GCL materials. 

3. Installer shall have at least 5 years’ continuous experience in the 
installation of the specified GCL. 

4. Any deviations from the installer qualifications must be communicated to 
the Engineer and Owner in the Contractor’s bid, including rationale and 
extent of experience. The Engineer and Owner may waive the installer 
qualification requirements based on the information provided. 

C. The Contractor and installer shall agree to participate in and conform with all 
items and requirements of CQA and CQC programs as outlined in this Section.  
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1.08 DELIVERY, STORAGE, AND HANDLING  

A. Delivery, storage, and handling of the GCL shall conform to the manufacturer’s 
recommendations, NRCS MS-595 – Geosynthetic Clay Liner, and ASTM D5888 
unless otherwise specified. In the event of a conflict, the most stringent 
requirement shall govern. 

B. The Contractor (and/or installer) shall be responsible for coordination and 
payment of shipping, delivery, unloading, storing, handling, and installing the 
GCL.  

C. Each roll shall be labeled with the lot number, roll number, and other information 
necessary to identify it for inventory and CQC and CQA testing.  

D. Delivery:  

1. Deliver material to the site only after the Owner’s Representative accepts 
required submittals. 

2. Material shall be covered with a waterproof, tightly fitting, plastic 
covering resistant to ultraviolet degradation. 

3. Ship less than 1 month prior to scheduled installation. 

4. Each roll shall be marked with the following information: 

a) Manufacturer’s name. 

b) Product identification. 

c) Lot or batch number. 

d) Roll number. 

e) Roll dimensions. 

E. Upon delivery at the site, the Contractor and the Owner’s Representative will 
inspect the surfaces of all rolls for defects and for damage. This inspection shall 
be conducted without unrolling rolls unless defects or damages are found or 
suspected.  

1. The Owner’s Representative will determine:  

a) Rolls, or portions thereof, that should be rejected and removed 
from the site because they have significant flaws.  

b) Rolls or factory panels that include repairable flaws.  
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c) Rolls that are not properly labeled. No unlabeled rolls shall be used 
for any application. Unlabeled rolls shall be removed from the site 
and replaced at the Contractor’s expense.  

d) Rolls whose lots do not match the lots included in the conformance 
testing shall be rejected.  

F. Immediately repair any damaged protective covering. Preserve the integrity and 
legibility of roll labels.  

G. Storage on site:  

1. Store rolls in space allocated on the Construction Drawings or specified by 
the Owner’s Representative. Space should be at high ground level or 
elevated above ground surface. 

2. Store rolls to protect from puncture, dirt, grease, water, moisture, mud, 
mechanical abrasions, excessive heat, or any other deleterious condition. 
GCL needs to be kept dry and away from potential flooding or high storm 
runoff. 

3. Storage methods shall include storing the rolls tarped on pallets, under a 
roof in a clean, dry protected area, and storing the rolls on a flat, dry, 
stable surface suitably covered with protective waterproof tarps. 

4. Stack no more than three rolls high. 

5. Stored rolls should be tarped and remain in their original, unopened plastic 
shipping sleeves to prevent damage and undue pre-hydration prior to 
installation. 

6. Preserve integrity and readability of roll labels. 

H. Handling on site:  

1. Use appropriate handling equipment to (manufacturer’s recommendations) 
to load, move, or deploy rolls. Appropriate handling equipment includes 
cloth chokers, spreader bars, and roll bars. 

2. Handling of rolls shall be done in a competent manner such that damage 
does not occur to the product or to its protective wrapping. Follow 
handling procedures outlined in ASTM D5888. 

3. Damage to protective covering due to mishandling or sampling must be 
repaired immediately. Repairs shall be such that the GCL roll is protected 
from moisture or other deleterious conditions. 

4. Dragging panels on ground surface will not be permitted.  
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5. Do not fold GCL material. Folded GCL will be rejected.  

PART 2  PRODUCTS  

2.01 MATERIAL 

A. As a single, standalone unit, the GCL is composed of a layer of high shrink-swell 
sodium bentonite sandwiched between a layer of nonwoven polypropylene 
geotextile and a layer of woven geotextile. The GCL material shall be 
manufactured by one of the following processes:  

1. Needle punched process by which the bentonite is encapsulated between 
the geotextile layers by a mechanical bonding process without the use of 
any chemical binders or adhesive. 

2. Lock stitched to provide internal shear strength and the integrity and 
consistency to the thickness and unit weight of the material. 

B. See the Testing and Quality Control requirements in Article 2.05. 

2.02 PACKAGING AND LABELING 

A. All material shall be packaged in individual rolls of a minimum of 3.65 meters 
wide and with at least 30.5 meters in length on the roll. All rolls shall be labeled 
and in a wrapping that is resistant to ultraviolet deterioration.  

B. The labels on each roll shall marked or tagged with the following information: 

1. Manufacturer’s name. 

2. Product identification. 

3. Lot or batch number. 

4. Roll number. 

5. Roll dimensions. 

2.03 TRANSPORATION 

A. Transportation of the GCL to the site shall be the responsibility of the 
manufacturer. The manufacturer shall be liable for all damages to the materials 
incurred prior to and during transportation to the site. 

2.04 MANUFACTURING QUALITY CONTROL 

A. The GCL shall be subject to quality control and conformance testing to assure that 
the materials provided meet the minimum performance requirements. In most 
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cases, sampling can be carried out on a sacrificial portion of the material. 
Consequently, repair of sampled locations should not be required. 

1. Quality control tests: 

a) Manufacturer shall verify the proper mass per unit area of 
bentonite has been added to the product. 

b) All materials shall be tested in accordance with the manufacturer’s 
quality control program. The manufacturer shall perform testing. 
Samples not satisfying the manufacturer’s specifications shall 
result in the rejection of the applicable rolls. At the manufacturer’s 
discretion and expense, additional testing of individual rolls may 
be performed to more closely identify the noncomplying rolls 
and/or to qualify individual rolls. 

c) The manufacturer shall certify the quality of the rolls. The quality 
control certificate shall include: 

1) Roll number and identification. 

2) Sampling procedures. 

3) Results of all quality control tests, including a description 
of test methods used. 

2.05 TESTING AND QUALITY CONTROL 

A. The following tests shall be performed and the results certified by the 
manufacturer and submitted to the Owner’s Representative.  

Property Test Method Test Frequency Value 
Bentonite Swell Index ASTM D5890 100,000 lb 24 mL/2 g (min) 

Bentonite Fluid Loss ASTM D5891 100,000 lb 18 mL (max) 

Bentonite moisture content ASTM D2216 100,000 lb 40%, dry weight basis 

Bentonite Mass/Unit Area, 
finished GCL 

ASTM D5993 40,000 sf 0.75 lb/sf (min) 

Tensile strength, finished GCL ASTM D6768 40,000 sf 30 lb/inch 

Internal shear strength, finished 
GCL 

ASTM D6243 Periodically 500 psf 

Index Flux, finished GCL ASTM D5887 Weekly 1x10-8 m2/ m2-s (max) 

Hydraulic Conductivity, 
finished GCL 

ASTM D5887 Weekly 5x10-9 cm/sec (max) 
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Property Test Method Test Frequency Value 
Mass/Unit Area, Geotextile 
Cap Nonwoven (WA-NRCS) 

ASTM D3776 200,000 sf 6.0 oz/SY 

Mass/Unit Area, Geotextile 
Carrier woven (WA-NRCS) 

ASTM D3776 200,000 sf 3.2 oz/SY 

 
PART 3  EXECUTION  

3.01 GENERAL 

A. No liner material shall be accepted for placement in the permanent works that has 
not been certified by the manufacturer as meeting all specified requirements with 
the required submittals.  

B. No liner material shall be accepted that exhibits any visible defects.  

C. The liner material shall be subject to quality assurance testing at any time before 
and during installation.  

3.02 SUBGRADE PREPARATION 

A. Prepare areas in which GCL is to be placed to the lines and grades shown on the 
Construction Drawings. The surface shall be prepared in accordance with 
Section 31 00 00 – Earthwork and the following requirements.  

B. In general, the GCL will be installed on any combination of the following: 

1. A suitable subgrade. 

2. An approved geotextile. 

3. An approved geomembrane bridging the geocomposite venting material. 

C. The surface on which the GCL is to be installed shall be smooth and free of any 
debris, angular gravel, rocks, sharp objects, grade stakes or hubs, or any other 
protrusions or deleterious material larger than 3/8 inch that may damage the 
geomembrane.  

D. At a minimum, the site shall be smooth-rolled to the specified compaction 
requirements set forth in Section 31 00 00 – Earthwork. 

E. The Contractor shall be solely responsible for protection of the GCL subgrade 
surface. Any damage to the GCL subgrade, including damage caused by GCL 
installation, shall be repaired at the Contractor’s sole expense. Repair of damaged 
subgrade shall be completed prior to deployment of GCL in that area.  
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F. Edges of anchor trenches, other excavations, and grade changes shall be rounded 
to a minimum 6-inch radius, chamfered to an angle of no less than 135 degrees, 
or, with the prior written approval of the Owner’s Representative, cushioned 
using a geotextile cushion.  

G. GCL shall not be placed in an area which has been softened as a result of 
precipitation.  

3.03 INSTALLATION 

A. Installation each day shall not begin until the Contractor has submitted to the 
Owner’s Representative the previous working day’s quality control 
documentation.  

B. The contractor shall confine the Work to an area that can be completely installed 
and covered by the end of the normal working day in a manner that will prevent 
the occurrence of hydration prior to being covered with the specified cover soils 
or geomembrane. Daily completion shall be defined as the full installation of the 
liner, covering around appurtenances, and placement of the specified cover soils 
and/or geomembrane. 

C. The rolls shall be carefully rolled down the slope and not allowed to unroll freely 
and out of control. When it is necessary to drag liner panels, a geosynthetic 
subgrade covering known as a rub sheet shall be used to reduce friction and 
protect the GCL during placement. 

D. The rolls shall be placed with the woven geotextile or geomembrane side against 
the subgrade. The GCL panels shall be placed so that the long axis of the panels is 
oriented up and down the slope. This panel orientation shall apply to all covered 
slopes including corner slopes. All seams shall be overlapped a minimum of 
6 inches. End-of-roll seams shall not be located on slopes. Seams at the base of 
the slope shall be a minimum of 5 feet from the toe. 

E. Seams at the ends of panels should be constructed such that they are shingled in 
the direction of the grade to prevent flow from entering the overlap zone. The end 
of roll overlap shall be a minimum of 24 inches. All seam areas or runs shall be 
augmented with granular bentonite. Granular bentonite shall be dispersed evenly 
to cover the entire lapped area from the panel edge to the lap line at a minimum 
rate of 1 pound per 2 square feet of area covered. Seams shall remain closed 
during the backfill operation in order to prevent contamination of the bond surface 
and to ensure the panels remain in intimate contact, where jointed, at all times. 

F. Minimize the number of field seams in corners, odd-shaped geometric locations, 
and exterior corners.  

G. Use a seam numbering system that is compatible with the panel numbering 
system. Coordinate the seam numbering system with the Owner’s Representative.  



DIVISION 31—Earthwork 
Section 31 05 19.23—Geosynthetic Clay Liner 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 31 05 19.23 – 12 of 14 180996-01.01 

H. The GCL shall be anchored at the top of the slope as shown on the Construction 
Drawings. The GCL shall be placed in the anchor trench so that it covers the 
entire trench bottom and only one trench wall. 

I. The GCL shall be placed so that seams are parallel to the direction of the slope. 
End-of-roll seams shall be a minimum of 3 feet from the toe or crest of the slope. 

J. The GCL shall not be placed in the rain, at times of impending precipitation, or in 
ponded water. 

K. As rolls are selected for deployment, the labels should be removed and recorded 
by the installer, along with any other pertinent information. 

L. Rolls shall be aligned next to the adjacent product sheet prior to unrolling. The 
installation equipment then begins unrolling the panel as the equipment moves in 
the direction of material deployment.  

M. Assign an identifying code number to each panel that is consistent with the 
Contractor's panel layout drawing. The coding shall be coordinated with the 
Owner’s Representative.  

N. Use deployment methods that minimize wrinkles and differential wrinkles 
between adjacent panels.  

O. Before wrinkles fold over, attempt to push them out. Wrinkles that cannot be 
pushed out shall be cut out and the cuts repaired prior to burial. Remove wrinkled 
or folded material.  

P. Personnel walking on the GCL shall not engage in activities or wear types of 
shoes that could damage the GCL.  

Q. The GCL surface shall not be used as a Work area or for preparing patches, 
storing tools and supplies, or other uses.  

R. For final material alignment, the installer should manually move the panels to the 
proper position with the required overlap distance. Care should be taken not to 
dislodge the sodium bentonite during installation. 

S. Examine all areas of the GCL for defects, holes, blisters, undispersed raw 
materials, and any sign of contamination by foreign matter. The surface of the 
GCL shall be clean at the time of the examination. Mark faulty or suspect areas 
for repair. 

T. Equipment used to deploy the GCL must be track or rubber tired with 40 pounds 
per square inch maximum ground pressure; equipment is subject to approval by 
the Owner’s Representative. Equipment shall not cause rutting of the subgrade 
surface, make sharp turns, or be driven over the GCL. Any damage to the 
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subgrade or the GCL shall be the responsibility of the Contractor to replace or put 
back to the pre-installation conditions. 

U. During windy conditions, the GCL edges shall be weighted down, as necessary, 
with a sufficient number of filled sandbags or underlying soil material to prevent 
damage to the GCL. 

V. The GCL material shall be cut with a sharp utility knife with a hook blade or 
another approved device. Do not damage adjacent or underlying materials while 
cutting the GCL. 

3.04 DETAIL WORK 

A. The GCL shall be sealed around any penetrations and embedded structures in 
accordance with the Construction Drawings, Section 33 31 19 – Agricultural 
Waste Utility Piping, and the GCL Manufacturers’ recommendations. 

3.05 GAS VENTING 

A. Where specified, cut a hole in the GCL for the gas vent pipes in accordance with 
the Construction Drawings to provide adequate venting for the liner system. See 
specification Section 33 31 19 – Agricultural Waste Utility Piping.  

3.06 REPAIR PROCEDURES  

A. GCL that has begun to hydrate before being covered with soil or geomembrane 
shall be removed and replaced with dry GCL. 

B. All damaged or flawed material shall be repaired as follows: 

1. Completely expose the affected area. 

2. Remove all soil or other foreign objects. 

3. Place a GCL patch over the exposed area with a minimum overlap of 
12 inches on all edges. 

4. Place granulated bentonite between overlap at the rate of 1 pound per 
2 square feet of area covered and spread to a minimum width of 6 inches. 

5. On a sloping surface, fasten augment the bentonite-enhanced seam with 
construction adhesive. 

C. Repair, removal, and replacement shall be at the Contractor's sole expense if the 
damage results from the Contractor or any of the Contractor’s subcontractor 
activities.  

D. The Contractor shall repair any portion of the GCL exhibiting a flaw.  
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E. The Contractor shall number and log each patch repair. Repair numbering shall be 
coordinated with the Owner’s Representative.  

F. Do not cover GCL at locations that have been repaired until the Owner’s 
Representative has reviewed the repair. 

3.07 GCL ACCEPTANCE 

A. The installer shall retain Ownership and responsibility of the GCL until the 
Owner’s Representative accepts it. 

B.  The Owner’s Representative will accept the GCL installation after: 

1. All required documentation from the manufacturer and installer has been 
received and accepted. 

2. Test reports verifying material properties have been received and accepted 
by the Owner’s Representative. 

3. The Owner’s Representative has completed final inspection and confirms 
that all noted defects have been repaired. 

END OF SECTION 31 05 19.23 
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SECTION 31 05 19.26 
GEOCOMPOSITES 

PART 1  GENERAL 

1.01 SUMMARY  

A. This section covers the technical requirements for the manufacturing and 
installation of the geocomposite strips for gas venting underneath the liner system 
at the locations shown on the Construction Drawings. All materials shall meet or 
exceed the requirements of this Section, and all Work will be performed in 
accordance with the procedures provided in these Technical Specifications. 

B. This Work is included as part of, but not limited to: 

1. Bid Item Number 6: Procure and Install Geocomposite Venting System 

1.02 RELATED SECTIONS  

A. Section 31 00 00 – Earthwork 

B. Section 31 05 19.13 – Geotextiles for Earthwork 

C. Section 31 05 19.16 – Geomembranes for Earthwork 

D. Section 31 05 19.23 – Geosynthetic Clay Liners 

E. Section 33 31 19 – Agricultural Waste Utility Piping 

1.03 REFERENCES  

A. The publications listed herein form a part of this Section to the extent referenced. 
The publications are referred to in the text by basic designation only. The most 
recent version of the publication and test method in effect at the time of bidding 
shall be applicable in all cases.  

B. ASTM International 

1. D1238  Standard Test Method for Melt Flow Rates of Thermoplastics 
by Extrusion Plastometer 

2. D1505-98  Standard Test Method for Density of Plastics by the Density-
Gradient Technique 

3. D4218 Standard Test Method for Determination of Carbon Black 
Content in Polyethylene Compounds by the Muffle Furnace 
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Technique D 1603-94 Standard Test Method for Carbon 
Black in Olefin Plastics 

4. D4491-99 Standard Test Method for Water Permeability of 
Geocomposites by Permittivity 

5. D4533  Standard Test Method for Trapezoid Tearing Strength of 
Geocomposites. 

6. D4716  Standard Test Method for Determining the (In-Plane) Flow 
Rate Per Unit Width and Hydraulic Transmissivity of a 
Geosynthetic Using a Constant Head. 

7. D4751-99  Standard Test Method for Determining Apparent Opening 
Size of a Geocomposite. 

8. D6241  Standard Test Method for the Static Puncture Strength of 
Geocomposites and Geocomposite- Related Products Using a 
50-mm Probe D 4833-88 (1996) Standard Test Method for 
Index Puncture Resistance of Geocomposites, 
Geomembranes and Related Products. 

9. D5261-92  (1996) Standard Test Method for Measuring the Mass Per 
Unit Area of Geocomposites. 

10. D7005-03  Determining the Bond Strength (Ply-Adhesion) of 
Geocomposites. 

C. Relevant publications from Geosynthetic Research Institute (GRI) 

1. GRI Standard GC8, Standard Specification for Determination of the 
Allowable Flow Rate of a Drainage Geocomposite.  

D. Relevant publications from the Environmental Protection Agency (EPA) 
Washington National Resource Conservation Service (WA NRCS) 

1. Daniel, D.E. and R.M. Koerner, (1993), Technical Guidance Document: 
Quality Assurance and Quality Control for Waste Containment Facilities, 
EPA/600/R-93/182. 

E. Construction Quality Assurance Plan (CQAP) 

1.04 DEFINITIONS  

A. Definitions shall be in accordance with ASTM D4439, unless otherwise indicated.  

B. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality 
Assurance and Control.  
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C. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

D. Installer: The party responsible for field handling, transporting, storing, 
deploying, seaming, temporary restraining (against wind), and installation of the 
geocomposites. The installer may also be referred to as the geocomposite 
subcontractor.  

E. Manufacturer: The party, also referred to as the geocomposite manufacturer or 
fabricator, responsible for the production of the geocomposite.  

F. Minimum Average Roll Value (MARV): Minimum of a series of average roll 
values representative of geocomposite furnished.  

G. Owner’s Representative: Personnel employed by the Owner to conduct 
construction management services during construction. 

H. Overlap: Distance measured perpendicular from overlying edge of one sheet to 
underlying edge of adjacent sheet.  

1.05 SUBMITTALS  

A. All submittals shall be made in accordance with Section 01 33 00 – Submittal 
Procedures.  

B. At least 10 working days prior to shipping geocomposite to the site, the 
Contractor shall notify the Owner’s Representative of the date of shipping.  

C. Prior to shipping geocomposite to the site, the Contractor shall submit the 
following:  

1. Written procedures for storing, handling, installing, repairing, and seaming 
geocomposites.  

2. Manufacturer’s material specifications, product literature, and product 
sample for all materials.  

3. Manufacturer certifications for all geocomposites to be used, verifying that 
furnished products have specified property values. Certified property 
values shall be MARV for geocomposites furnished.  

4. Manufacturer's source quality control testing results as required by this 
Section.  
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D. Samples  

1. Geocomposite: Sample for material conformance testing per Article 3.06, 
this Section. Label each with brand name, furnish documentation of lot, 
and roll number from which each sample was obtained. 

1.06 QUALITY CONTROL  

A. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control. These Technical Specifications apply to quality 
control and not to quality assurance.  

B. The Contractor shall be responsible for CQC. The Contractor shall engage and 
pay for the services of qualified staff to perform CQC for monitoring and 
documenting the quality of the geocomposite in accordance with the Contract 
Documents.  

C. Unless otherwise specified, the Contractor shall complete CQC inspection, 
sampling, testing, or any other action as considered necessary by the Contractor to 
ensure that the Work has been completed in accordance with the Contract 
Documents. Notwithstanding the results of the Contractor’s CQC program, 
compliance of the Work with the Contract Documents shall be defined by the 
results of the Owner’s Representative’s CQA program.  

D. Any work that does not satisfy the requirements of the Contract Documents shall 
be corrected in accordance with the requirements of the Contract Documents or as 
approved by the Owner’s Representative at the sole expense of the Contractor.  

1.07 DELIVERY, STORAGE AND HANDLING  

A. Follow Shipment and Storage requirements in GRI GT12(a). 

B. Delivery, storage, and handling of the geocomposite shall conform to ASTM 
D4873.  

C. Ship the geocomposite in an enclosed trailer. Ship and store geocomposite with 
suitable wrapping for protection against moisture and ultraviolet exposure.  

D. Deliver each roll with sufficient information attached to identify it for inventory 
and CQC and CQA.  

E. Handle products in a manner that maintains undamaged condition.  

F. Immediately restore any damaged protective covering.  

G. Do not store products directly on the ground. Protect the geocomposite from 
ultraviolet light exposure, precipitation, inundation, mud, dirt, dust, puncture, 
cutting, and other damaging or deleterious condition.  
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PART 2  PRODUCTS  

2.01 GENERAL  

A. The geocomposite will be used as a part of a subgrade gas venting system and 
shall consist of a minimum 200-thousandth of an inch (mil)-thick geonet heat-
laminated to a single 6-ounce nonwoven geotextile. Double-sided composite is 
acceptable, but not necessary. The geotextile side of the geocomposite shall be 
placed down on the final grade. 

B. All products shall be made primarily from virgin materials. No more than 
5 percent by weight of clean recycled polymer shall be allowed.  

C. Geocomposites shall be furnished in complete rolls as manufactured.  

D. Properties  

1. A geocomposite shall be manufactured by extruding two crossing strands 
to form a biplanar drainage net structure with a nonwoven geotextile 
bonded to a single side. 

2. The geocomposite specified shall have properties that meet or exceed the 
values listed in Tables 1 and 2. 

E. The product cannot be heat burnished. 

F. The product must be resistant to soil chemicals. 

G. The product must be new product made from virgin materials. 

H. The product must meet the following properties for the 200-mil section of the 
geocomposite: 

Table 1. 200-mil Geocomposite 
Property Test Method Frequency Value 

Geonet 
Thickness, mil (mm) ASTM D5199 50,000 sf 200 (5.1) 

Peak Tensile Strength MD, lbs/in 
(N/mm) ASTM D5035/7179 50,000 sf 45 (7.9) 

Density, g/cm
3
 ASTM D792, B 50,000 sf 0.94 

Carbon Black Content (%) ASTM D4218 50,000 sf 2 - 3 

Transmissivity, gal/min/ft (m
2
/sec) ASTM D4716 500,000 sf 9.6 (2x10

-3
) 

Geotextile 
Mass per Unit Area, oz/yd

2  ASTM D5261-92 100,000 sf 6.0  
Grab Tensile Strength, lb.  ASTM D4632 100,000 sf 160  
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Property Test Method Frequency Value 
Grab Elongation (%) ASTM D4632 100,000 sf 50 

Trapezoidal Tear Strength, lb.  ASTM D4533 100,000 sf 65 
CBR Puncture Strength, lb. ASTM D6241 500,000 sf 435 

Permittivity, sec
-1

 ASTM D4491=99 500,000 sf 1.5 

Water Flow Rate, gpm/ft
2  ASTM D4491-99 500,000 sf 110  

AOS, U.S. Sieve Max (mm) ASTM D4751 500,000 sf 70 (0.212) 
Geocomposite - Single Sided w/6-oz 

Ply Adhesion, lbs/in (g/cm) ASTM D7005-03 50,000 sf 1 (178) 

Transmissivity, m
2
/sec (gal/min/ft) ASTM D4716 500,000 sf 1x10-3 (4.8) 

Typical Role Dimensions 
Roll Length, ft 300 
Roll Width, ft 14.75 
Roll Area, sf 4,425 

 
I. Resin 

1. Resin shall be new, first-quality, compounded polyethylene resin. 

2. Natural resin (without carbon black) shall meet the following additional 
minimum requirements: 

Table 2. Resin 
Property Test Method Value 

Density (g/cm
3
) ASTM D1505-98 ≥ 0.94 

Melt Flow Index (g/10 min) ASTM D1238 ≤ 1.0 
 

2.02 LABELING  

A. Mark or tag all geocomposite rolls with the following information:  

1. Manufacturer’s or supplier’s name  

2. Product identification 

3. Lot number 

4. Roll number  

5. Roll dimensions  

B. Mark special handling requirements on rolls.  
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2.03 SOURCE QUALITY CONTROL 

A. Perform quality control tests of geocomposite in accordance with Table 1.  

B. Reject rolls for which quality control requirements are not met. 

C. Certify the quality of the rolls of geocomposite. 

D. Provide quality control certificates for each lot and each shift’s production. The 
quality control certificates shall include: 

1. Roll numbers and identification. 

2. Sampling procedures. 

3. Results of quality control tests, including a description of test methods 
used. 

PART 3  EXECUTION  

3.01 PREPARATION  

A. Prepare areas in which geocomposite is to be placed to the lines and grades shown 
on the Construction Drawings. The surface shall be prepared in accordance with 
Section 31 23 00 – Earthwork.  

B. Prior to installation of the geocomposite, examine underlying surface for 
conformance with Contract Documents and for anything that may damage the 
geocomposite; remove objectionable materials.  

3.02 INSTALLATION  

A. The installer shall place geocomposite at the locations shown on the Construction 
Drawings.  

B. Geocomposite shall be placed in accordance with the manufacturer's 
recommendations, standards, and guidelines and the requirements of this Section.  

C. At the time of installation, geocomposite shall be rejected if it has defects, ribs, 
holes, flaws, presence of needles or needle fragments, deterioration, or damage 
incurred during manufacture, transportation, storage, or placement. Visual review 
of the geocomposite shall be performed once the geocomposite has been placed 
and prior to placement of any overlying materials.  

D. The geocomposite shall be placed with the machine direction (long dimension) 
downslope, unless otherwise approved by the Owner’s Representative. The placed 
geocomposite shall be laid smooth and free of tension, stress, folds, wrinkles, or 
creases.  
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E. Adjacent strips shall be laid smooth and provide a minimum width of 12 inches of 
overlap for each joint. Overlap joints and seams shall be measured as a single 
layer.  

F. Cut geocomposite using approved cutter only. Take care to protect other in-place 
geosynthetic materials when cutting geocomposite.  

G. Securing pins or other methods that may damage the geomembrane shall not be 
permitted. Sandbags or other methods approved by the Owner’s Representative 
shall be used to secure the geocomposite during installation and remain until 
replaced with cover material.  

H. The geocomposite shall be protected at all times during construction from 
contamination by surface water runoff or any other means. Do not entrap in 
geocomposite excessive dust, stones, or moisture that could damage or clog drains 
or filters or hamper subsequent seaming. Any geocomposite so contaminated shall 
be removed and replaced with uncontaminated material, at the Contractor’s sole 
expense. 

I. After deployment, all geocomposite shall be covered within 4 weeks to prevent 
exposure to ultraviolet radiation.  

3.03 SEAMS AND OVERLAPS 

A. Each component of the geocomposite will be secured or seamed to the like 
component at overlaps. 

B. Geonet components 

1. Adjacent ends of the geonet along the length of the geocomposite strip 
shall be placed with the ends of each geonet butted against each other. 
Ends shall be joined by tying the geonet structure with plastic cable ties. 
These ties shall be at each edge and spaced between the edges every 2 
feet. The geotextile at adjacent ends shall overlap at least 6 inches in 
length. Overlapping geotextile may be heat seamed using a Leister Gun. 

2. Overlapping of geocomposites is not allowed. 

3.04 PROTECTION OF GEOCOMPOSITE  

A. When placing cover materials over geocomposite, the Contractor shall ensure 
that:  

1. The geocomposite is not damaged through puncture, tear, or any other 
mechanism.  

2. There is no slippage of the geocomposite on underlying layers.  
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3. No excessive tensile stresses are generated in the geocomposite.  

4. Any damage to the geocomposite shall be repaired at the Contractor’s sole 
expense.  

B. Do not operate machinery directly on the geocomposite. If the geocomposite is 
covered with less than a 2-foot thickness of soil, no equipment with a ground 
pressure greater than 5 pounds per square inch shall operate within 2 feet of the 
area underlain by the geocomposite.  

3.05 REPAIRS  

A. Prior to covering the deployed geocomposite, each strip shall be inspected for 
damage resulting from construction. 

B. Any rips, tears or damaged areas on the deployed geocomposite shall be removed 
and patched. The patch shall be secured to the original geonet by tying every 
6 inches with the approved tying devices. If the area to be repaired is more than 
50% of the width of the panel, the damaged area shall be cut out and the two 
portions of the geonet shall be joined in accordance with Article 3.03. 

3.06 FIELD QUALITY ASSURANCE 

A. The Owner’s Representative will collect samples of geocomposite delivered to the 
site for conformance testing and perform tests to determine product compliance 
with specified values. 

B. Samples will be taken across the entire width, excluding the first 3 feet of the roll, 
unless otherwise approved. Sample size will be 3 feet long by the roll width. 

3.07 ACCEPTANCE 

A. Contractor retains all Ownership and responsibility for geocomposite until 
acceptance by Owner’s Representative. 

B. The Owner’s Representative accepts geocomposite when: 

1. Conformance tests verify product requirements and are accepted by the 
Owner’s Representative. 

2. The installation is complete – the geocomposite vent strips are installed, 
tied, and secured to the geomembrane cover strips. 

3. Written certification documents have been received by the Owner’s 
Representative. 

END OF SECTION 31 05 19.26 
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SECTION 31 23 33 
TRENCHING AND BACKFILLING 

PART 1  GENERAL 

1.01 SUMMARY  

A. This Section describes general requirements for trenching, which includes 
excavation and backfilling of trenches (including bedding and compaction 
requirements). This Section includes, but is not limited to, the conveyance piping, 
anchor trenches, and earthwork in support of the installation of the leak detection 
system by Others. 

B. This Work is included as parts of, but not limited to:  

1. Bid Item Number 5: Grading and Testing 

2. Bid Item Number 6: Procure and Install Geotextile Vesting System 

3. Bid Item Number 9: Anchor Trench Construction 

4. Bid Item Number 11: Install and Seal Pipe Penetration(s) to Liner System 

5. Bid Item Number 12: Procure and Install Gate Valve(s) 

C. Installation of the leak detection system electrical components shall be done by 
Others. Contractor is responsible for supporting the installation by:  

1. Locating, trenching, deploying trench safety system, and stockpiling soils 
in preparation for the installation and testing of the system by Others. 

2. Following installation and testing by Others, Contractor’s surveyor shall 
collect and record electrode locations prior to backfilling trenches. 

3. Backfilling, compacting, and grading the trenches to match finish grades. 

1.02 RELATED SECTIONS  

A. The Work of the following Sections is related to the Work of this Section. It is the 
Contractor’s responsibility to perform all Work required by the Contract 
Documents. Other Sections not referenced below may also be related to the 
proper performance of this Work.  

1. Section 01 20 00 – Price and Payment Procedures 

2. Section 31 00 00 – Earthwork 

3. Section 33 31 19 – Agricultural Waste Utility Piping 
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1.03 REFERENCES 

A. The referenced publications form a part of this Section. The publications are 
referenced in the text by basic designation only. The version of the publication 
and test method in effect at the time of bidding shall be applicable in all cases.  

B. ASTM International  

1. D422 Standard Test Method for Particle-Size Analysis of Soils 

2. D1557 Standard Test Methods for Laboratory Compaction 
Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3 
(2,700 kN-m/m3)) 

3. D1586 Standard Test Method for Penetration Test and Split Barrel 
Sampling of Soils 

4. D2166 Standard Test Method for Unconfined Compressive Strength of 
Cohesive Soil 

5. D2216 Standard Test Methods for Laboratory Determination of Water 
(Moisture) Content of Soil and Rock by Mass 

6. D2487 Standard Practice Classification of Soils for Engineering 
Purposes (Unified Soil Classification System) 

7. D2573 Standard Test Method for Field Vane Shear Test in Cohesive 
Soil 

8. D6938 Standard Test Method for In-Place Density and Water Content of 
Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth) 

C. Construction Quality Assurance Plan (CQAP) 

D. Washington Department of Transportation (WSDOT) Standard Specifications 
2016 

1.04 DEFINITIONS  

A. Backfill material: The material placed above the bedding zone to the existing or 
proposed subgrade.  

B. Bedding material: Where classified as such on the Construction Drawings, the 
material placed in contact with (and immediately adjacent to) the pipe for the 
purpose of providing structural support to the pipe and a porous region for 
transfer of gas/fluids into the piping system. Bedding material is classified into 
three zones of placement as follows:  
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1. Bedding: The material placed from the bottom of the bedding zone to the 
bottom of the pipe itself.  

2. Haunching: The material placed from the bottom of the pipe to the 
springline of the pipe.  

3. Initial backfill: The material placed from the springline of the pipe to the 
top of the bedding zone.  

C. Compaction: The application of controlled forces to soils placed in lifts, using 
mobilized equipment, to achieve a prescribed soil density in accordance with 
established standards.  

D. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

E. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality 
Assurance and Control.  

F. Excavation: Includes removal, loading, hauling, placing, compacting, and 
stockpiling as required to place the excavated materials in intermediate and 
ultimate destinations.  

G. Imported fill material: Material obtained by the Contractor from sources off site. 

H. On-site fill material: Material excavated on the site or taken from borrow areas 
designated on the Construction Drawings. 

I. Owner-designated staging/stockpiling area: Stockpile areas containing material 
from on-site excavations as shown on the Construction Drawings.  

J. Optimum moisture content: The moisture content for a given soil that will result 
in the maximum dry unit weight when compacted in accordance with 
ASTM D1557.  

K. Percent compaction: The percent compaction in-place shall be conducted by a 
nuclear density gauge (ASTM D6938) and shall be calculated as the ratio (in 
percent) of the in-place dry density to the estimated maximum dry density, in 
accordance with ASTM D1557, of the representative material at the location of 
the in-place density test.  

L. Prepared subgrade: The ground surface after clearing, grubbing, stripping, 
grading, excavation, smoothing, and compaction to meet the requirements for 
placement of the next overlying layer of earthen or geosynthetic material. 

M. Shoring: Temporary excavation support needed if excavations extend below 4 feet 
below ground surface (bgs).  
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N. Site: The property owned by the Owner within the boundaries shown on the 
Construction Drawings, easements and rights-of-way for roads, drainage 
facilities, and pipelines, and the Contractor’s working and storage areas adjacent 
to the facilities.  

O. Stable subgrade: Subgrade is considered stable:  

1. For cohesive soils, if the shear strength as measured in accordance with 
ASTM D2166 or ASTM D2573 is not less than 500 pounds per square 
feet.  

2. For sands, if the penetration resistance as determined in accordance with 
ASTM D1586 is not less than 8 blows per foot.  

P. Stockpiles: Soil temporarily placed in piles at locations designated by the 
Construction Drawings or the Owner’s Representative for future use by the 
Owner or the Contractor.  

Q. Suitable material: Material imported or excavated from the cut areas, which is 
suitable for use as fill. 

R. Track out: Material, including soil and organic waste, that is dropped onto roads 
from haul vehicles travelling throughout the site. Track out caused by the 
Contractor shall be cleaned up and managed by the Contractor at no additional 
cost to the Owner. 

S. Unstable trench bottom: A condition that does not provide adequate support and 
stable containment of the bedding material. Unstable conditions include a soft 
trench bottom that does not provide an adequate working platform or walls that 
readily slough. Unstable conditions also include materials with high organic 
content, fine-grained soils saturated with water in excess of their liquid limit, low-
density fine sands or silts, and expansive soils such as "fat" clays and certain 
shales that exhibit a large change in volume with change in moisture content.  

T. Unsuitable material: Screenings generated during material processing or material 
from excavations which, in the opinion of the Owner’s Representative, is not 
suitable for use as on-site fill material. Should the Owner’s Representative deem 
screenings unsuitable, the Contractor shall stockpile unsuitable screenings at the 
location designated by the Owner’s Representative.  

1.05 SUBMITTALS 

A. Submit in accordance with provisions of Section 01 33 00 – Submittal 
Procedures. 

B. Trenching and Backfilling Plan, as part of the Construction Workplan as 
described in Section 31 00 00 – Earthwork and other Sections. Include a 
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description of the trenching and backfill approach to construct the geomembrane 
anchor trench, conveyance piping, and the trenching and backfill methods for the 
leak detection electrode system (installed by Others). 

C. Shoring Plan, as part of the Construction Workplan described in Section 31 00 00 
– Earthwork and other Sections. The Shoring Plan should include the following: 

1. Shop drawings that include plans, elevations, sections, and details that 
describe the systems to be installed. Dimensions, spacing of members, and 
egress points shall be clearly demarcated. 

2. Design computations of the shoring system showing that the system shall 
meet the required loads. This design shall be stamped by a Professional 
Engineer in the State of Washington. 

3. Product data for materials and equipment. 

1.06 CONSTRUCTION QUALITY ASSURANCE AND QUALITY CONTROL 

A. The Contractor shall perform the Work in accordance with Section 01 43 00 – 
Quality Assurance and Control. 

B. CQA will be performed by the Owner’s Representative in accordance with the 
CQAP.  

C. Any Work that does not satisfy the requirements of the Contract Documents shall 
be corrected in accordance with the requirements of the Contract Documents or as 
approved by the Owner’s Representative or Engineer at the sole expense of the 
Contractor.  

D. Imported fill material (if necessary based on the quality of the on-site fill 
material) source quality assurance testing will be performed by the Contractor to 
verify suitability for use as imported fill material and will be approved by the 
Owner’s Representative prior to use or delivery to the site. Tests will be 
conducted when there is a noticeable change in material type. A minimum of 
three tests per borrow material type will be conducted. The following tests will be 
conducted: 

1. Soil Classification; ASTM D2487; perform a minimum of one test per 
2,000 cubic yards of material. 

2. Moisture Density Relationship; ASTM D1557; perform a minimum of one 
test per 2,000 cubic yards of material. 

3. Particle Size Analysis; ASTM D422; perform a minimum of one test per 
2,0000 cubic yards of material.  



DIVISION 31—Earthwork 
Section 31 23 33—Trenching and Backfilling 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 31 23 33 – 6 of 15 180996-01.01 

E. The Contractor shall procure a CQC testing firm to confirm that the Contractor is 
meeting the compaction requirements. Further information is provided in 
Article 3.05. 

F. All Contractor’s quality control testing and results shall be as provided herein for 
the specific material and/or application.  

1.07 PROTECTION  

A. Protect persons, both on and off site, from injury. Barricade temporary open 
trenches occurring as part of the Work with suitable fences and barriers. Equip 
barriers with warning lights as necessary.  

B. Trenches deeper than 4 feet in depth require temporary shoring to protect 
collapse. 

C. Protect existing structures, fences, roads, utilities, and other features that are to 
remain as part of the completed site.  

D. Protect off-site property from damage caused by the Contractor's construction 
operations. Exercise particular care in preventing any disturbed soils, debris, 
refuse, or other potential pollutants from entering any watercourse or adjoining 
property. Do not bring or use explosives on the site.  

E. Immediately repair at the Contractor's cost all damage caused by construction 
Work.  

F. Existing utilities  

1. Known existing utilities are indicated on the Construction Drawings. Hand 
excavate all excavations within 3 feet of areas where existing utilities are 
indicated, unless directed otherwise by the Owner’s Representative.  

2. Verify the actual locations of all existing utilities within the excavation 
area through the use of a qualified utility location services firm and/or by 
hand-excavation.  

3. After the actual locations, routing, lines, and grades of the existing utilities 
and lining have been found to be accurately determinable through this 
hand-excavation and after approval from the Owner’s Representative, 
excavation may begin using machinery in a manner acceptable to the 
Owner’s Representative.  

4. After trenching has begun, the Contractor is fully responsible for all 
utilities found through the location services, by hand-excavation, and/or 
that were indicated on the Construction Drawings.  
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5. The Contractor shall be responsible for protection and support of existing 
utilities at crossing locations (if any). Responsibilities shall include, but 
not be limited to, design, fabrication, installation, and maintenance of 
support systems.  

6. Any existing utility indicated on the Construction Drawings that is 
damaged shall be immediately repaired in a manner acceptable to the 
Owner’s Representative and at no additional cost to the Owner.  

7. If trench or other Work will be within 10 feet of any existing electrical 
utility, either aboveground or belowground, lockout/tagout is required. 
Provide 24-hour’s prior notice to the Owner’s Representative of planned 
excavations of this type. Coordinate with the Owner and the applicable 
utility companies to arrange for and perform this lockout/tagout.  

8. Notify the Owner’s Representative immediately if any existing utilities 
that were not indicated on the Construction Drawings are encountered 
during excavation.  

9. Equipment and methods shall be utilized to protect the integrity of all 
liner/cover materials. The Owner’s Representative may inspect for 
damage at any time. Repair damage as directed by the Owner’s 
Representative and modify construction methods to prevent further 
damage. Damage to liner/cover systems, in the opinion of the Owner’s 
Representative, caused by the Contractor’s excavation over or adjacent to 
liner/cover shall be repaired at the Contractor’s expense.  

PART 2  PRODUCTS  

2.01 MATERIALS 

A. On-site fill material: Material shall be free from unsuitable material. 

B. Imported fill material: Material shall be free from unsuitable material and:  

1. Maximum particle size shall be 6 inches in any direction. Larger-sized 
particles may be removed through screening or segregation during 
excavation.  

2. Imported fill material shall meet the Washington Department of 
Transportation (WSDOT) standard specifications for Common Borrow 
(WSDOT 2016 Standard Specification 9-03.14(3)). 

C. Pipe bedding material: Pipe bedding material shall meet the WSDOT standard 
specifications of Gravel Backfill for Pipe Zone Bedding (WSDOT 2016 Standard 
Specification 9-03.12(3)). 
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D. Water: water shall be of potable water quality, free of debris, contaminants, and 
other objectionable matter. Water containers shall be clean and free of debris, 
contaminants, and other objectionable matter. See Article 3.06. 

2.02 SOURCE QUALITY CONTROL  

A. Imported fill material is subject to the following requirements:  

1. All tests necessary for the Contractor to locate an acceptable source of 
imported fill material shall be made by the Contractor and submittals 
provided as stated above.  

2. No materials shall be delivered to the site until the proposed materials 
have been accepted in writing by the Owner’s Representative.  

3. Final acceptance shall be based on tests made on samples of material taken 
from the completed and compacted course. All testing for final acceptance 
shall be approved by the Owner’s Representative.  

4. If additional testing conducted by the Owner’s Representative (as part of 
the CQA) indicate that the material does not meet Specification 
requirements, material placement shall be terminated until corrective 
measures are taken. Material not conforming to the Specification 
requirements that is placed on site shall be removed and replaced at the 
Contractor's sole expense. Sampling and testing performed by the Owner’s 
Representative due to failure of the materials to meet these Technical 
Specifications shall be done at the Contractor's sole expense.  

B. Preconstruction material quality evaluations shall be performed by the Contractor. 
The Owner’s Representative will be provided the opportunity to review all of the 
Contractor's preconstruction test results for acceptance and to classify the 
materials prior to incorporation in the Work.  

PART 3  EXECUTION  

3.01 GENERAL  

A. Equipment 

1. All equipment and tools used in the performance of this Work are subject 
to the approval of the Owner’s Representative before Work is started.  

2. Provide compaction equipment appropriate for the material types to obtain 
the densities specified.  

3. Provide hand-operated compaction equipment in areas closer than 2 feet to 
structures to obtain the compaction densities specified.  
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4. Operate compaction equipment in accordance with the manufacturer’s 
instructions and recommendations. If inadequate densities are obtained, 
provide larger and/or different types of equipment at no additional cost to 
the Owner.  

5. Provide equipment for applying water of a type and quantity adequate for 
the Work, free of leaks and equipped with a distributor bar or other 
approved device to ensure uniform application.  

6. Provide equipment for mixing and drying out material, such as blades, 
discs, or other approved equipment.  

7. Provide equipment to control track out. Any track out noted by the 
Contractor, Owner’s Representative, or Owner shall be cleaned by the 
Contractor. 

8. Where compaction is required for materials directly over geomembrane 
(such as in the geomembrane anchor trench), a layer of geotextile shall be 
in place prior to filling. Compaction shall be achieved using a 
nonvibratory roller.  

B. Verification of conditions  

1. Verify all lines, limits, and grades prior to beginning construction 
activities. Adjust as necessary to accommodate settlement that may have 
occurred between the design survey and construction.  

2. Verify that the survey control system is installed and properly protected 
from construction operations prior to earthwork.  

3.02 TRENCHING 

A. For excavations related to embankments and pond subgrade, see Section 31 00 00 
– Earthwork. 

B. Protect bottoms of all trenches from freestanding water and frost. All soils in 
trenches or where fills will be placed shall be protected from movement or other 
damage due to frost penetration. Soil backfill, insulation, heat, or other methods 
acceptable to the Owner’s Representative shall be used to protect soils during 
periods of the year in which frost penetration is possible.  

C. Limits of trenches  

1. Excavate to lines, grades, and dimensions shown on the Construction 
Drawings.  

2. Minimize excavation beyond limits shown on the Construction Drawings.  
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D. Trenches shall not be left open after the Contractor has stopped Work for the day. 
Trenches shall be secured with the use of steel plates, fencing, barriers, or a 
combination thereof. 

E. In trenches, proper provisions shall be made for pipe installation inspection and 
any other Work required in the excavation (such as compaction testing). Bottoms 
of trenches shall be level, clean, and clear of loose materials, trash, and debris.  

F. Walls of trenches below the elevation of the crown of the pipe shall be maintained 
as vertically as possible. Where the trench excavation exceeds a depth of 4 feet, 
the trench walls shall be sloped or structurally retained with trench boxes or 
sheeting, shoring, and bracing systems. 

G. Hand-trim excavation. Remove loose matter; water-softened subgrade, lumped 
subsoil, boulders, and rocks.  

H. Excavated material meeting the requirements for on-site fill material may be 
placed as backfill material. Excavated material unsuitable for reuse shall be 
hauled off site and properly disposed of. 

I. Limits of excavation  

1. Excavate to lines, grades, and dimensions shown on the Construction 
Drawings.  

2. Minimize excavation beyond limits shown on the Construction Drawings.  

3.03 OVER-EXCAVATION AND REPLACEMENT OF UNSUITABLE MATERIAL 

A. If during the excavation for elements of the Work, unsuitable material is 
encountered at the base of the trench, over-excavation may be required. 

B. Any Work associated with the over-excavation and replacement of unsuitable 
materials shall only be performed on the written approval of the Owner’s 
Representative. 

C. When approved, over-excavations for replacement of unsuitable material shall be 
completed in 1-foot-vertical increments. Notwithstanding other factors, this 
excavation shall be completed in accordance with Article 3.02 of this Section. 

D. The Contractor shall be responsible for the stability of the trench during over-
excavation, which may include additional shoring. 

E. Over-excavation shall be replaced using imported fill material or on-site fill 
material, unless otherwise directed by the Owner’s Representative, and 
compacted as required in this Section. 
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F. If the over-excavation is a result of the Contractor’s means and methods or due to 
the Contractor’s negligence, the Contractor shall correct all unauthorized over-
excavated areas at their sole expense.  

G. This Work shall be tracked and paid for under the Schedule 1 or Schedule 2 
Additive Bid Items. Quantities of unsuitable material replaced shall be maintained 
by the Contractor for submission upon the request of the Owner’s Representative.  

3.04 STOCKPILING  

A. Stockpile materials in a manner that segregates different material types in 
different stockpiles as directed by the Owner’s Representative. The Contractor 
shall identify those stockpiles that are to be sorted, crushed, or screened.  

B. Materials shall only be stockpiled in the Owner-designated staging/stockpiling 
area shown on the Construction Drawings. Any stockpiles outside of the Owner-
designated staging/stockpiling area must be approved by the Owner’s 
Representative. 

C. Before stockpiling any materials, the surface below the stockpile shall be cleared 
of vegetation, rocks, or other debris.  

D. Care shall be taken to prevent the contamination or deterioration of all stockpiled 
materials during construction, storage, and handling. 

E. Protect Owner-designated staging/stockpiling area.  

1. All stockpiles shall have erosion control best management practices in 
place prior to any stockpiling.  

2. Direct surface water away from the stockpile sites so as to prevent erosion 
or deterioration of materials.  

3. The stockpiles must not be allowed to become contaminated with mud or 
other material.  

4. If the surrounding ground is wet and soft, or for any reason contaminants 
are carried into the stockpile, the Contractor shall provide and place 
granular material on the haul routes at no additional cost to the Owner and 
provide means of keeping the equipment tires clean.  

5. All costs for storing, protecting, re-handling, and placing stockpiled 
material shall be considered incidental to the construction.  

6. If the stockpiled material becomes too wet, contaminated, or otherwise 
unusable during stockpiling, removal, handling, and/or placement, the 
Contractor shall dispose of it and replace with an equal amount of material 
acceptable to the Owner’s Representative.  
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7. All costs for replacement of contaminated or unusable materials due to the 
Contractor’s actions or inaction, as determined by the Owner’s 
Representative, will be borne solely by the Contractor.  

F. Stockpiles shall be made such that maximum long-term slope ratio is 3 horizontal 
to 1 vertical.  

G. The Contractor shall maintain Owner-designated staging/stockpiling area during 
the Contract period in a neat and free-draining condition that prevents stormwater 
sediment transport.  

H. Upon completion of the Work, the Contractor shall inventory all Contractor-
imported materials remaining on site and coordinate with the Owner’s 
Representative and Owner if any of these materials may be utilized in other 
portions of the Owner’s property. If they are unable to be reused, the Contractor 
shall bear all costs for removing any remaining Contractor imported materials 
from the site. Payment shall not be made for materials that have not been 
incorporated in the Work unless they are otherwise specified or called for in the 
Construction Drawings. Leave -designated staging/stockpiling area in clean and 
neat condition after materials are removed. Grade site surface to prevent 
freestanding surface water.  

I. Any materials deemed unsuitable for the Work and not used shall remain the 
responsibility of the Contractor during the duration of the Work. The Contractor 
shall off-haul, dispose of properly, and clean the areas used for stockpiling at the 
conclusion of the Work at no additional costs to Owner.  

3.05 PLACING AND COMPACTION OF MATERIALS 

A. Pipe bedding: 

1. The minimum thickness for pipe bedding under the conveyance pipe shall 
be 6 inches, unless otherwise shown on the Construction Drawings. Hand-
grade and compact each lift of bedding material to provide a firm, 
unyielding surface. Check grade and correct irregularities in bedding 
material. Loosen the top 1 to 2 inches of compacted bedding material with 
a rake or by other means to provide a cushion before laying each section 
of pipe.  

2. Excavate in bedding at each pipe connection to permit proper assembly 
and inspection of connection and to provide uniform bearing along the 
barrel of the pipe. Install to form a continuous and uniform support.  

3. Restrain the pipe as necessary to prevent movement of the pipe during 
backfill operations. The thickness of the pipe zone above the pipe crown is 
6 inches, unless otherwise shown on the Construction Drawings.  
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4. Place bedding material simultaneously in lifts on both sides of the pipe 
and, if applicable, between pipes installed in a common trench. Haunching 
shall be placed in loose layers no greater than 8 inches or 3/4 of the pipe 
diameter, whichever is smaller. Handwork bedding material under the 
barrel of the pipe or conduit without displacing the pipe. Material shall be 
placed by hand-tamping to ensure the material is well consolidated on 
both sides of the pipe.  

5. Thoroughly tamp each lift, including the area under haunches, with 
handheld tamping bars supplemented by “walking in” and slicing material 
under the haunches with a shovel to ensure that voids are completely filled 
before placing each succeeding lift.  

6. After the full depth of the material has been placed as specified, compact 
the material by a minimum of three passes with a handheld vibratory plate 
compactor over the area between the sides of the pipe and the trench walls.  

7. Pipe joining and placement shall be per Section 33 31 19 – Agricultural 
Waste Utility Piping.  

B. Trench backfilling 

1. Do not place fill materials until preparation of the underlying surface has 
been completed and has been accepted by the Owner’s Representative.  

2. Place fill materials to the lines and grades shown on the Construction 
Drawings.  

3. Fill materials shall not be placed over wet, frozen, or unstable subgrade 
surfaces.  

4. Stop fill placement temporarily during unsuitable weather conditions, or as 
approved by the Owner’s Representative. Fill materials that do not meet 
specified moisture content shall not be placed, spread, or compacted. 
When Work is interrupted by heavy rains, fill operations shall not be 
resumed until field tests indicate the moisture content is within the 
specified tolerances. Moisture content ranges indicated in this Section 
represent the moisture content required at the time the material is 
undergoing compaction.  

5. If, in the opinion of the Owner’s Representative, the underlying surface is 
not suitable for subsequent fill placement, the underlying surface shall be 
corrected. Additional Work shall include, but not be limited to, the 
following:  

a) If the underlying surface of any layer of the fill is too dry and/or 
too smooth to bond properly with the layer of material to be placed 
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thereon, moisten and/or scarify to provide a satisfactory bonding 
surface before the next layer of fill material is placed.  

b) If the underlying surface of any layer of the fill is too wet, remove 
and allow drying and/or scarifying in place to reduce the moisture 
content to the required amount in accordance with the 
requirements in the Contract Documents. Recompact before the 
next layer of fill is placed.  

6. Do not allow backfill to freefall into the trench or allow heavy, sharp 
pieces of material to be placed as backfill until after at least 2 feet of 
backfill has been provided over the top of the pipe.  

7. Do not use power-driven impact-type compactors for compaction until at 
least 3 feet of backfill is placed over the top of the pipe.  

C. Compaction 

1. Each layer of the trench backfill (inclusive of both pipe bedding and on-
site or import fill material) shall be compacted to 92% of the maximum 
density as determined by ASTM D1557 (Modified Proctor). Horizontal 
layers shall not exceed 6 inches in depth before compaction. In the top 
2 feet, horizontal layers shall not exceed 4 inches in depth before 
compaction. No layer below the top 2 feet shall exceed 8 inches in depth 
before compaction. 

2. The Contractor shall procure a CQC testing firm to confirm that the 
Contractor is meeting the compaction requirements. This testing shall be 
completed using a nuclear density gauge (ASTM D6938) at the minimum 
testing frequency of once per 100 linear feet of trench. The results of this 
testing shall be included in the Contractor’s Daily Construction Report 
(Section 01 32 00 – Construction Progress Documentation). 

3. If the Contractor cannot attain the specified densities with the maximum 
lift thicknesses specified, the lift thickness shall be reduced and/or heavier 
compaction equipment shall be provided. Adjustments to achieve 
compaction shall be at no additional cost to the Owner.  

D. Surface restoration 

1. Finished grades shall be within plus or minus 0.1 foot from required 
elevations unless otherwise noted.  

2. After each section of the trench is completed, the surface shall be restored 
to its original condition or finished as otherwise required for additional 
Work.  
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3. Gravel roadway surfaces disturbed during construction shall be restored 
with crushed surfacing material.  

3.06 NOT USED 

3.07 ACCEPTANCE  

A. The Contractor shall cooperate with the Owner’s Representative in the 
performance of compaction and gradation testing performed for quality 
acceptance purposes.  

B. The Contractor retains all Ownership and responsibility for the earthwork until 
written acceptance by the Owner’s Representative.  

C. The Owner’s Representative shall accept earthwork when:  

1. Conformance test results meet the requirements of the Contract 
Documents.  

2. Required documentation from the field and laboratory testing laboratories 
has been received and accepted.  

3. All repairs have been completed to the Owner’s Representative’s 
satisfaction.  

4. Written Certification Documents have been received by the Owner’s 
Representative.  

5. All required documentation from the material supplier and Contractor has 
been received and accepted.  

6. The material installation and compaction are complete.  

7. The Contractor has submitted to the Owner’s Representative all written 
Certification Documents and reports required by this Section.  

END OF SECTION 31 23 33 
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SECTION 33 31 19 
AGRICULTURAL WASTE UTILITY PIPING 

PART 1  GENERAL 

1.01 SUMMARY  

A. This Section includes Work to: 

1. Construct the under-liner gas vent system piping improvements and 
connect the piping to the new lagoon liner system. 

2. Connect conveyance piping to the new lagoon liner system. 

3. Install conveyance piping appurtenances. 

B. Gas vent pipe shall be constructed using High Density Polyethylene (HDPE) pipe 
and fittings. 

C. This work is included as parts of, but not limited to: 

1. Bid Item Number 6: Procure and Install Geocomposite Venting System. 

2. Bid Item Number 11: Install and Seal Pipe Penetration(s) to Liner System. 

3. Bid Item Number 12: Procure and Install Gate Valve(s). 

1.02 RELATED SECTIONS  

A. The work of the following sections is related to the work of this section. It is the 
Contractor’s responsibility to perform all work required by the Contract 
Documents. Other sections not referenced below may also be related to the proper 
performance of this work.  

1. Section 31 00 00 – Earthwork 

2. Section 31 05 19.16 – Geomembranes for Earthwork 

3. Section 31 05 19.23 – Geosynthetic Clay Liners 

4. Section 31 23 33 – Trenching and Backfilling 

1.03 REFERENCES 

A. The referenced publications form a part of this Section. The publications are 
referenced in the text by basic designation only. The version of the publication 
and test method in effect at the time of bidding shall be applicable in all cases.  



DIVISION 33—Utilities 
Section 33 31 19—Agricultural Waste Utility Piping 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 33 31 19 – 2 of 10 180996-01.01 

B. American National Standards Institute (ANSI): 

1. B16.5 Standards for Pipe Flanges and Fittings 

C. American Water Works Association (AWWA): 

1. C219-01 Bolted, Sleeve-Type Couplings for Plain-End Pipe 

D. ASTM International: 

1. A36: Carbon Structural Steel 

2. A760: Corrugated Steel Pipe, Metallic Coated for Sewers and Drains 

3. A762: Corrugated Steel Pipe, Polymer Pre-coated for Sewers and Drains 

4. A849: Post-Applied Coatings, Pavings, and Linings for Corrugated Steel 
Sewer and Drainage Pipe 

5. B418: Cast and Wrought Galvanic Zinc Anodes 

6. B443: Concrete Pipe and Manholes, Using Rubber Gaskets 

7. B745: Corrugated Aluminum Pipe for Sewers and Drains 

8. D638: Standard Test Method for Tensile Properties of Plastics 

9. D695: Standard Test Method for Compressive Properties of Rigid Plastics 

10. D326: Standard Specification for Butt Heat Fusion Polyethylene (PE) 
Plastic Fittings for PE Plastic Pipe and Tubing 

11. D3350: Standard Specification for Polyethylene Plastics Pipe and Fittings 
Materials 

12. F714: Standard Specification for Polyethylene Plastic Pipe (SDR-PR) 
Based on Outside Diameter 

13. F1055: Standard Specification for Electrofusion Type Polyethylene 
Fittings for Outside Diameter Controlled PE Pipe and Tubing 

1.04 SUBMITTALS 

A. Submit under provisions of Section 01 33 00 – Submittal Procedures. 

B. Prior to shipping any material to the site, submit the following: 

1. Manufacturer’s product data including pipe, pipe accessories, valves, and 
appurtenances. Provide manufacturer’s certificates for materials that meet 
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or exceed the Specifications. Certifications shall be submitted to the 
Owner’s Representative by the Contractor prior to pipe installation. 

C. Prior to fabrication of pipe components, submit the following: 

1. Shop Drawings for fabricated fittings or assemblies. 

2. Pipe fabricator’s qualifications and certifications with applicable 
standards. 

D. Prior to installation of any components, submit the following: 

1. Pipe installer’s qualifications for fusion welding of HDPE pipe. 

2. Plan(s) showing pipe installation sequence and schedule. 

1.05 OWNER’S REPRESENTATIVEQUALITY CONTROL  

A. Contractor shall perform the Work in accordance with Section 01 43 00 – Quality 
Assurance and Control. The Specifications apply to quality control and not to 
quality assurance.  

B. Contractor shall be responsible for Construction Quality Control (CQC). 
Contractor shall engage and pay for the services of qualified staff or a qualified 
subcontractor to perform CQC for monitoring and documenting the quality of the 
HDPE pipe and fittings in accordance with the Contract Documents.  

1.06 PRODUCT DELIVERY, STORAGE, AND HANDLING  

A. Labeling: The following information shall be continuously marked on the pipe 
and spaced at intervals not to exceed 5 feet:  

1. Name and/or trademark of the pipe manufacturer. 

2. Nominal pipe size. 

3. Standard dimensional ratio (SDR)/Schedule. 

4. Material classification. 

5. Manufacturing standard reference. 

6. A production code from which the date and place of manufacture can be 
determined. 

B. Transportation of any pipe not already on site is the responsibility of the 
Contractor, who shall be liable for all damages prior to and during transportation 
to site.  
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C. During shipment and storage, pipe shall be wrapped in relatively impermeable 
and opaque protective covers.  

D. Inspect materials delivered to the site for damage. Unload and store with 
minimum handling. Store materials on site in enclosures or under protective 
coverings. Store pipe and fittings in a flat, horizontal position and under cover out 
of direct sunlight. Do not sort materials directly on the ground. Keep the inside of 
piping free of dirt and debris.  

E. Handling, storage, and care on site are the responsibility of the Contractor prior 
to, during, and after installation. Handle pipes, fittings, and other accessories in a 
manner that ensures delivery to the point of installation in sound, undamaged 
condition. Do not drop pipe. Carry, do not drag, pipe to the point of installation.  

1.07 QUALIFICATIONS  

A. The pipe installer shall be qualified by experience in installation of HDPE pipe.  

B. Contractors are considered qualified by installing a minimum combined total of 
1,000 feet of HDPE pipe using thermal fusion joining on at least three separate 
projects.  

C. The person/persons performing pipe joining by butt-fusion welding shall be 
certified as capable of conducting butt-fusion welding by the pipe manufacturer or 
manufacturer’s authorized representative.  

PART 2  PRODUCTS 

2.01 HIGH DENSITY POLYETHYLENE MATERIAL  

A. HDPE pipe and fittings shall be extruded from an extra-high molecular weight, 
high-density polyethylene (HDPE) compound conforming to ASTM D3350 for a 
PE4710 material with a cell classification as shown in Table 1 or better. This 
material shall have a compressive yield strength of 1,600 pounds per square inch 
(psi) when tested and analyzed by ASTM D695 and a tensile yield strength of 
3,200 psi when tested and analyzed by ASTM D638.  

Table 1. Material Specifications 

System Nominal Diameter 
Standard Dimensional 

Ratio 
ASTM D3350 Cell 

Classification 
HDPE All Diameters 32.5 445574C 

 

B. The HDPE compound shall be suitably protected against degradation by 
ultraviolet light by means of carbon black, well dispersed by pre-compounding in 
a concentration of not less than 2%.  
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C. The manufacturer shall be listed with the Plastic Pipe Institute as meeting the 
recipe and mixing requirements of the resin manufacturer for the resin used to 
manufacture the pipe and fittings for this project.  

D. HDPE products shall contain no recycled compounds except those generated in 
the manufacturer’s own plant from resin of the same specifications from the same 
raw material supplier.  

2.02 HIGH DENSITY POLYETHYLENE PIPE 

A. HDPE pipe meeting the requirements of this Section shall be used for conveyance 
piping as shown on the Construction Drawings.  

B. Pipe and fittings shall be of the nominal diameter shown on the Construction 
Drawings. All pipe sizes, either solid or perforated, shall conform to ASTM F714.  

C. The HDPE pipe shall be homogenous throughout and free of visible cracks, holes, 
foreign inclusions, or other injurious defects. Any pipe with nicks, scrapes, or 
gouges deeper than 5% of the nominal wall thickness shall be rejected. The pipe 
shall be uniform in color, opacity, density, and other physical properties.  

D. Joints and pipe connections shall be joined thermal butt-fusion. No mechanical 
couplings shall be used unless shown on the Construction Drawings or approved 
by the Owner’s Representative.  

2.03 HIGH DENSITY POLYETHYLENE FITTINGS  

A. HDPE fittings shall be molded or fabricated from HDPE pipe having the same 
SDR as the pipe connecting to the fitting. HDPE fittings shall be molded, for sizes 
6 inches and smaller, if manufactured as a standard item. All other HDPE fittings 
shall be fabricated from HDPE pipe by means of thermal butt-fusion unless 
otherwise noted. Fabricated and molded fittings shall have complete joining 
compatibility with the pipe it is to be connected to.  

B. All molded HDPE fittings shall have the same or higher pressure rating as the 
pipe when installed in accordance with the latest Specifications. All fabricated 
HDPE fittings shall have the same or higher pressure rating as the adjoining pipe 
when installed in accordance with the manufacturer’s recommendations.  

2.04 HDPE PIPE CONNECTIONS  

A. HDPE pipe joints and connections shall be joined by thermal butt-fusion or 
electrofusion, except where shown on the Construction Drawings or approved by 
the Owner’s Representative. Mechanical couplings shall not be used in below-
grade applications, except where shown on the Construction Drawings or in 
permanent above-grade or temporary applications as approved by the Owner’s 
Representative.  
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2.05 GATE VALVES 

A. See Construction Drawings for gate valve type, dimensions, and locations.  

2.06 VALVE BOXES 

A. Valve boxes shall conform to the Construction Drawings and be extendable to 
obtain the depth required. All gate valves shall be installed in valve box with a 
vandal-resistant lid as shown in the Construction Drawings. 

2.07 FLEXIBLE COUPLINGS 

A. See Construction Drawings for flexible coupling type, dimensions, and locations.  

2.08 GAS VENT PIPES 

A. Construct all gas vents from the materials equal to the primary geomembrane 
liner, as shown on the Construction Drawings and in accordance with Section 31 
05 19.16 – Geomembranes for Earthwork.  

2.09 PIPE BOOTS AND LINER PENETRATION SEALING SYSTEM 

A. Construct all pipe penetrations from the same geomembrane material as the 
primary geomembrane liner as shown on the Construction Drawings and in 
accordance to Section 31 05 19.16 – Geomembranes for Earthwork.  

2.10 ELECTROFUSION COUPLING  

A. Electrofusion couplings shall be used where shown on the Construction 
Drawings, in situations where welding machine access is difficult or impossible, 
or as determined by the Owner’s Representative.  

B. Electrofusion couplings shall be a rigid straight coupler constructed from 
injection-molded HDPE with embedded heating coils. Electrofusion couplings 
shall be manufactured in accordance with ASTM F1055. Electrofusion couplers 
shall be Frialen Straight Couplers, as manufactured by Friatec, or an approved 
alternate.  

PART 3  EXECUTION  

3.01 CONFORMANCE TESTING  

A. Samples of fusion welding, if required by the Owner’s Representative, will be 
done by the Contractor at the direction of the Owner’s Representative. The initial 
testing performed will be included in the bid price. In the case of material failures, 
retesting will be at the Contractor’s expense until materials meet the 
Specifications.  
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3.02 PIPE PLACEMENT  

A. Install only that amount of pipe that can be backfilled in same day.  

B. Install pipe, fittings, and accessories in accordance with manufacturer’s 
instructions and industry standards listed above.  

C. Place pipe on prepared pipe bedding layer as shown on the Construction 
Drawings.  

D. Buried pipe installation. 

1. Buried piping shall be laid to the grades and alignment shown on the 
Construction Drawings, and all trenching, bedding, and backfilling shall 
conform to the applicable requirements of Section 31 21 33 – Trenching 
and Backfilling.  

E. Pipes shall be free from burrs, nicks, gouges, surface cracks, or defects. Pipe shall 
be open, clean, and free-draining.  

F. Where fittings are omitted from the Construction Drawings, they shall be the 
same size as the adjacent piping.  

G. Open pipe ends shall be securely closed when the work is not in progress.  

H. The piping shall be placed when trench and weather conditions are suitable, as 
determined by the Contractor and Owner’s Representative.  

I. The Contractor shall not backfill before the Owner’s Representative has reviewed 
and approved all pipe in place as to line, grade, bedding, and proper joint 
construction.  

J. The Contractor shall be responsible for preventing damage to or misalignment of 
the pipe.  

K. Unless otherwise shown on the Construction Drawings, all buried piping shall 
have cover of at least 2.5 feet between the top of the pipe and the finished surface.  

L. All changes of grade and alignment from the design shall require approval by the 
Owner’s Representative.  

M. No pipe shall be laid in water, and the Contractor shall provide for the diversion 
of drainage and dewatering of trenches during construction, including meeting all 
safety and environmental requirements.  

N. The Contractor shall notify the Owner’s Representative 10 days prior to 
scheduled tie-in to existing conveyance systems or structures.  



DIVISION 33—Utilities 
Section 33 31 19—Agricultural Waste Utility Piping 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 33 31 19 – 8 of 10 180996-01.01 

3.03 HDPE PIPE JOINING  

A. HDPE pipe shall be cut, fabricated, and installed in strict conformance with the 
pipe manufacturer’s recommendations.  

B. HDPE pipe and fitting connections shall be joined by thermal butt-fusion and be 
of the same type, grade, and class of HDPE compound and supplied from the 
same raw material supplier. Butt-fusion of pipes and fittings shall be performed in 
accordance with ASTM D3261 and the pipe manufacturer’s recommendations.  

C. Butt-fusion of HDPE pipe shall be done with equipment recommended by the 
pipe manufacturer. Butt-fusion equipment shall meet the pipe manufacturer’s 
recommended fusion temperature, pressure, and alignment.  

D. Butt-fusion joining shall be 100% efficient, offering a joint weld strength equal to 
or greater than the tensile strength of the pipe. Solid HDPE pipe shall have 
airtight joints.  

E. Where used, electrofusion couplings shall be installed in accordance with the 
manufacturer’s recommendations.  

F. Prior to backfilling over all electrofusion coupling joints, the Contractor shall 
survey the location and elevation at top of pipe for as-built purposes. The survey 
point shall be labeled as “EFJ#” for Electro-Fusion Joint followed by the distinct 
number per joint.  

G. The pipe ends to receive the couplings shall be finished to the outside diameter 
and surface finish required by the coupling manufacturer.  

H. Provide secure connection of HDPE piping, using fittings or couplings as shown 
on the Construction Drawings.  

3.04 GATE VALVE AND VALVE BOX INSTALLATION 

A. Upon delivery at the work site, all valves shall be opened to prevent the collection 
of water in the valve. Valves shall have the interiors cleaned of all foreign matter 
and shall be inspected both in open and closed position prior to installation. 
Valves and valve boxes shall be set plumb and valve boxes shall be placed over 
the valve or valve operator in a manner that the valve box does not transmit shock 
or stress to the valve. Backfill shall be carefully tamped around the valve box to a 
distance of 3 feet on all sides or to the undisturbed face of the trench if it is closer. 
The valve box cover shall be set flush with finished surface. 

3.05 GAS VENTING 

A. Penetrate liner where gas venting is shown on the Construction Drawings, in 
accordance to Section 31 05 19.16 – Geomembranes for Earthwork. 
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B. Piping shall be constructed of HDPE, in accordance to the dimensions shown on 
the Construction Drawings  

C. Weld pre-fabricated or field fabricated assembly to the geomembrane as shown 
on the Construction Drawings to prevent leakage. Weld the pipe boot to the 
HDPE pipe, as shown in the Construction Drawings. Once complete, test the weld 
assembly via non-destructive testing (Section 31 05 19.16 – Geomembranes for 
Earthwork).  

3.06 PIPE PENETRATION 

A. The boots shall be welded along seams and to the primary geomembrane liner as 
shown in the Construction Drawings to provide a leak-free attachment. 

B. Weld the prefabricated or field fabricated assembly to the geomembrane as shown 
on the Construction Drawings to prevent leakage. Once complete, test the weld 
assembly via non-destructive testing (Section 31 05 19.16 – Geomembranes for 
Earthwork).  

3.07 FLEXIBLE COUPLINGS 

A. Install flexible couplings to each pipe end in accordance with manufacturer 
instructions. 

3.08 ALLOWANCE FOR THERMAL EXPANSION/CONTRACTION  

A. HDPE has a coefficient of thermal expansion of 1.2 x 10-4 per °F; therefore, 
exposed pipe must be installed with the ability to expand and contract between 
anchored points.  

3.09 CLEANING  

A. All existing or new piping systems shall be cleaned and tested in accordance with 
the manufacturer’s recommendation and as specified herein.  

B. Prior to testing, solid pipelines shall be cleaned to remove shavings, welding slag, 
dirt, construction debris, and other foreign material and flushed with clean water 
at a minimum velocity of 3 feet per second.  

C. Collect and manage flush water as necessary; do not discharge flush water into or 
within 50 feet of storm drainage systems. 

3.10 SOLID PIPE LEAK TEST  

A. Demonstrate, to the satisfaction of the Owner’s Representative, that fusion welded 
piping and piping connected using flexible couplings are leak-proof. Tests shall 
generally occur after backfilling the piping. 



DIVISION 33—Utilities 
Section 33 31 19—Agricultural Waste Utility Piping 

Yakima Valley Dairies  Revised: 2/27/19 
Technical Specifications – Bid Set 33 31 19 – 10 of 10 180996-01.01 

3.11 ACCEPTANCE  

A. The Contractor retains all Ownership and responsibility for the installed pipe and 
fittings until written acceptance by the Owner’s Representative.  

B. The Owner’s Representative will accept the pipe and fittings when:  

1. Conformance test results meet the requirements of the Contract 
Documents.  

2. All repairs have been completed to the Owner’s Representative’s 
satisfaction and at no cost to the Owner.  

3. Written certification documents, including Construction Drawings 
indicating as-built conditions have been received by the Owner’s 
Representative.  

4. All required documentation from the material supplier and Contractor has 
been received and accepted.  

5. Reports verifying completion of all quality control testing have been 
received in accordance with this Section.  

6. The Contractor has submitted to the Owner’s Representative all written 
certification documents and reports required by this Section. 

END OF SECTION 33 35 10 
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1 Introduction 
This Construction Quality Assurance Plan (CQAP) for the grading and lining of H&S Bosma Dairy 
Lagoon No. 6 was prepared by Anchor QEA, LLC, on behalf of Liberty/H&S Bosma Dairies as part of 
the 100% lagoon lining design. 

1.1 Purpose 
The purpose of this document is to provide construction quality assurance (CQA) during construction 
of the liner system to confirm that the liner it is installed in accordance with the 
Construction Drawings (Anchor QEA 2019a), Technical Specifications (Anchor QEA 2019b), and 
manufacturer recommendations. It also identifies the responsibilities during construction and 
performance monitoring of the construction activities in accordance with the 100% design 
documents through a quality assurance (QA) program. Furthermore, it delineates the QA methods 
and protocols for project personnel to confirm they have a complete understanding of monitoring, 
feedback, and adjustment mechanisms. Construction quality control (CQC) is the responsibility of the 
Contractor and will be conducted in accordance with the Technical Specifications and detailed in their 
Construction Quality Control Plan (CQC Plan), described in Section 4.1.2.1. Definitions of CQA and 
CQC are provided in Section 1.2. 

1.2 Quality Control and Quality Assurance Defined 
In the context of this document, CQC and CQA are not equivalent. Instead, CQC and CQA are defined 
as follows: 

• CQA is a planned and systematic pattern of actions intended to yield confidence that the
materials and procedures conform to the Construction Drawings and Technical Specifications
and any applicable regulatory requirements. CQA will be provided by Anchor QEA on behalf
of the Owner (Liberty Dairy). Because field conditions are variable and difficult to control, CQA
is a critical component of an overall quality assurance program.

• CQC refers to actions taken by the Contractor (including parties charged with the
manufacture, fabrication, delivery, and installation of the materials) to determine and
sometimes quantify the characteristics of the product. The results of a quality control program
are compared to the Technical Specifications or other contractual or regulatory requirements.
During the handling of the materials, CQC is provided by the manufacturer, fabricator,
supplier, and Contractor, as appropriate, to confirm that the materials and craftsmanship
conform to the Construction Drawings and Technical Specifications. The Contractor will
perform the work in accordance with Specification Section 01 43 00 – Quality Assurance and
Control and will support CQA activities as described therein.
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1.3 Construction Components 
A brief description of major work/construction activities that will occur during the project is 
presented below. This document is directed to the CQA of the various construction components of 
the project, as is described in the following paragraphs. 

Lagoon No. 6 will be constructed within its current footprint, as shown in the Construction Drawings. 
Lagoon No. 6 will be lined with the following layers, from bottom to top: 

• Prepared subgrade consists of compacted existing embankment or screened embankment
meeting the requirements of the Construction Drawings and Technical Specifications if placed
as fill. The work includes screening out oversized material larger than three-eighths of an inch,
leveling, compacting, and smoothing the soil surface to remove protrusions prior to
placement of the leak detection system, geocomposite gas venting, and geosynthetic clay
liner (GCL).

• Geocomposite gas venting is a composite drainage material consisting of polymer drainage
core protected by a geotextile. The geocomposite strips are located under the GCL and allows
any gas buildup from the subgrade to be vented to the surface.

• Geotextile is a separation and protection layer placed above the prepared subgrade and
below the GCL at the direction of the Project Engineer. Its use will be based on subgrade
properties.

• GCL is a barrier layer consisting of a bentonite clay or other very low-permeability clay
material, supported by geotextiles that are held together by needling, stitching, and/or
chemical adhesives, located directly above the prepared subgrade.

• Geomembrane is a barrier layer consisting of a smooth 60-thousandth of an inch (mil)
high-density polyethylene (HDPE), located directly above the GCL.

• Anchor system consists of a continuous compacted soil trench that will be constructed as
part of the double liner system to terminate and secure the liners along the perimeter of the
lagoon.

• Piping consists of HDPE pipe sealed to the primary liner for the lagoon inlets and outlets.

1.4 Plan Organization 
The remainder of this CQAP is organized as follows: 

• Section 2 – Project Role and Responsibilities. This section identifies the roles,
responsibilities, and authorities of the parties involved in the construction and quality control
(QC).

• Section 3 – Quality Assurance Program. This section describes the QA measures, inspection
and verification activities, and contingency actions for each component of the liner system.
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• Section 4 – Documentation, Meetings, and Reporting. This section outlines documentation
requirements for construction QA activities, including daily summary reports, as well as
procedures, documentation, and reporting for project modifications and change orders.

• Section 5 – References. This section provides references for the materials cited in this report.
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2 Project Role and Responsibilities 

2.1 Roles and Responsibilities of Key Parties 
The roles and responsibilities of key parties are described in the following subsections. 

2.1.1 Owner (H&S Bosma Dairy) 
The Owner is the primary responsible party for construction. The Owner has ultimate responsibility 
for implementing and ensuring that the design criteria are met. The Owner, or their consultant, will 
be responsible for construction management and contract administration. The Owner will hire the 
General Contractor (GC) and, indirectly, its subcontractors specializing in the required construction 
activities. The Project Engineer and Owner’s Representative (OR) will also be contracted by the Owner 
to fulfill the responsibilities identified in the following subsections.  

2.1.2 Project Coordinator (Anchor QEA) 
The Project Coordinator is responsible for administration of all actions by the Owner required by the 
Consent Order and has overall authority over the project team. The Project Coordinator will be 
responsible for ensuring that the construction is performed according to the approved 
Construction Drawings and Technical Specifications. In addition, the Project Coordinator will ensure 
that any changes to the approved Construction Drawings and Technical Specifications necessitated by 
field conditions are approved by the U.S. Environmental Protection Agency (EPA) prior to 
implementation in accordance with Consent Order Paragraph 45. 

2.1.3 Project Engineer (Anchor QEA) 
The Project Engineer is the project designer. Responsibilities include design engineering, design 
modifications, clarification of design intent, and field engineering. The Project Engineer will 
communicate with the Owner, OR, Contractor, and Project Coordinator and review submittals, 
Daily Field Reports, and meeting notes. The Project Engineer will do the following: 

• Review the design, Construction Drawings, and Technical Specifications for the project, as well
as any reports referenced in these documents.

• Review the CQAP for the project and confirm that any project-specific revisions are
incorporated into the Technical Specifications.

• Administer the CQA Program, including the supervision of the on-site OR (and any other
CQA personnel), weekly review of progress, review of all daily reports, review and
interpretation of all laboratory test data, and engineering review of all aspects of the project
during construction. The Project Engineer will provide periodic on-site support to the OR as
needed, based on the activities being conducted.
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• Attend the Preconstruction Meeting, site progress meetings, and any other meetings as
requested by either the Contractor or EPA.

• Review any changes to the design, Construction Drawings, or Technical Specifications
necessitated by field conditions and report recommendations to the Owner and the
Project Coordinator. After obtaining EPA approval, implement any changes to the design,
Construction Drawings, or Technical Specifications.

• Review the As-Built Drawings prepared by the Contractor and confirm that all changes to the
design made during construction have been properly applied.

• Oversee the generation of the Final Completion Report and certify the construction was
completed in conformance with the Construction Drawings, Technical Specifications, Addenda,
Work Change Directives, and this CQAP.

2.1.4 Owner’s Representative 
The OR will be on site full time and will be in direct charge of the CQA Program. The OR will be 
responsible for overseeing the implementation of the CQAP on site. In overseeing implementation of 
the CQAP, the OR is responsible for monitoring construction performance for compliance with 
construction performance standards and design requirements during implementation of the design; 
the OR is also responsible for overseeing the required inspection and verification activities. The OR 
will work closely with the Project Engineer, providing updates on the field activities and variances 
which require attention. The OR will do the following: 

• Serve as the on-site CQA representative and supervises other on-site CQA personnel (such as
the third-party materials laboratory checking compaction and the third-party liner CQA
subcontractor), which may be brought in for inspections that require additional expertise.

• Review the quality of the materials and qualifications of personnel for conformance with the
Technical Specifications.

• Review the CQAP, Construction Drawings, and Technical Specifications for the site and confirm
that other CQA personnel are informed of the requirements of the work.

• Assign the daily responsibilities of CQA personnel to confirm that relevant activities of the
Contractor are monitored and documented.

• Review daily reports by CQA personnel and prepare daily reports.
• Attend the Preconstruction Meeting and site Progress Meetings, in addition to any

CQA-specific meetings necessary to review the installation and CQA activities.
• Collect and review documentation provided by the Contractor.
• Document and forward conformance samples to the laboratory, as appropriate, and review

results for conformance and acceptability.
• Record on-site activities that could result in damage to the construction work.
• Prepare, with the Project Engineer, the Final Completion Report.
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In addition to the above, the OR regularly reports, on both a verbal basis and through periodic 
submittals of the daily and weekly reports, to the Project Engineer to confirm that any problems are 
identified on a timely basis and acted on to minimize any potential negative effects. Examples of 
forms that will be used by the OR are included in Appendix A. These forms may be modified as 
appropriate, based on the activity being reported on and through coordination with the Owner. 

Additionally, subcontracted CQA field inspectors may be assigned to the project to confirm that the 
Contractor's activities are adequately monitored and documented (such as for compaction testing 
and inspection of the liner installation). The OR (and/or CQA field inspectors) will, at minimum, 
monitor the following activities and carry out the following duties within the scope of the overall 
CQA Program: 

• Oversee materials logistics, including material handling, storage, and protection prior to
deployment.

• Confirm that the materials received match the approved lot number and shipping papers
provided by the Contractor.

• Examine soils (including on-site soils and soils delivered to the site) for use as components of
the project and collect independent samples, if necessary, for laboratory testing to confirm
conformance with the Technical Specifications.

• Monitor and document the liner installation.
• Monitor and document pipe installation and testing.
• Monitor deployment of all geosynthetic materials for damage or flaws, mark any such areas

for repair, and document the location, size, time, and date of these activities.
• Monitor and document the seaming, joining, and overlap (as appropriate) of all geosynthetic

materials.
• Perform a final walk-over of all completed areas before deployment of the overlying layer to

confirm that, in the case of geosynthetics, all seams have been tested and flaws and damage
have been identified, repaired, tested, and passed.

• Monitor and document all soils used in the lagoon lining system to confirm that the correct
materials are used; specified thickness is maintained; and proper compaction is achieved with
minimum material densities attained, as determined through in situ testing.

• Note and document on-site activities that could result in damage to the lining system and
report to the Project Manager/OR so that corrective action can be expedited.

• Monitor and document the excavation, GCL and geosynthetics placement, backfilling, and
compaction to meet specification requirements of all anchor trenches.

Appendix B includes a summary of the required construction inspection and verification activities and 
frequencies of inspections for each construction activity. 
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2.1.5 General Contractor 
The GC will be retained under direct contract with the Owner to perform the work described in the 
contract documents. The GC will do the following: 

• Hold on-site responsibility for managing the construction and contract administration. The GC
will have total authority and responsibility to deal with all contractual matters and to confirm
that the work complies with the final Construction Drawings and Technical Specification
requirements and provides all necessary QC information.

• Implement the design by either performing tasks or contracting with subcontractors. As part
of the design implementation, the GC will be responsible for implementing the CQC Plan.
Included with this responsibility is the implementation of the QC activities to confirm that
project construction is conducted in accordance with the Construction Drawings and
Technical Specifications.

• Provide all submittals discussed in the Technical Specifications for the approval of the
Project Engineer and/or OR. The GC will be responsible for providing the submittals for
approval with enough time as to not affect the project schedule (while awaiting approval).
A list of submittals required by the GC is included in Appendix B.

The GC will use key personnel to help with the tasks described above, including an on-site 
superintendent, a CQC manager, and a health and safety manager. 

The GC will either perform construction elements or contract with subcontractors to perform 
selected phases of the work for which they have special expertise. The subcontractors are responsible 
to the GC for the quality of their work, protection of the environment, and compliance with the 
GC-generated CQC Plan and Construction Health and Safety Plan (CHASP). The subcontractor’s 
principals will designate a job foreman with responsibility to see that the work is conducted in 
accordance with the contract requirements. 

2.2 Qualifications 
Qualifications that will be required of the Project Engineer, OR, supporting CQA inspection 
personnel, and the GC firm and personnel are provided in Sections 2.2.1 and 2.2.2.  

2.2.1 Project Engineer, Owner’s Representative, and Supporting 
Construction Quality Assurance Inspector Qualifications 

The Project Engineer and OR will be determined prior to start of work and will have experience 
managing synthetic liner construction projects with similar QA requirements. The OR will be required 
to have current federal and state health and safety training. Additionally, the Project Engineer and 
OR will be sufficiently familiar with the final design and the construction operations to recognize 
deviations from that design. Additional inspectors may be used to help the OR, and these inspectors 
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will have experience inspecting construction activities for related projects and will have current 
federal and state health and safety training. 

2.2.2 General Contractor Qualifications 
The GC will employ, as part of its permanent organization, senior, knowledgeable, and experienced 
personnel to oversee the project. The journeyman operators, surveyors, and other GC personnel 
performing key jobs must also have the demonstrated ability and skills to satisfactorily perform their 
respective assignments. 

The CQC manager and the GC must have documented qualifications and experience to perform 
independent checks on the GC’s operations as necessary to determine compliance with the contract 
provisions. These documented qualifications will be submitted to the Owner for approval prior to 
identifying a CQC manager. Additionally, any subcontractors utilized in the work must have 
demonstrated to the Owner’s satisfaction that they are qualified and have performed the type of 
work for which they will be engaged. However, responsibility for subcontractor performance rests 
with the GC. 
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3 Quality Assurance Program 
The QA program, which will be implemented during construction to confirm compliance with the 
approved design documents and Technical Specifications, is described in this section by construction 
component. Specific activities to be implemented during construction are described, along with 
specific performance objectives, performance criteria, QA measures, inspection and verification 
activities, and contingency actions. Major construction components include the following:  

• Earthwork
• Leak detection system
• Geocomposite gas venting system
• Geotextiles
• GCL
• Geomembrane
• Pipes, fittings, and wall penetrations

During construction, the QA process will progress as follows: 

• The GC will submit a CQC Plan as detailed in Section 4.
• The GC will provide documentation to the OR and Project Engineer to demonstrate that

specific components of the final design have been properly implemented.
• The GC and the OR will conduct inspection and verification activities (i.e., testing and

monitoring) to confirm compliance with the approved design documents.

3.1 Earthwork 
This section discusses and outlines the CQA activities to be performed for earthwork activities at 
Lagoon No. 6. Earthwork activities include excavation, grading, subgrade preparation, fill placement 
and compaction, and anchor trench excavation and backfill. Prior to earthwork activities, the GC will 
submit a construction plan and schedule for each lagoon to the OR and Project Engineer for 
acceptance. This plan will include a description of the methods to be used for all material processing, 
excavation, backfilling, soil placement, compaction, and grading operations. The OR and Project 
Engineer will review this plan for conformance with the Technical Specifications. 

3.1.1 Performance Objectives and Criteria 
Performance objectives and criteria for earthwork tasks include the following: 

• Monitoring of Import Soil Material Quality. Identify proposed sources of soil for fill and
confirm that the proposed material meets the Technical Specifications.

• Monitoring of Subgrade Preparation. Confirm that the subgrade soil at each lagoon has
been excavated, placed, graded, and compacted in a manner consistent with the Construction
Drawings and Technical Specifications.
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• Monitoring of Anchor Trench Construction. Confirm that the anchor trench excavation at
each lagoon for the geotextiles and backfill methods are consistent with the Construction
Drawings and Technical Specifications.

3.1.2 Quality Assurance Measures, Inspection and Verification Activities, 
and Contingency Actions 

QA measures described in this section will be implemented during earthwork activities at Lagoon 
No. 6 to confirm performance objectives are met and construction is completed per the Construction 
Drawings and Technical Specifications. Inspection and verification activities will be implemented and 
compared to criteria to determine if performance objectives have been achieved at Lagoon No. 6. If 
performance standards have not been achieved, the contingency actions will be implemented. 

3.1.2.1 Monitoring of Import Fill Material Quality 
If applicable after excavation activities, the Contractor will identify proposed sources of import fill 
material (if necessary) and submit test results to demonstrate that the proposed materials meet the 
Technical Specifications. The OR or the Project Engineer will review the soil material submittals and 
will determine if the material is in conformance with the Technical Specifications and either accept or 
reject the material. This review must be taken before any deliveries of the fill material to Lagoon 
No. 6. 

Laboratory testing of the soil materials to be used will be carried out for the purpose of materials 
selection QA during construction operations. All testing will be done in accordance with the 
associated ASTM International (ASTM) standard or other procedures as listed in this CQA Plan and 
the Technical Specifications. 

To confirm that the imported fill material meets the gradation listed in the Technical Specifications, 
the GC will collect samples for conformance testing from materials delivered to the site. The GC will 
be responsible for shipping samples to the laboratory responsible for conformance testing of soil 
materials. Additional testing may be performed by the OR (using a third-party materials laboratory) 
during construction for QA purposes. This testing confirms that the materials do not vary 
significantly or adversely during the work and that the materials consistently meet the Technical 
Specifications. 

Table 1 summarizes the minimum frequency for collecting and testing imported fill material samples. 
Additionally, the OR will visually inspect import fill materials delivered to the site. If import fill 
materials do not meet requirements, the material may be rejected, and a different material will need 
to be obtained. 
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Table 1  
Import Fill Material Sampling and Testing Frequency 

Test Frequency 

Unified Soil Classification System (Method ASTM D2487 or 
equivalent) 

One per 2,000 cubic yards placed or three 
minimum for the project 

Moisture Density Relationship (Method ASTM D2216 or 
equivalent) 

One per 2,000 cubic yards placed or three 
minimum for the project 

Particle Size (Method ASTM D422 or equivalent) One per 2,000 cubic yards placed or three 
minimum for the project 

3.1.2.2 Monitoring of Subgrade Preparation 
During construction, the OR will monitor the subgrade excavation, soil placement, fine grading, and 
compaction at Lagoon No. 6 to confirm methods are consistent with the requirements specified in 
the Technical Specifications and Construction Drawings. The OR will monitor, at a minimum, that: 

• Soft, organic, and otherwise undesirable material has been removed from Lagoon No. 6.
• The materials identified at Lagoon No. 6 for reuse as backfill are properly segregated and

stockpiled.
• No soil particles greater than specified limits are exposed on the finished surface beneath any

geosynthetic material (i.e., GCL or geotextile) at Lagoon No. 6.
• The subgrade surface of Lagoon No. 6 is smooth (free of clods, rocks, sticks, abrupt changes

in grade, ruts, protrusions, standing water, sharp objects, and other conditions) and uniform
by visually monitoring proof rolling activities and by the compaction testing conducted by the
third-party CQA soils laboratory per the schedule presented in Table 2. The OR may elect to
conduct their own compaction testing (using a third-party CQA soils laboratory).

• Prior to placement of any fill at Lagoon No. 6, it will be confirmed that the subgrade has been
prepared (scarified, moisture-conditioned, and compacted, as appropriate) in accordance with
Specification requirements.

• The subgrade soil and final grading at Lagoon No. 6 has been completed to the general lines
and grades shown in the Construction Drawings.

Observations of the OR will be recorded on daily field monitoring report forms, including 
As-Built Drawings or photographs, as appropriate.  

Regarding the placement of fill materials, the GC, OR, or third-party liner CQA subcontractor will be 
responsible for scheduling a third-party CQA soils laboratory, which will be responsible for providing 
in situ testing of the prepared subgrade after fill placement and compaction at Lagoon No. 6 to 
determine as-compacted properties and to confirm conformance with the Technical Specifications 
(through use of a nuclear moisture density gauge and the results of previously conducted proctor 
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compaction tests). In situ testing frequency will be in accordance with Table 2. Regarding 
undisturbed in situ soils within the subgrade, the Contractor will proof-roll those areas; the OR will 
monitor the soils for yielding surfaces. 

Table 2  
In Situ Testing Frequency 

Test Material Frequency 

In-place density/moisture content 
(ASTM D6938 or equivalent) 

Prepared subgrade surface using on-site 
fill material or import fill material 1 per 10,000 square feet per lift 

Proof-rolling using heavy equipment 
(field call) 

Excavated, undisturbed in situ soils as 
subgrade surface All non-fill areas 

Any deficiencies of the subgrade at Lagoon No. 6 found by the OR will be corrected by the GC prior 
to the placement of the GCL. If a Specification criterion cannot be met or unusual weather conditions 
hinder work, the OR will work with the Project Engineer to develop and present suggested solutions 
to the Owner and GC. Re-evaluations by the OR will continue until it is verified that defects have 
been corrected before the subgrade will be approved. Once the subgrade preparation has been 
completed to the satisfaction of the OR, the OR will obtain the liner installer’s acceptance of the 
subgrade in writing. 

3.1.3 Monitoring of Anchor Trench Construction 
An anchor trench is required along the outer limits of the double liner system at Lagoon No. 6. The 
anchor trench will be utilized to effectively anchor the liner in place. During anchor trench 
construction, the OR will monitor the excavation and backfill methods (following placement of the 
liner) to confirm they are consistent with the requirements specified in the Technical Specifications 
and Construction Drawings. The OR will monitor, at a minimum, that: 

• Each anchor trench is free of debris and other undesirable materials prior to the placement of
the liner.

• Each anchor trench is constructed to the general lines and grades shown in the Construction
Drawings.

• Compaction requirements are met, through visual observations, as specified in the
Technical Specifications.

3.2 Geocomposite Vent Strips 
This section presents information regarding the QA for the geocomposite vent strips at Lagoon 
No. 6. The geosynthetic will act as a gas venting system and will consist of a grid of geocomposite 
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vent strips with spacing as shown in the Construction Drawings and outlined in the Technical 
Specifications. The vent strips installed at Lagoon No. 6 will convey gases that may potentially collect 
under the liner system to vent pipes located around the top perimeter of the lagoon. To minimize 
the potential for the bentonite from the GCL to enter the geocomposite, a geomembrane cover strip 
will be placed on top of the geocomposite strips.  

3.2.1 Performance Objectives and Criteria 
Performance objectives and criteria for the geocomposite vent strips installed at Lagoon No. 6 
include the following: 

• Material Acceptance. Confirm through conformance testing that the geocomposite vent
strips meet the Technical Specifications.

• Material Delivery, Unloading, and Storage. Observe the handling and storage procedures
of the geotextile used by the GC.

• Monitoring of Installation. Confirm the deployment procedures utilized to install the
geocomposite.

3.2.2 Quality Assurance Measures, Inspection Activities, and Contingency 
Actions 

QA measures described in this section will be implemented during geocomposite installation 
activities at Lagoon No. 6 to confirm performance objectives are met and construction is completed 
per the Construction Drawings and Technical Specifications. Inspection activities will be implemented 
and compared to criteria to determine if performance objectives have been achieved at each lagoon. 
If performance standards have not been achieved, the contingency actions will be implemented. 

3.2.2.1 Material Acceptance 
Prior to the installation of the geocomposite vent strips at Lagoon No. 6, certifications of the material 
properties will be obtained, and conformance testing will be conducted by the GC’s third-party 
materials laboratory. The OR and Project Engineer will review all geocomposite vent strip 
manufacturer QC certificates and other submittals required by the Technical Specifications and 
provided by the GC for conformance with the Technical Specifications prior to material shipment to 
the site.  

Once documentation is confirmed, the OR (third-party liner CQA subcontractor) will document that 
the materials on site correspond to the materials for which the manufacturing documentation has 
been prepared. Any discrepancies will be reported to the GC with details of the discrepancies and the 
nature of the materials on site. Conformance certifications will be included in the Final Completion 
Report. 
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3.2.2.1.1 Conformance Testing 
Conformance testing will be completed by a third-party materials laboratory selected and 
subcontracted by the OR and/or Project Engineer to confirm that the geocomposite vent strips 
shipped to the site have the required physical and mechanical properties required by the Technical 
Specifications.  

Geocomposite vent strip conformance samples will be collected by the OR or third-party liner CQA 
subcontractor at a minimum rate of one per 100,000 square feet of geosynthetic supplied. Samples 
will only be collected from material delivered to the site. After sample collection, the OR or third-
party liner CQA subcontractor shall forward the samples to the third-party materials laboratory for 
testing. Based on the results of the conformance testing, the Project Engineer (in consultation with 
the third-party CQA subcontractor) may provide corrective actions to the GC. 

Conformance testing will be carried out by the third-party materials laboratory in accordance with 
the ASTM test methods shown in the Project Engineer/OR-approved product specifications. These 
conformance tests should include, at a minimum, those listed in Table 3. 

Table 3  
Conformance Tests for Geocomposite Vent Strips 

Test Test Designation 
Geocomposite 

Transmissivity ASTM D4716 
Geonet 

Thickness, Minimum ASTM D5199 

Density ASTM D1505 

Tensile Strength ASTM D7179 

Carbon Black Content ASTM D4218 
Geotextile 

Thickness, Minimum ASTM D1117 

Mass per Unit Area ASTM D5261 

Grab Tensile Strength ASTM D4632 

Trapezoidal Tear Strength ASTM D4533 

3.2.2.1.2 Conformance Test Results 
Conformance test results will be reported to the OR and third-party liner CQA subcontractor, who 
will review the results for conformance with the Technical Specifications. Conformance test results will 
be reported to the Project Engineer and the GC. 
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Nonconformance test results may require the following corrective actions: 

• If the GC has installed all or a portion of the geocomposite test strips, they will be required to
uncover the strips for additional resampling and retesting.

• Geocomposite vent strips represented by nonconformance test results may not be deployed
(if not deployed already) until conformance with the Technical Specifications has been
demonstrated.

• If a second round of tests confirms nonconformance of the sample, the roll from which the
sample was taken will be rejected, as well as any other rolls represented by that sample. The
OR (or third-party liner CQA subcontractor) will determine which rolls are represented by the
sample from a review of the geosynthetic material manufacturer's QC testing and certification.

Additional sampling and testing may be conducted on unsampled rolls represented by the 
nonconforming sample. Additional sampling and testing, as well as any additional labor or materials, 
will be conducted at the expense of the GC to determine conformance of those rolls with the 
Technical Specifications. If the GC elects to deploy the material prior to the receipt of the 
conformance testing results, all additional labor and materials to remove, replace, and reinstall the 
material shall be borne by the GC. 

The OR will include the results of all conformance testing in the Final Completion Report. 

3.2.2.2 Material Delivery, Unloading, and Storage Procedures 
The OR (or third-party liner CQA subcontractor) will perform receiving inspection on all 
geocomposite vent strip material in compliance with procedures described in the Technical 
Specifications. The OR (or third-party liner CQA subcontractor) will also confirm that transportation, 
handling, and storage of geocomposite vent strips are performed in accordance with the 
Technical Specifications and will determine the condition of rolls of geocomposite upon delivery to 
Lagoon No. 6. 

During delivery to Lagoon No. 6, the OR (or third-party liner CQA subcontractor) will monitor and 
document, at a minimum, the following: 

• Inventory of all materials delivered to each lagoon
• Logging of roll numbers on inventory checklist
• Confirmation that the rolls delivered to Lagoon No. 6 match the lot numbers of those

included in the conformance testing
• Cross-reference with the bill of lading supplied by the manufacturer
• Visual inspection of materials for damage; suspect rolls will be marked, recorded on inventory

checklist, and set aside for further inspection
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3.2.2.3 Observation of Installation 
The OR (or third-party liner CQA subcontractor) will monitor and document the deployment of the 
geocomposite vent strips at Lagoon No. 6 and confirm compliance with the Technical Specifications. 
The OR (or third-party liner CQA subcontractor) will document the time and location of material 
placement and make note of any damage to the materials. Weather and subgrade conditions will 
also be recorded by the OR to confirm conformance with the Technical Specifications. 

For any damage to the materials, the GC’s liner installer will prescribe the method of repair to be 
used (for the approval of the OR or third-party liner CQA subcontractor), based on the nature and 
size of the problem. All repairs will be performed in accordance with the Technical Specifications. 

The OR (or third-party liner CQA subcontractor) will periodically monitor the geocomposite vent strip 
operations for proper overlap technique and overlap length. Upon completion, the third-party liner 
CQA subcontractor will confirm that all geotextiles have been properly overlapped in accordance 
with the Technical Specifications.  

3.3 Geotextile 
This section presents information regarding QA for geotextiles at Lagoon No. 6. This geosynthetic 
material will primarily act as a separation layer between the GCL and earthen subgrade and would 
only be installed at the discretion of the Project Engineer and Owner (based on the final subgrade 
surface). 

3.3.1 Performance Objectives and Criteria 
Performance objectives and criteria for the geotextile include the following: 

• Material Acceptance. Confirm through conformance testing that the geotextile meets the
Technical Specifications.

• Material Delivery, Unloading, and Storage. Observe the handling and storage procedures
of the geotextile utilized by the GC at each lagoon.

• Monitoring of Installation. Confirm the deployment procedures used when installing the
geotextile at each lagoon.

3.3.2 Quality Assurance Measures, Inspection Activities, and Contingency 
Actions 

QA measures described in this section will be implemented during geotextile installation activities at 
Lagoon No. 6 to confirm performance objectives are met and construction is completed per the 
Construction Drawings and Technical Specifications. Inspection activities will be implemented and 
compared to performance criteria to determine if performance objectives have been achieved. If 
performance standards have not been achieved, the contingency actions will be implemented. 
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3.3.2.1 Material Acceptance 
Prior to the installation of the geotextile at Lagoon No. 6, certifications of the material properties will 
be provided by the GC. The OR/Project Engineer (or third-party liner CQA subcontractor) will review 
all geotextile manufacturer QC certificates and other submittals required by the Technical 
Specifications and provided by the Contractor for conformance with the Technical Specifications prior 
to material shipment to the site.  

Once documentation is confirmed and the materials have arrived at the site, the OR (or third-party 
liner CQA subcontractor) will document that the materials on site correspond to the materials for 
which the manufacturing documentation has been prepared. Any discrepancies will be reported to 
the GC with details of the discrepancies and the nature of the materials on site. Material property 
certifications will be included in the Final Completion Report. 

3.3.2.1.1 Conformance Testing 
Conformance testing will be completed by a third-party materials laboratory selected and 
subcontracted by the OR and/or Project Engineer to confirm that the geocomposite vent strips 
shipped to the site have the required physical and mechanical properties required by the Technical 
Specifications. 

Geotextile samples will be collected by the OR or third-party liner CQA subcontractor at a minimum 
rate of one per 100,000 square feet of geosynthetic supplied. Samples will only be collected from 
material delivered to the site. After sample collection, the OR or third-party liner CQA subcontractor 
shall forward the samples to the third-party materials laboratory for testing. Based on the results of 
the conformance testing, the Project Engineer (in consultation with the third-party CQA 
subcontractor) may provide corrective actions to the GC. 

Conformance testing will be carried out by the third-party materials laboratory in accordance with 
the ASTM test methods shown in the Project Engineer/OR-approved product specifications. These 
conformance tests should include, at a minimum, those listed in Table 4. 

Table 4  
Conformance Tests for Geotextiles 

Test Test Designation 

Thickness, Minimum ASTM D1117 

Mass per Unit Area ASTM D5261 

Grab Tensile Strength ASTM D4632 

Trapezoidal Tear Strength ASTM D4533 
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3.3.2.1.2 Conformance Test Results 
Conformance test results will be reported to the OR and third-party liner CQA subcontractor, who 
will review the results for conformance with the Technical Specifications. Conformance test results will 
be reported to the Project Engineer and the GC. 

Nonconformance test results may require the following corrective actions: 

• If the GC has installed all or a portion of the geotextile, they will be required to uncover the
material for additional resampling and retesting.

• Geotextile represented by nonconformance test results may not be deployed (if not deployed
already) until conformance with the Technical Specifications has been demonstrated.

• If a second round of tests confirms nonconformance of the sample, the roll from which the
sample was taken will be rejected, as well as any other rolls represented by that sample. The
OR (or third-party liner CQA subcontractor) will determine which rolls are represented by the
sample from a review of the geosynthetic material manufacturer's QC testing and certification.

Additional sampling and testing may be conducted on unsampled rolls represented by the 
nonconforming sample. Additional sampling and testing, as well as any additional labor or materials, 
will be conducted at the expense of the GC to determine conformance of those rolls with the 
Technical Specifications. If the GC elects to deploy the material prior to the receipt of the 
conformance testing results, all additional labor and materials to remove, replace, and reinstall the 
material shall be borne by the GC. 

The OR will include the results of all conformance testing in the Final Completion Report. 

3.3.2.2 Material Delivery, Unloading, and Storage 
The OR (or third-party liner CQA subcontractor) will perform receiving inspection on all 
geocomposite vent strip material in compliance with procedures described in the Technical 
Specifications. The OR (or third-party liner CQA subcontractor) will also confirm that transportation, 
handling, and storage of geotextile are performed in accordance with the Technical Specifications 
and will determine the condition of rolls of geotextile upon delivery to Lagoon No. 6. 

During delivery to Lagoon No. 6, the OR (or third-party liner CQA subcontractor) will monitor and 
document, at a minimum, the following: 

• Inventory of all materials delivered to each lagoon
• Logging of roll numbers on inventory checklist
• Confirmation that the rolls delivered to Lagoon No. 6 match the lot numbers of those

included in the conformance testing
• Cross-reference with the bill of lading supplied by the manufacturer
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• Visual inspection of materials for damage; suspect rolls will be marked, recorded on inventory
checklist, and set aside for further inspection

3.3.2.3 Observation of Installation 
The OR (or third-party liner CQA subcontractor) will monitor and document the deployment of the 
geotextile at Lagoon No. 6. Deployment of the geotextile will be in accordance with the Technical 
Specifications. The OR (or third-party liner CQA subcontractor) will document the time and location 
of material placement and make note of any damage to the materials. Weather and subgrade 
conditions will also be recorded by the OR to confirm conformance with the Technical Specifications. 

For any damage to the materials, the GC’s liner installer will prescribe the method of repair to be 
used (for the approval of the OR), based on the nature and size of the problem. All repairs will be 
performed in accordance with the Technical Specifications. 

The OR will periodically monitor the geotextile operations for proper overlap technique and overlap 
length. Upon completion, CQA personnel will confirm that all geotextiles have been properly 
overlapped in accordance with the Technical Specifications. Heat-tacking the overlap will be 
acceptable; however, the OR should observe these activities to confirm that no damage is caused to 
the geotextile by this practice. 

3.4 Geosynthetic Clay Liner 
This section discusses and outlines the CQA activities to be performed for GCL installation at Lagoon 
No. 6; the GCL will act as the secondary liner. The GCL material, consisting of a bentonite clay or 
other very low-permeability clay material, is supported by geotextiles that are held together by 
needling, stitching, and/or chemical adhesives and delivered to the site in rolls. The OR (or third-
party liner CQA subcontractor) will review the Construction Drawings, Technical Specifications, and 
any approved Addenda regarding this material.  

3.4.1 Performance Objectives and Criteria 
Performance objectives and criteria for GCL installation at Lagoon No. 6 includes the following: 

• Material Acceptance. Confirm through conformance testing that the GCL meets the
Technical Specifications.

• Material Delivery, Unloading, and Storage. Observe the handling and storage procedures
of the GCL utilized by the GC at each lagoon.

• Monitoring of GCL Installation. Confirm that the GCL installation at each lagoon is carried
out in accordance with the Construction Drawings, Technical Specifications, and manufacturer’s
recommendations.
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3.4.2 Quality Assurance Measures, Inspection Activities, and Contingency 
Actions 

QA measures described in this section will be implemented during GCL installation at Lagoon No. 6 
to confirm performance objectives are met and construction is completed according to the 
Construction Drawings and Technical Specifications. Inspection activities will be implemented at 
Lagoon No. 6 and compared to criteria to determine if performance objectives have been achieved. If 
performance standards have not been achieved, the contingency actions will be implemented. 

3.4.2.1 Material Acceptance 
Prior to the installation of the GCL at Lagoon No. 6, certifications of the material properties will be 
obtained, and conformance testing will be conducted by the GC’s third-party materials laboratory. 
The OR and Project Engineer (or third-party liner CQA subcontractor) will review all GCL 
manufacturer QC certificates and other submittals required by the Technical Specifications and 
provided by the Contractor for conformance with the Technical Specifications prior to material 
shipment to the site.  

Once documentation is confirmed and the materials have arrived at the site, the OR (or third-party 
liner CQA subcontractor) will document that the materials on site correspond to the materials for 
which the manufacturing documentation has been prepared. Any discrepancies will be reported to 
the Contractor with details of the discrepancies and the nature of the materials on site. Conformance 
certifications will be included in the Final Completion Report. 

3.4.2.1.1 Conformance Testing 
Conformance testing will be completed by a third-party materials laboratory selected and 
subcontracted by the OR and/or Project Engineer to confirm that the geocomposite vent strips 
shipped to the site have the required physical and mechanical properties required by the Technical 
Specifications. 

GCL samples will be collected by the OR or third-party liner CQA subcontractor at a minimum rate of 
one per 100,000 square feet of GCL supplied. Samples will only be collected from material delivered 
to the site. After sample collection, the OR or third-party liner CQA subcontractor shall forward the 
samples to the third-party materials laboratory for testing. Based on the results of the conformance 
testing, the Project Engineer (in consultation with the third-party CQA subcontractor) may provide 
corrective actions to the GC. 

Conformance testing will be carried out by the third-party materials laboratory in accordance with 
the ASTM test methods shown in the Project Engineer/OR-approved product specifications. These 
conformance tests should include, at a minimum, those listed in Table 5. 
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Table 5  
Conformance Tests for Geosynthetic Clay Liner 

Test Test Designation 

Swell Index ASTM D5890 

Fluid Loss ASTM D5891 

Index Flux ASTM D5887 

Mass/Unit Area, Bentonite ASTM D5993 

Mass/Unit Area, Geotextile ASTM D3776 

3.4.2.1.2 Conformance Test Results 
Conformance test results will be reported to the OR and third-party liner CQA subcontractor, who 
will review the results for conformance with the Technical Specifications. Conformance test results will 
be reported to the Project Engineer and the GC. 

Nonconformance test results may require the following corrective actions: 

• If the GC has installed all or a portion of the GCL, they will be required to uncover the material
for additional resampling and retesting.

• GCL represented by nonconformance test results may not be deployed (if not deployed
already) until conformance with the Technical Specifications has been demonstrated.

• If a second round of tests confirms nonconformance of the sample, the roll from which the
sample was taken will be rejected, as well as any other rolls represented by that sample. The
OR (or third-party liner CQA subcontractor) will determine which rolls are represented by the
sample from a review of the geosynthetic material manufacturer's QC testing and certification.

Additional sampling and testing may be conducted on unsampled rolls represented by the 
nonconforming sample. Additional sampling and testing, as well as any additional labor or materials, 
will be conducted at the expense of the GC to determine conformance of those rolls with the 
Technical Specifications. If the GC elects to deploy the material prior to the receipt of the 
conformance testing results, all additional labor and materials to remove, replace, and reinstall the 
material shall be borne by the GC. 

The OR will include the results of all conformance testing in the Final Completion Report. 

3.4.2.2 Material Delivery, Unloading, and Storage 
The OR (or third-party liner CQA subcontractor) will perform receiving inspection on all 
geocomposite vent strip material in compliance with procedures described in the Technical 
Specifications. The OR (or third-party liner CQA subcontractor) will also confirm that transportation, 
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handling, and storage of GCL are performed in accordance with the Technical Specifications and will 
determine the condition of rolls of GCL upon delivery to Lagoon No. 6. 

During delivery to Lagoon No. 6, the OR (or third-party liner CQA subcontractor) will monitor and 
document, at a minimum, the following: 

• Inventory of all materials delivered to each lagoon
• Logging of roll numbers on inventory checklist
• Confirmation that the rolls delivered to Lagoon No. 6 match the lot numbers of those

included in the conformance testing
• Cross-reference with the bill of lading supplied by the manufacturer
• Visual inspection of materials for damage; suspect rolls will be marked, recorded on inventory

checklist, and set aside for further inspection

3.4.2.3 Observation of Geosynthetic Clay Liner Installation 
The OR (or third-party liner CQA subcontractor) will document that GCL placement activities at 
Lagoon No. 6 are performed in accordance with the Technical Specifications, particularly confirming 
that required materials, methods, and testing procedures are employed. Requirements for GCL 
installation and testing are described in detail in the Technical Specifications and are summarized in 
the following subsections. 

3.4.2.3.1 Deployment 
The OR (or third-party liner CQA subcontractor) will monitor and document that the GCL is installed 
in accordance with the Construction Drawings and Technical Specifications at Lagoon No. 6. The GC’s 
geosynthetics installer will provide the OR (or third-party liner CQA subcontractor) a certificate of 
subgrade acceptance prior to the installation of the GCL as outlined in the Technical Specifications. 
The GCL installation activities to be monitored and documented by the OR (or third-party liner CQA 
subcontractor) include the following: 

• Monitoring that the GCL rolls are stored and handled in a manner which does not result in
any damage to the GCL

• Monitoring that the GCL is not exposed to UV radiation for extended periods of time without
prior approval

• Monitoring that the GCL is seamed in accordance with the Technical Specifications and the
manufacturer's recommendations

• Monitoring and documenting that the GCL is installed on an approved subgrade free of
debris, protrusions, or uneven surfaces at both lagoons

• Monitoring that the subgrade surface is moist to within a minimum of 1 inch from the
subgrade surface

• Monitoring that any damage to the GCL is repaired as outlined in the Technical Specifications
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3.4.2.3.2 Field Seaming 
This section details CQA procedures to document that seams are properly constructed and tested in 
accordance with the manufacturer’s specifications and industry standards. The field seaming 
procedure of the GCL is expected to consist of overlapping, with the OR (or third-party liner CQA 
subcontractor) documentation at Lagoon No. 6 to include at a minimum: 

• Numbering of the seams
• Field seaming process (overlapping or other method)
• Confirmation by the OR (or third-party liner CQA subcontractor) that the minimum

overlap/seam is adhered to

3.4.2.3.3 Repairs 
Any portion of the GCL with a flaw where a conformance test has left holes or cuts, or where the GCL 
has been damaged visually, must be repaired in accordance with the Technical Specifications. The 
GC’s liner subcontractor and the OR (or third-party liner CQA subcontractor) must locate and record 
all repairs to be included in the As-Built Drawings. The OR (or third-party liner CQA subcontractor) 
will monitor and document all repairs by the GC’s liner subcontractor to confirm that they are 
completed in accordance with the Technical Specifications. 

3.5 Geomembrane 
This section discusses and outlines the CQA activities to be performed for HDPE geomembrane 
installation at Lagoon No. 6; the HDPE geomembrane shall act as the primary liner. The 
geomembrane material, consisting of polyethylene resin, is manufactured in 60-mil-thick sheets that 
are smooth on both sides and delivered to the site in rolls. The OR (or third-party liner CQA 
subcontractor) will review the Construction Drawings, Technical Specifications, and any approved 
Addenda regarding this material. 

3.5.1 Performance Objectives and Criteria 
Performance objectives and criteria for geomembrane at Lagoon No. 6 include the following: 

• Material Acceptance. Confirm material conformance through the review of the
manufacturer’s submittals for compliance with the Technical Specifications and conduct
conformance testing of the rolls before the geomembrane is installed.

• Material Delivery, Unloading, and Storage. Document the delivery and proper storage of
geomembrane rolls.

• Monitoring of Installation. Observe the geomembrane installation to confirm the
installation is carried out in accordance with the Construction Drawings, Technical
Specifications, and manufacturer’s recommendations.
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3.5.2 Quality Assurance Measures, Inspection Activities, and Contingency 
Actions 

QA measures described in this section will be implemented during geomembrane installation at 
Lagoon No. 6 to confirm performance objectives are met and construction is completed according to 
the Construction Drawings and Technical Specifications. If performance standards have not been 
achieved, the contingency actions will be implemented. 

3.5.2.1 Material Acceptance 
Prior to the installation of the geomembrane at Lagoon No. 6, certifications of the material 
properties will be obtained, and conformance testing will be conducted by the GC’s third-party 
materials laboratory. The OR and Project Engineer (or third-party liner CQA subcontractor) will review 
all geomembrane manufacturer QC certificates and other submittals required by the 
Technical Specifications and provided by the GC for conformance with the Technical Specifications 
prior to material shipment to the site.  

Once documentation is confirmed and the materials have arrived at the site, the OR (or third-party 
liner CQA subcontractor) will document that the materials on site correspond to the materials for 
which the manufacturing documentation has been prepared. 

Any discrepancies will be reported to the GC with details of the discrepancies and the nature of the 
materials on site. Conformance certifications will be included in the Final Completion Report. 

3.5.2.1.1 Conformance Testing 
Conformance testing will be completed by a third-party materials laboratory selected and 
subcontracted by the OR and/or Project Engineer to confirm that the geomembrane shipped to the 
site have the required physical and mechanical properties required by the Technical Specifications. 

Geomembrane conformance samples will be collected by the OR or third-party liner CQA 
subcontractor at a minimum rate of one per 100,000 square feet of geosynthetic supplied. Samples 
will only be collected from material delivered to the site. After sample collection, the OR or third-
party liner CQA subcontractor shall forward the samples to the third-party materials laboratory for 
testing. Based on the results of the conformance testing, the Project Engineer (in consultation with 
the third-party CQA subcontractor) may provide corrective actions to the GC. 

Conformance testing will be carried out by the third-party materials laboratory in accordance with 
the ASTM test methods shown in the Project Engineer/OR-approved product specifications. These 
conformance tests should include, at a minimum, those listed in Table 6. 
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Table 6  
Conformance Tests for HDPE Geomembrane 

Test Test Designation 

Sheet Thickness ASTM D5994 

Density ASTM D1505 

Tensile Properties (Type IV at 2 inches per minute): 
Yield Stress 
Break Stress 

Yield Elongation 
Break Elongation 

ASTM D638 

Tear Resistance ASTM D1004 

Puncture Resistance ASTM D4833 

Carbon Black Content ASTM D1603 

Carbon Black Dispersion ASTM D5596 

3.5.2.1.2 Conformance Test Results 
Conformance test results will be reported to the OR (or third-party liner CQA subcontractor), who will 
review the results for conformance with the Technical Specifications. Conformance test results will be 
reported to the Project Engineer and the Contractor. 

Nonconformance test results may require the following corrective actions: 

• If the GC has installed all or a portion of the GCL, they will be required to uncover the material
for additional resampling and retesting.

• Geomembrane represented by nonconformance test results may not be deployed (if not
deployed already) until conformance with the Technical Specifications has been demonstrated.

• If a second round of tests confirms nonconformance of the sample, the roll from which the
sample was taken will be rejected, as well as any other rolls represented by that sample. The
OR (or third-party liner CQA subcontractor) will determine which rolls are represented by the
sample from a review of the geosynthetic material manufacturer's QC testing and certification.

Additional sampling and testing may be conducted on unsampled rolls represented by the 
nonconforming sample. Additional sampling and testing, as well as any additional labor or materials, 
will be conducted at the expense of the GC to determine conformance of those rolls with the 
Technical Specifications. If the GC elects to deploy the material prior to the receipt of the 
conformance testing results, all additional labor and materials to remove, replace, and reinstall the 
material shall be borne by the GC. 

The OR will include the results of all conformance testing in the Final Completion Report. 
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3.5.2.2 Material Delivery, Unloading, and Storage 
The OR (or third-party liner CQA subcontractor) will perform receiving inspection on all 
geomembrane material for Lagoon No. 6 in compliance with procedures described in the Technical 
Specifications. The OR (or third-party liner CQA subcontractor) will also confirm that transportation, 
handling, and storage of geomembrane are performed in accordance with the 
Technical Specifications and will determine the condition of rolls of geomembrane upon delivery to 
the site. 

During delivery, the OR (or third-party liner CQA subcontractor) will monitor and document, at a 
minimum, the following: 

• Inventory of all materials delivered to the lagoons
• Logging of roll numbers on inventory checklist
• Confirmation that the rolls delivered match the lot numbers of those included in the

conformance testing
• Cross-reference with the bill of lading supplied by the manufacturer
• Visual inspection of materials for damage; suspect rolls will be marked, recorded on inventory

checklist, and set aside for further inspection

The QA Installation Manual will describe the packaging requirements from the manufacturer. 

3.5.2.3 Observation of Geomembrane Installation 
The OR (or third-party liner CQA subcontractor) will document that geomembrane placement and 
seaming activities are performed in accordance with the Technical Specifications, particularly 
confirming that required materials, methods, and testing procedures are employed. Seams or 
repaired areas that do not pass the tests will be repaired and retested, as described in the Technical 
Specifications, until a passing result is achieved. Requirements for geomembrane installation and 
testing are described in detail in the Technical Specifications and are summarized in the following 
subsections. 

3.5.2.3.1 Deployment 
The OR (or third-party liner CQA subcontractor) will monitor and document geomembrane 
deployment. Prior to deployment, the OR (or third-party liner CQA subcontractor) and installer will 
confirm that the surface upon which the geomembrane will be installed is suitably prepared and will 
not damage the geomembrane. Deployment will be in accordance with the Technical Specifications 
and the accepted seam and panel layout drawing submitted by the GC prior to construction. The OR 
(or third-party liner CQA subcontractor) will document the time and location of material placement 
and make note of any damage to the materials. The OR (or third-party liner CQA subcontractor) will 
record weather, ambient temperature, temperature of the geomembrane, and subgrade conditions 
to confirm conformance with the Technical Specifications. 
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For any damage to the materials, the Technical Specifications define the repair method to be used, 
based on the nature and size of the damage. All repairs will be performed in accordance with the 
Technical Specifications. 

3.5.2.3.2 Seaming/Welding 
All field seaming will conform to the accepted seam and panel layout for each lagoon. Field seaming 
operations must be completely monitored and documented by the OR (or third-party liner CQA 
subcontractor) to confirm conformance with the Technical Specifications. The OR (or third-party liner 
CQA subcontractor) will do the following: 

• Confirm that only seaming methods and equipment that have been previously accepted are
used and that equipment and gages are in current calibration, as applicable. Obtain copies of
calibration certificates for project files.

• Observe the trial seaming procedure and record test results. If questions arise concerning
seam failure or other aspects of the trial seam, the OR (or third-party liner CQA subcontractor)
will make the final determination as to whether the seam is acceptable.

• Monitor weather conditions, measure ambient temperature, and notify the installer if
conditions are outside of the acceptable limits or if conditions have changed so that new trial
seams are required.

• Prior to seaming, confirm that panels have been prepared in accordance with the
Technical Specifications and are clean and dry.

• During seaming, monitor and record nozzle, preheat extrudate, wedge, or other temperatures,
as appropriate for the particular apparatus. For automated apparatus, record seaming
apparatus speed.

Documentation at Lagoon No. 6, at a minimum, will include the following: 

• A record of the trial seams, including date, time, welder ID, machine ID and settings, and
associated test results

• The seam number, based on a seam numbering system agreed to by the OR and Contractor
• The date, time, welder ID, machine ID, and settings for each seam
• The ambient temperature and temperature of the material

3.5.2.3.3 Seam Testing 
For seam testing at Lagoon No. 6, the OR (or third-party liner CQA subcontractor) will perform the 
following activities: 

• Confirm with the GC’s geomembrane installer that test equipment is suitable and in working
order and that gages are in current calibration, as applicable. Obtain copies of calibration
certificates for project files.

• Continuously monitor and record the results of all nondestructive testing at both lagoons.
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• Determine locations for destructive test samples based on the required sampling frequency
and seaming observations. Destructive samples will not be taken from places that would be
hard to patch. The installer will not be informed in advance of the locations where the seam
samples will be taken.

• Observe removal of destructive test samples. Assign a number to each sample and record the
sample number and location in the geomembrane layout drawings.

• The OR or the third-party liner CQA subcontractor will send the destructive test sample to the
third-party material testing laboratory. The results of the laboratory destructive testing will be
made available to the Project Engineer and GC.

• The GC’s liner subcontractor will conduct on-site destructive testing for QC purposes. The
results of the QC destructive testing will be made available to the Project Engineer and OR.

• Observe all repair procedures and destructive testing of sample locations.
• Determine whether additional sampling and testing is required, such as in tie-in areas or when

there is cause to suspect the presence of excess crystallinity, contamination, offset welds, or
any other potential defect.

• Document all actions taken in conjunction with destructive test failures.

3.5.2.3.3.1 Nondestructive Seam Testing 
The purpose of nondestructive testing is to detect discontinuities or holes that may exist in the 
seams and to indicate whether a seam is continuous or has non-welded sections. Nondestructive 
tests for geomembrane include vacuum testing and/or air pressure testing. Nondestructive testing at 
Lagoon No. 6 must be performed over the entire length of all seams in accordance with the 
Technical Specifications. The GC’s liner subcontractor will perform nondestructive seam testing. 

The OR (or third-party liner CQA subcontractor) will observe and document the testing to confirm 
conformance with the Technical Specifications and document any seam defects and necessary 
repairs. Documentation will include, at a minimum, the date, time, location, and pass or fail 
determination for each test. The GC’s liner subcontractor and/or OR (or third-party liner CQA 
subcontractor) will identify the failed areas by marking the area with a waterproof marker compatible 
with the geomembrane, notify the GC of any required repairs, and record the repair needed. 

3.5.2.3.3.2 Destructive Seam Testing 
Destructive seam tests will be performed at Lagoon No. 6 at a minimum interval of at least one test 
per 500 linear feet for geomembrane seams. The OR (or third-party liner CQA subcontractor) may 
require additional tests if there are seams that do not appear to meet specification requirements. 
Reasons for selecting test locations may include, but are not limited to, the following: 

• Wrinkling in seam area
• Excess crystallinity
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• Suspect seaming equipment or techniques
• Weld contamination
• Insufficient overlap
• Adverse weather conditions
• Possibility of moisture, dust, dirt, debris, or other foreign material in the seam
• Failing tests

The OR (or third-party liner CQA subcontractor) will select locations where seam samples will be cut 
for destructive testing as follows: 

• The minimum testing frequency of one test per 500 feet of seam length is an average
frequency for the entire installation. Individual samples may be taken at greater or lesser
intervals.

• If the number of failed samples exceeds 5% of the tested samples, this frequency may be
increased solely at the discretion of the OR. Samples taken as a result of failed tests do not
count toward the total number of required tests.

The OR (or third-party liner CQA subcontractor) will not inform the GC in advance of destructive 
sample locations. The GC will collect samples in accordance with the Technical Specifications. The OR 
(or third-party liner CQA subcontractor) will do the following: 

• Observe the sample cutting operations.
• Mark each sample with an identifying number that contains the seam number, destructive test

number, welder ID, machine ID, date, and time.
• Record the sample location and reason for taking the sample.

Destructive testing must be performed concurrently with seaming operations, not at the completion 
of the entire installation. 

The GC’s liner subcontractor will divide each sample into four parts, of which one part will be field 
tested by the GC in accordance with the Technical Specifications. The OR (or third-party liner CQA 
subcontractor) must observe the tests. A geomembrane seam sample passes when the break is a 
ductile, film-tearing bond. A film-tearing bond means the test strip must break at the edge or the 
outside of the seam, but not within the seam. In addition, the seam strength must meet the values 
listed in the Technical Specifications. If any field test sample fails, the GC will follow the failed-weld 
procedures outlined in the Technical Specifications. 

Of the remaining three parts, the OR or third-party liner CQA subcontractor will submit one part of 
the sample to the third-party materials laboratory for testing (laboratory testing is discussed in 
Section 3.5.2.3.4). The GC will retain one part for their records, and the OR (or third-party liner CQA 
subcontractor) will retain one part on behalf of the Owner. 
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3.5.2.3.4 Laboratory Testing 
The OR or third-party liner CQA subcontractor will forward one part of all samples for destructive 
testing to the third-party materials laboratory to confirm seam quality. Qualities tested include 
bonded seam strength (shear, ASTM D4437) and peel adhesion (peel, ASTM D4437). Both tests will 
be completed in accordance with the Technical Specifications. The purpose of peel and shear tests is 
to evaluate seam strength and to evaluate long-term performance. Shear strength measures the 
continuity of tensile strength through the seam and into the parent material. Peel strength addresses 
weld quality. At least five specimens from each sample must be tested in each method used. 
Minimum test values are presented in the Technical Specifications. 

The OR (or third-party liner CQA subcontractor) must record the results of the laboratory testing on 
a destructive seam test form, the panel/seam log, and the panel layout drawing. If the laboratory test 
fails in either peel or shear, the GC’s liner subcontractor will follow the failed weld procedures 
outlined in the Technical Specifications. This process will be repeated until passing tests bracket the 
failed seam section. All seams must be bounded by locations from which passing laboratory tests 
have been taken. Laboratory testing governs seam acceptance. In no case, can field testing of 
repaired seams be used for final acceptance. 

3.5.2.3.5 Repairs 
Any portion of the geomembrane with a flaw that fails a nondestructive or destructive test (where 
destructive tests were cut or where nondestructive tests left cuts or holes) must be repaired in 
accordance with the Technical Specifications. The GC’s liner subcontractor and OR (or third-party liner 
CQA subcontractor) must locate and record all repairs to be included in the Record Drawings. The 
OR (or third-party liner CQA subcontractor) will monitor and document all repairs to ensure that they 
are completed in accordance with the Technical Specifications. 

3.6 Pipes, Fittings, and Wall Penetrations 
The Project includes solid HDPE pipe, fittings, couplings, and wall penetrations at Lagoon No. 6. CQA 
procedures for the selection, installation, and testing of these materials are presented in the 
following subsections. Wall penetrations require QA observation. 

3.6.1 Performance Objectives and Criteria 
Performance objectives and criteria for pipes and fittings at Lagoon No. 6 includes the following: 

• Material Acceptance. Verify that the pipes and components meet the Technical
Specifications.

• Monitoring of Pipe Installation. Monitor pipe installation at both lagoons, including all pipe
joining and placement, to confirm the installation is in compliance with the Technical
Specifications.
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3.6.2 Quality Assurance Measures, Inspection Activities, and Contingency 
Actions 

QA measures described in this section will be implemented during pipe installation activities to 
confirm performance objectives are met and construction is completed per the Construction 
Drawings and Technical Specifications. Inspection and verification activities will be implemented and 
compared to criteria to determine if performance objectives have been achieved. If performance 
standards have not been achieved, the contingency actions will be implemented. 

3.6.2.1 Material Acceptance 
The OR will inspect all pipe, equipment, and components when they are delivered to the site to 
confirm that they conform to the Construction Drawings and Technical Specifications. Specific 
activities performed by the OR will include the following: 

• Review GC’s submittals concerning joining methods, personnel qualifications, and testing
procedures.

• Review manufacturer's QC data and certifications.
• When materials arrive at site, inspect all pipe components to confirm (from appearance,

labels, and shipping documents) that they are constructed of materials as listed in the
Construction Drawings, Technical Specifications, and procurement documents and that they
are not damaged.

• Take periodic measurements to confirm that pipe is of the specified size and wall thickness
and perforations are sized and spaced as specified.

• Confirm that non-HDPE piping systems are not damaged. Inspection will include visual
observation of any corrosion-resistant coatings to document that they are present and
without flaw.

• Inspect to confirm that all prefabricated materials, equipment, and parts are as specified in the
design documents, including, but not limited to, pipe fittings, wall penetration appurtenances,
and pipe sleeves.

3.6.2.2 Monitoring of Pipe Installation 
The OR will monitor and inspect all pipe installation, including all pipe joining and placement, to 
confirm compliance with the Technical Specifications. CQA monitoring activities during construction 
of the inlet and outlet piping will include the following: 

• Observe and measure to confirm that pipes are placed at the specified locations and
configurations, and that all pipe grades are as specified. The GC will be required to maintain a
complete and accurate As-Built Drawings of the piping systems.

• Visually observe that all pipes are joined together in accordance with the accepted
procedures.
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• Observe acceptance testing by the GC and review acceptance test results of all piping prior to
being buried.

• Observe that backfilling and compaction are completed as specified and that, in the process,
the piping is not damaged.
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4 Documentation, Meetings, and Reporting 
Documentation and reporting for construction QA activities will include pre-construction, 
construction, and post-construction documentation as detailed in this section. The GC, 
Project Engineer, and OR will work closely daily during construction to complete the project as 
specified in the final design and to collect the documentation required. The following subsections 
describe documentation, meetings, and reporting that will be required throughout construction.  

4.1 Prior to Construction 

4.1.1 Pre-construction Meeting 
A pre-construction meeting for each lagoon will be held between the Owner, GC, Project Engineer, 
and OR before construction activities begin. The purpose of the pre-construction meeting will be to 
review the following information: 

• Project layout, including Construction Drawings and Technical Specifications
• Project schedule and critical path items
• Project work areas, staging areas, and haul roads
• Roles, responsibilities, and lines of communication and authority
• Standards for QC procedures used for the geosynthetics in the context of the CQAP and

approved CQC Plan, including review of the requirements for seaming, testing, monitoring,
and documenting installation and repairs and the repair procedures that will be required for
different types of flaws or damages

• Manufacturer material submittals required from the Contractor prior to items being shipped
to the site

• Specific methods of deployment to be used for geosynthetic material and various pipe
materials

• Review of GCL placement, and protection requirements.
• Confirmation of the timing and distribution of reports for the work schedule and CQA

documentation

4.1.2 Pre-construction Submittals 

4.1.2.1 Construction Quality Control Plan 
The CQC Plan will present the system through which the GC confirms that construction activities are 
being implemented in compliance with the requirements of the contract. The CQC Plan will identify 
personnel, procedures, methods, instructions, inspections, records, and forms to be used in the CQC 
system. Specifically, the CQC Plan will include a description of procedures for maintaining and 
updating daily activity logs, procedures for reporting out-of-spec conditions, recordkeeping 
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procedures for personnel, equipment maintenance and calibration, and daily and weekly reporting 
requirements. 

4.1.2.2 Construction Health and Safety Plan 
The GC will submit its CHASP presenting the minimum health and safety requirements for job site 
activities and the measures and procedures to be employed for protection of on-site personnel. The 
GC will employ a Certified Industrial Hygienist, whose proof of certification and resume will be 
submitted along with the CHASP, to produce this plan. The plan will cover the controls, work 
practices, personal protective equipment, and other health and safety requirements that will be 
implemented by the GC in connection with the remedial action construction activities. 

4.1.2.3 Project Construction Schedule 
A detailed project schedule will be submitted by the Contractor for each construction element prior 
to construction. Schedule updates will be submitted weekly by the Contractor following progress 
meetings. 

4.2 Construction 
During construction activities, the GC will be required to provide a variety of documentation to the 
OR, including testing results of materials received, survey results, and documentation of pay items 
completed. The GC will also maintain a corrective action log and a field report of daily activity. These 
records are described in more detail in the following sections and will be maintained in the project 
files.  

4.2.1 Progress Meetings 
An informal meeting will be held at the start of each day of work to discuss safety issues, potential 
problems and their resolution, applicable test data, personnel and equipment assignments, the 
previous day’s accomplishments, and the status of the schedule. Minutes from each daily progress 
meeting will be generated by the GC and attached to the Contractor’s Daily Field Report. 

4.2.2 Weekly Meetings 
Weekly meetings will be held at the site or by telephone conference with the Project Engineer, 
Owner, Contractor, and OR. Discussion topics at weekly meetings will include safety issues, potential 
problems and their resolutions, CQA, the resolution of nonconforming work, the Contractor’s 
proposals, design revisions, the previous week’s accomplishments, and the status of the schedule. 
Minutes from the weekly meetings will be documented by the OR or the Project Engineer and 
distributed to attendees. 
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4.2.3 General Contractor’s Daily Activity Report 
During construction activities, the GC will prepare a Daily Activity Report and submit it to the OR on 
the day following the report date. The GC’s Daily Activity Report will record at a minimum: 

• ID of personnel on site, including visitors
• Weather
• Work hours
• Activities completed
• Any changes to best management practices or environmental controls
• Materials delivered or used
• Equipment used
• Debris material removed and disposed of off site
• Results of any QC inspections, tests, or other monitoring activities
• Problems encountered and resolution of problems
• Any EPA-authorized deviations from the final design

4.2.4 Owner’s Representative Daily Report 
The OR will maintain a daily field log to record observations, measurements, inspections completed, 
data received, communications with other members of the project team, additional environmental 
controls that were implemented, problems encountered, and resolutions. The daily field log will be 
supported by submittals received from the GC, such as survey results and weigh tickets, laboratory 
data received, inspection reports, and written communications from members of the project team or 
EPA.  

4.3 Post Construction 
When construction activities are complete, the Project Engineer will generate a Final Completion 
Report, which will include the following: 

• Results of the final inspection and leak testing, including a brief description of any problems
discovered during the final inspection and the resolution of those problems, as necessary

• A detailed description of all work conducted in accordance with the approved final
Construction Drawings and Technical Specifications and certification by a
Washington-registered Professional Engineer and the OR that the work was performed in
accordance with all approved plans and Technical Specifications

• An explanation of any modifications to the approved plans and Technical Specifications and
why these modifications were necessary

• Final As-Built Drawings, if different from final Construction Drawings
• Results of confirmation and verification sampling
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5 References 
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Anchor QEA, 2019b. Technical Specifications. 100% Design Submittal. Prepared for 
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CHANGE ORDER NO. CO# 

C.O. TITLE:       DATE:       

PROJECT NAME: H&S Bosma Dairy Lagoon No. 6 

CONTRACTOR:  PROJECT NO:  

OWNER: Liberty/H&S Bosma Dairies   
 

CM-04 1 of 2 (Rev.08/13) 

Change Order Description: 
 
Summary of Changes: 
 
Bid Item 

No. Description Est. 
Quantity Unit Unit Price Amount 

      
      
      
      
      
      
      
      
      

Total Amount of Change  
 
The Contract is Modified as Follows: 

Contractor is hereby directed to, upon receipt of an approved copy of this change order; execute the work as 
detailed herein. The work covered by the Change Order shall be performed under the same terms and conditions 
as those included in the original Contract, unless otherwise described herein. The payment and/or additional time 
specified and agreed to in this Change Order constitutes full adjustment for, and settlement of, all costs and time 
relating to the performance of the Work described herein. 

Original Contract Amount: $ 0,000,000.00 

Current Contract Amount: $ 0,000,000.00 

Amount of this Change: $ 

Revised Contract Amount: $ 0,000,000.00 
Contract time is:   Unchanged   Increased  Decreased by +/- days  Work Days  Cal. Days 
New Contract Duration:  +/- days        Work Days   Calendar Days 

 
Approved By (Not valid until signed by Owner) 
Approval Recommended – Construction Manager 

RE Name     
(Print name)  Signature  Date 



  CHANGE ORDER #, CONT. 

CM-04 2 of 2 (Rev.08/13) 

Approved by Owner – H&S Bosma and Liberty Dairy 

Owner Name     
(Print name)  Signature  Date 

Contractor – TBD 

Contractor Name     
(Print name) 

 
 Signature  Date 

 
Justification of Change: 
 

 
Changes to the Contract Documents: (Cite attachments, if any.) 

Plans 
Sheet # Change: 

  
  

Contract Provisions / Project Manual 
Section # Change: 

  
  

 
 
Attachments:       

Copies:  

 



 CONSTRUCTION FIELD MEMO: XXX 

CM-08 1 of 1 (Rev. 08/13) 

 

PROJECT NAME: H&S Bosma Dairy Lagoon No. 6 

CONTRACTOR:  DATE:  

SUBJECT:  
 

Message 

 

       

 (Print/Type Name)  Signature  Date  

 Construction Manager  Anchor QEA  
 Title  Company  

Reply: By:    As Soon as Possible  No Reply is Required 
  Date   

 

 



  INCIDENT REPORT 

CM-17 1 of 1 (Rev. 08/13) 

PROJECT NAME: H&S Bosma Dairy Lagoon No. 6 
INITIATOR OF REPORT:   DATE OF INCIDENT:  
LOCATION OF INCIDENT:   TIME OF INCIDENT:  
CONTRACTOR:      
CONTRACTOR 
REPRESENTATIVE:  

 REVIEWED BY:  
(initials/date)  

 
Notification (see attached notification reports) 

Notifying Party Agency(ies) Notified When Notified (time) 
   

   

 
Description of Incident 

 Utility 
If a utility strike, was utility located?  Yes  No  N/A Comment:        
If “yes,” were marks within 2 feet of actual location?  Yes  No  
 Property 
 Personal 
 Other: (specify)  

Were emergency services called to site?  Yes (If yes, describe in below)  No 
Narrative (Provide a chronological accounting of the incidents and events leading up to the incident, if applicable. Attach photos if necessary): 

 
 
 
 
 
 
 
 
 
 
 
 
 

  
 

 
Recommendations 

 

 
Attachments 

 

 



 INSPECTOR’S DAILY REPORT 
(IDR) 

CONTRACT NO.:  
REPORT DATE:  

REPORT NO.:  
ANCHOR QEA FIELD REP.:  
PROJECT NAME/LOCATION: H&S Bosma Dairy Lagoon No. 6 

 

LIMITATIONS: The Anchor QEA field representative is present on site solely to observe the field activities of the contractor identified and keep 
our client informed of the progress and quality of the work. The presence and activities of the Anchor QEA field representative and our 
acceptance of any non-conforming work does not relieve the contractor from complying with its contract documents. Any information provided 
by the Anchor QEA field representative is intended solely to advise the contractor of the technical requirements of the plans and specifications 
and/or design concept. The contractor is solely responsible for its means, methods, sequences, procedures, construction site safety, quality of the 
work, and adherence to the contract documents. 

REVIEWED BY: (PM initial/date) 

 

FIELD REP. SIGNATURE:   DATE:   Page 1 of 2 
       

 (Rev. 5/17) 

REPORT SUBMITTED TO CONTRACTOR NAME AND CONTACT WEATHER TEMP. AND PRECIPITATION 
Client: Henry Bosma General:       AM:       
CC:       Subs:       PM:       
              TIME OF SITE VISIT/OBSERVATION 
              From:       To:       

CONSTRUCTION ACTIVITY 
CONSTRUCTION TASK LOCATION OF WORK COMMENT/NOTES 
                  
                  
                  

PERSONNEL ON SITE 
NAME (or labor category) PRIME/SUB/OTHER NOTES (quantity, apprentice, training) 
                  
                  
                  
                  
                  

EQUIPMENT ON SITE 

PRIME/SUB EQUIP. ID EQUIPMENT DESCRIPTION 
HOURS 

Oper. Stdby. Down Idle 
                                          
                                          
                                          

PHOTOS AND VIDEO 
Were photos/video taken today?  ☐Yes  ☐No Subject:       

ACTIVITY LOG 
TIME DISCUSSION 
            
            
            
            
            
            
            
            
            

UNIT PRICE WORK 
Item  Description Qty. Location/Comment 
                        
                        



 INSPECTOR’S DAILY REPORT 
(IDR) 

CONTRACT NO.:  
REPORT DATE:  

REPORT NO.:  
ANCHOR QEA FIELD REP.:  
PROJECT NAME/LOCATION: H&S Bosma Dairy Lagoon No. 6 

 

LIMITATIONS: The Anchor QEA field representative is present on site solely to observe the field activities of the contractor identified and keep 
our client informed of the progress and quality of the work. The presence and activities of the Anchor QEA field representative and our 
acceptance of any non-conforming work does not relieve the contractor from complying with its contract documents. Any information provided 
by the Anchor QEA field representative is intended solely to advise the contractor of the technical requirements of the plans and specifications 
and/or design concept. The contractor is solely responsible for its means, methods, sequences, procedures, construction site safety, quality of the 
work, and adherence to the contract documents. 

REVIEWED BY: (PM initial/date) 

 

FIELD REP. SIGNATURE:   DATE:   Page 2 of 2 
       

 (Rev. 5/17) 

OTHER OBSERVATIONS 
 (Note any force account, changes, material testing, problems encountered, production rates, material delivery, etc.) 

      
      
      
      
      
 

PHOTOS 

  
Comment:       Comment:       

  
Comment:       Comment:       
 
 



  MEETING NOTES 

CM-23 1 of 1 8/26/14 

Type of Meeting:  
Project Name: H&S Bosma Dairy Lagoon No. 6 
Meeting Location:  AQEA #:  
Call-In Number  
 
Date Start End Meeting Led By:  

   Meeting Note-Taker:  
 
Attendees: 
H&S Bosma Dairy Agency Staff Construction Management Contractor 

       
        
        

    
    
    
    
    

 

1. Item 1 

2. Item 2 

 

Follow-up Actions 
Item 

# 
Meeting # 

Ref. Description 
Action/ 

Responsible Party Due Date 
     
     
     
     
     
     
     
     
     
     
     
     
     

 
Next meeting:   



 NONCONFORMANCE REPORT 

CM-29 1 of 1 (Rev. 06/13) 

 

Date Submitted:  NCR No:  

Project: H&S Bosma Dairy Lagoon No. 6 

Contractor:  Response Due Date:  

Location:  Project No:  

Nonconformance Issue 
Contract Requirement: Describe Reference (Spec or Drawing): Reference 

Description of Non-Conformance: Describe 

Corrective Action Required: Describe 

Attachments (list as applicable): Attachments 

Nonconformance Noted by: 

Name 
    

Construction Manager, Anchor QEA, LLC  Signature  Date 

Name 
    

Project Engineer, Anchor QEA, LLC  Signature  Date 

Contractor’s Response 
Corrective Action Proposed: Describe 

Contractor’s Response Provided by: 

Name 
    

Contractor’s Representative (Print/Type Name & Title)  Signature  Date 

Resolution 
Construction Manager’s Response to Contractor’s Proposed Action: 

 Accept  Accept with Conditions  Reject 
Conditions/Comments: Describe 

Name 
    

Construction Manager (Print/Type Name)  Signature  Date 

Verification of Corrective Action Taken 

Name 
    

Owner’s Representative (Print/Type Name & Title)  Signature  Date 

Name     

Contractor’s Representative (Print/Type Name & Title)  Signature  Date 
 



SUBMITTAL LOG

PROJECT NO:

CONTRACT NO:

LAST UPDATED:

Submittal Info

Submit. 
No.

Bid 
Item

Spec.
Section Submittal Category/Description

Submit. 
Type Req.

Man./
Supplier

Due to 
Cont.

Sent out 
for Rev.

Rev. 
Rec'd

Ret'd to 
Contr. Code

Notes
(Red Requires Action)

ResponseReview Schedule

OWNER:

CONTRACTOR:

PROJECT NAME: H&S Bosma Dairy Lagoon No. 6

Henry Bosma

CODE KEY: AP = Approved     NE = No Exceptions     RJ = Rejected/Re-Submit      RR = Revise & Re-Submit     MC = Make Changes     SI = Submit Specified Item

CM-43 1 of 2 (Rev. 12/13)



SUBMITTAL LOG

Submittal Info

Submit. 
No.

Bid 
Item

Spec.
Section Submittal Category/Description

Submit. 
Type Req.

Man./
Supplier

Due to 
Cont.

Sent out 
for Rev.

Rev. 
Rec'd

Ret'd to 
Contr. Code

Notes
(Red Requires Action)

ResponseReview Schedule

CODE KEY: AP = Approved     NE = No Exceptions     RJ = Rejected/Re-Submit      RR = Revise & Re-Submit     MC = Make Changes     SI = Submit Specified Item

CM-43 2 of 2 (Rev. 12/13)



 
 
 
 

CM-40 (Rev. 06/13) 

S U B M I T T A L  RE V I E W  TR A N S M I T T A L  
Contractor:  Project Name: H&S Bosma Dairy 

Lagoon No. 6 
Project Number:  

Date:   Transmittal Number:  

 
Check: 
☐Original Submittal   ☐ Resubmittal  ☐ Other 

Item No. Specification No. Subsection Description 

    
 

Review action: 

☐ No Exceptions Taken ☐ Rejected 
☐ Revise and Resubmit ☐ Submit Specified Item 
☐ Approved as Noted (Resubmittal Not Required) 
Checking is only for general conformance with the design concept of the project and general compliance with the information given in the 
contract documents. Any action shown is subject to the requirements of the plans and specifications and does not relieve the contractor 
from compliance with contract requirements. Contractor is responsible for: confirming and correlating all quantities and dimensions; 
selecting fabrication processes and techniques of construction; coordinating his work with that of all other trades; and performing his work 
in a safe and satisfactory manner.   

 

Comments:  

By:  Date:  

Cc:   



 
 

  

T R A N S M I T T A L  
To:  From:  

Date:  

Re:  Project: H&S Bosma Dairy Lagoon No. 6 

 
 

No. of Copies Description 
  
  
   
   
   
 

Comments: 

 
 



Appendix B  
Summary of Inspections and Submittals 



Table B-1
Summary of Construction Inspections and Verification Activities

Construction Element* Specification Section Specification Reference Monitoring, Testing, and Inspection Requirements Monitoring Frequency
Heath and Safety 01 35 00 3.02 Supervise and enforce compliance with the site Health and Safety Plan Daily 

1.10 Progress cleaning and waste disposal Daily
1.10 Collect and remove trash Weekly 
1.11 Maintain signs and supports Throughout duration of project 
1.11 Remove signs, framing, supports, and foundations At completion of project
1.14 Environmental protection Throughout duration of project 
1.15 Surface water control Throughout duration of project
1.16 Dust control measures Throughout duration of project 

Closeout Procedures 01 77 00 1.06 Punch List corrections Prior to certification of Substantial Completion
3.14 Field sampling and testing During concrete placement
3.17 Post-placement cleanup Upon completion of work
2.03 Artificial Leak Test Prior to final acceptance
3.02 Punch List corrections Prior to final acceptance
3.09 Owner training Prior to final acceptance
1.06 Quality control for earthwork Throughout duration of project 
1.06 Verification of existing utilities and facilities Prior to starting work in this section
1.06 Inspection for additional utilities Throughout duration of project 
1.06 Protection of placed soil layers Throughout duration of project 
2.02 Pre-construction material quality evaluations Prior to starting work in this section
3.01 Verifications of conditions Prior to starting work in this section
3.01 Inspect stockpile best management practices Daily 
1.06 Construction quality control inspection of geotextile Throughout duration of project 
3.03 Protection of geotextile Throughout duration of project 
1.06 Quality control of HDPE Throughout duration of project 
1.07 Inspection surfaces of all rolls for defects and damage Upon delivery of GCL
3.01 Subgrade inspection Prior to HDPE installation
3.03 Inspection of installation and welds During GCL installation
1.06 Quality control of GCL Throughout duration of project 
1.07 Inspection surfaces of all rolls for defects and damage Upon delivery of GCL
3.01 Subgrade inspection Prior to GCL installation
3.02 Inspection of installation and welds During GCL installation

Construction Facilities and Temporary 
Controls

01 50 00

Geotextiles for Earthwork 31 05 19.13

Geosynthetic Clay Liners 31 05 19.23

Cast-in-Place Concrete 03 30 00

Electrical General 26 00 00

Geomembranes for Earthwork 31 05 19.16

Earthwork 31 00 00
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Table B-1
Summary of Construction Inspections and Verification Activities

Construction Element* Specification Section Specification Reference Monitoring, Testing, and Inspection Requirements Monitoring Frequency
3.01 Verifications of survey benchmarks and intended elevations Prior to starting work in this section
3.01 Verifications of the adequacy and accuracy of the control surveys and data Prior to starting work in the section
3.01 Verify the materials excavated and processed on site meet the specified requirements Throughout duration of project
3.02 Locate and lay out required lines, levels, contours, and data Prior to starting work in the section
3.02 Identify, flag, and protect known utilities Prior to starting work in the section

3.02
Protect benchmarks, existing structures, and fences from excavation equipment and 
vehicular traffic unless identified for removal

Throughout duration of project

3.02 Protect above- and below-grade utilities that are to remain Throughout duration of project
1.05 Quality control for HDPE pipe and fittings Throughout duration of project 
1.06 Inspect materials delivered to site Prior to installation
1.06 Handling, storage, and care of materials Throughout duration of project 
3.07 Solid pipe leak test After pipe installation
3.08 Deflection testing on bell and spigot CPE pipes No sooner than 30 days after completion

Notes:

* This table summarizes the divisions of the Construction Specifications  (Anchor QEA 2017a) that are most relevant to the Construction Quality Assurance Plan (Anchor QEA 2018b).

GCL: geosynthetic clay liner

HDPE: high-density polyethylene 

Trenching and Backfilling 31 21 33

Agricultural Waste Utility Piping 33 31 19

Construction Quality Assurance Plan
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Table B-2
Summary of Contractor Submittals

Construction Element* Specification Section Specification Reference Submittal** Due Date
1.03.B.1 Draft Construction Schedule 10 calendar days from Notice to Proceed
1.05.B.2 Approved Construction Schedule Following Owner approval of the draft schedule
1.05.3.A Draft Schedule of Values Within 10 calendar days after Notice to Proceed
1.05.C.1 Final Schedule of Values Within 5 calendar days after Notice to Proceed
1.05.C.3 Revised Construction Schedule Once every 2 weeks

Health and Safety 01 35 00 3.02.A Health and Safety Plan Prior to commencing work or within 10 days after receiving Notice to Proceed
Construction Quality Control Plan Within 5 calendar days of Notice to Proceed
Contractor Daily Report Submit by 9:00 a.m. the following day

1.11.A.4 Project identification sign drawings Prior to manufacturing the sign
1.16.A Work Plan for any work that will generate dust Prior to beginning work
1.17.A Temporary erosion and sedimentation controls Prior to beginning work

Mobilization 01 71 13 1.04.B
Details on site layout including fencing, roads, parking, buildings, storage areas, drainage 
plans, temporary building layouts, and temporary utility locations

7 calendar days after Notice to Proceed

1.08.E.1 Record Drawings on Bond Prior to application for final payment
1.08.E.2 Record Specifications Prior to application for final payment
1.09.B Warranty for Geotextiles 10 days following the issuance of the Certificate of Substantial Completion
1.09.C Warranty for HDPE Geomembrane 10 days following the issuance of the Certificate of Substantial Completion
1.10.B Contract Closeout Documents When directed by the Owner

1.03.B.7 Concrete delivery truck tickets At the end of the day of delivery
1.12.C.3 Sample submittal control wiring diagram At the pre-submittal electrical conference
1.12.C.10 Preliminary Electrical Schedule At the pre-submittal electrical conference

3.07.A Electrical Equipment Transition Plan At completion and time for transition of equipment
1.05.A Earthwork Construction Plan Within 5 calendar days of Notice to Proceed
1.05.C Moisture conditioning methodology Prior to moisture conditioning work
1.07.B Notification of excavation within 10 feet of any existing electrical utility 1 working day prior to beginning work
2.02.B Preconstruction material Prior to incorporation in the work

Earthwork 31 00 00

01 32 10Construction Progress Documentation

Closeout Procedures 01 77 00

Electrical General 26 00 00

1.05.A.Quality Assurance and Control 01 43 00

Construction Facilities and Temporary 
Controls

01 50 00

Construction Quality Assurance Plan
H&S Bosma Dairy Lagoon No. 6

Page 1 of 3
March 2019



Table B-2
Summary of Contractor Submittals

Construction Element* Specification Section Specification Reference Submittal** Due Date
1.05.B Geotextile shipping date At least 10 working days prior to shipping

1.05.C.1 Work Plan for storing, handling, installing, repairing, and seaming geotextiles At least 10 working days prior to shipping

1.05.C.2
Manufacturer's material specifications, product literature, and product sample for all 
materials 

At least 10 working days prior to shipping

1.05.C.3 Manufacturer's certifications for all geotextiles used At least 10 working days prior to shipping
1.05.C.4 Manufacturer's source quality control testing results At least 10 working days prior to shipping
1.05.D.1 Geotextile sample for material conformance testing At least 10 working days prior to shipping
1.05.D.2 Geotextile field sewn seam At least 10 working days prior to shipping
3.05.A.6 Geotextile properties not subject to conformance testing required in Table 2.01-1 At least 10 working days prior to shipping
1.04.N Panel layout drawing At least 10 calendar days prior to shipping

1.05.B.1 Resin data At least 10 calendar days prior to shipping
1.05.B.2 Geomembrane roll data At least 10 calendar days prior to shipping
1.05.D HDPE samples At least 10 calendar days prior to shipping

1.05.E.1 Quality control documentation from the previous day's geomembrane installation Prior to commencement of geomembrane installation on any given day

1.05.E.2 Subgrade acceptance certification Prior to commencement of geomembrane installation on any given day
1.05.B.1.a Certification stating that the geomembrane meets the product requirements At least 10 working days prior to shipping

1.05.B.1.b
Copy of quality control tests performed by geomembrane supplier (if different from 
manufacturer)

At least 10 working days prior to shipping

1.05.B.1.c Copy of quality control tests performed by manufacturer At least 10 working days prior to shipping
1.05.B.2.a Certification stating that the GCL meets the product requirements At least 10 working days prior to shipping
1.05.B.2.b Copy of quality control tests performed by manufacturer At least 10 working days prior to shipping
1.05.B.2.c Permeability testing on typical product At least 10 working days prior to shipping
1.05.B.2.d Laboratory test data on typical product for Free Swell At least 10 working days prior to shipping
1.05.C.1 Qualifications of the Installer At least 10 working days prior to shipping
1.05.D.1 Quality Control Plan and Installation Procedures 3 weeks prior to installation
1.09.A GCL installation warranty With the standard general provisions of the contract
3.02.A Quality control documentation from the previous day's GCL installation Prior to commencement of GCL installation on any given day

Geosynthetic Clay Liners 31 05 19.23

Geotextiles for Earthwork

Geomembranes for Earthwork 31 05 19.16

31 05 19.13

Construction Quality Assurance Plan
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Table B-2
Summary of Contractor Submittals

Construction Element* Specification Section Specification Reference Submittal** Due Date
1.04.B.1 Manufacturer's product data and manufacturer's certificates Prior to shipping material to the site
1.04.B.2 Sample for each solid and perforated pipe Prior to shipping material to the site
1.04.B.3 Pipe manufacturer's qualifications Prior to shipping material to the site
1.04.C.1 Shop drawings for any specialty fabricated fittings Prior to fabrication of pipe components
1.04.C.2 Pipe manufacturer's qualifications Prior to fabrication of pipe components
1.04.D.1 Pipe installer's qualifications Prior to installation of any components
1.04.D.2 Pipe installation sequence and schedule plan Prior to installation of any components
1.04.E Pipe Testing Plan Prior to installation of any components

Notes:

* This table summarizes the divisions of the Construction Specifications  (Anchor QEA 2017a) that are most relevant to the Construction Quality Assurance Plan  (Anchor QEA 2017b).

** These submittals constitute the submittals required of the General Contractor and will be approved by the Construction Manager/Project Engineer prior to the start of work.

GCL: geosynthetic clay liner

HDPE: high-density polyethylene

Agricultural Waste Utility Piping 33 31 19
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	1.03 “Construction Schedule” shall mean the Contractor-developed Project schedule, as approved by the Owners’ Representative, including all revisions, as necessary, throughout the Project.
	1.04 “Contract Document” shall mean any of the documents so defined in the Contract, which together make up the complete set of “Contract Documents”.
	1.05 “Contract Sum” is stated in the Contract and is the total amount payable by Owners to Contractor for the performance of the work under the Contract.
	1.06 “Contractor Construction Manager” or “CCM” shall be employed by Contractor, with a minimum of 5 years construction experience on similar size and type of construction projects. The CCM shall be satisfactory to the Owners and Owners’ Representativ...
	1.07 “Contractor Engineer” shall mean the professional engineer, licensed in Washington State, which is to be hired by Contractor in order to complete Work for the Project in accordance with State law and regulations and as specified in the Contract D...
	1.08 “Contractor” shall mean (jointly and severally, if more than one) the person(s) and/or organization(s) identified as such in the Contract, or their authorized representative(s) (as appropriate).
	1.09 “Engineer” shall refer in each case to the person or entity acting in an engineering capacity for the design, plan, specification, or other activity in question, it being understood that the “Engineers of Record” for this Project include Kendra S...
	1.10 “NTP” shall mean Notice to Proceed, a written notification from the Owners to the Contractor.  No Work by the Contractor may commence prior to the Owners’ issuance of NTP.
	1.11 “Owner” shall refer to each of Liberty Dairy, LLC (“Liberty”) and D&A Dairy, LLC (“D&A”), individually.
	1.12 “Owners’ Representative” shall mean the person or organization acting from time to time as the agent of Owners for the management of the construction of the Project, who may at times be an employee of Owners or the Engineer.  Owners’ Representati...
	1.13 “Owners” shall refer to both Liberty Dairy, LLC (“Liberty”).  Liberty and D&A, defined, individually, as Owner.
	1.14 "Project" shall mean the total construction designed by the Engineer.  The work performed under this Contract is directed towards completion of all or a part of the Project.
	1.15 “Project Footprint” shall be as described in the Construction Drawings and Technical Specifications.
	1.16 “Request for Information (RFI)” shall mean any request from Owners’ Representative or Contractor seeking information before or during construction.
	1.17 “Request for Proposal (RFP)” shall mean an Owners’ initiated change from Owners’ Representative to the Contractor. An RFP will contain descriptions and changes in drawings, as necessary, describing the proposed changes.
	1.18 “Sample” shall mean a physical example furnished by Contractor to illustrate materials, equipment, or workmanship, and to establish standards by which the work will be judged.
	1.19 “Shop Drawing” shall mean a drawing, diagram, illustration, schedule, performance chart, brochure, or other data prepared by Contractor or any Subcontractor, manufacturer, supplier, or distributor, which illustrates some portion of the Work.
	1.20 “Site” shall mean the locations where the construction subject to this Contract is to take place.
	1.21 “State” shall mean the state in which the Project is located.
	1.22 “Subcontractor” shall mean a person or organization who has a direct contract with Contractor to perform any of the Work or to furnish material according to Construction Drawings and Technical Specifications for the Work.  The term “Subcontractor...
	1.23 “Visitors” shall mean individuals attending the Site during construction that are not an individual as otherwise defined. Visitors may include Liberty staff, agency representatives, general public or other individuals authorized to attend the Sit...
	1.24 “Work” shall mean all of the labor necessary to produce the construction required by the Contract Documents, and all materials and equipment incorporated or to be incorporated in such construction.
	Part 2
	2.01 Counting Time.  When any provision in the Contract Documents calls for computation of time in terms of days, the period so counted shall include all calendar days within the period, including usual working days as well as weekends and holidays.
	2.02 Gender and Number.  References to one gender include the other; references to either singular or plural include the other.
	2.03 Headings.  Article, section, and paragraph headings are for convenience only, and shall not be used to interpret the provisions of this Contract.
	2.04 Express and Implied Work Requirements.  This Contract requires the performance of all elements of work expressly mentioned herein, together will all elements of work that are reasonably inferable from the express terms of this Contract as being n...
	2.05 Technical or Trade Meanings.  Words which have well-known technical or trade meanings are used herein in accordance with such recognized meanings.
	2.06 Interpretation and Execution of Contract Documents.  The Contract Documents supersede all prior or contemporaneous communications and negotiations, both oral and written, concerning the subject matter of this Contract, and constitute the entire a...
	2.07 Interpretations by Owners’ Representative.   Written interpretations necessary for the proper execution or progress of the Work, in the form of drawings or otherwise, will be issued with reasonable promptness by the Owners’ Representative and in ...
	2.08 Conflicts Among Contract Documents – Priorities.  If there is any conflict between or among any of the Contract Documents, the conflict shall be resolved by giving effect to the provisions in the Contract Documents having higher priority and by d...
	2.09 Conflicts and Interpretation Problems Involving Construction Drawings, Technical Specifications, or Working Details.  If a conflict or other problem of interpretation involves Construction Drawings, Technical Specifications, or working details, t...

	Part 3
	3.01 Contract Documents.  The Contract Documents consist of all component parts of the Contract as specified in the Contract, including the Invitation to Bid and the information for Bidders contained in or referenced in the Bid package; Contractor’s B...
	3.02 Contract.  The Contract Documents form the Contract.  The Contract represents the entire and integrated agreement between the parties hereto and supersedes all prior negotiations, representations, or agreements, either written or oral, including ...
	3.03 Modifications.  A modification is (1) a written amendment to the Contract signed by both parties, (2) a change order, (3) a written interpretation issued by the Owners’ Representative, or (4) a written order for a minor change in the Work issued ...
	3.04 Execution.  Unless otherwise specified in the Contract, the Contract Documents shall be signed in not less than duplicate by Owners and Contractor.
	3.05 Familiarity with Site and Local Conditions.  Prior to submitting a bid, and prior to executing this Contract, Contractor visited the Site, became familiar with the local conditions under which the Work is to be performed, and correlated Contracto...
	3.06 Contract Documents Furnished to Contractor.  Except as otherwise provided in the Supplementary Conditions, Contractor will be furnished, free of charge, copies of all the Contract Documents, including a reasonably sufficient number of copies of t...
	3.07 Ownership of Documents.  All Construction Drawings, Technical Specifications, working details, and copies thereof furnished by the Owners’ Representative are and shall remain the property of Owners.  Such documents shall not be used on any other ...
	3.08 Organization of Contract Documents not controlling.  The organization of the Technical Specifications into divisions, sections, and articles, and the arrangement of the Construction Drawings or working details shall not control Contractor in divi...
	3.09 Contract Documents on Site.  Contractor will at all times maintain at least one complete, up-to-date set of the Contract Documents (including the original documents as well as all change orders and other supplemental and additional documents) on ...

	Part 4
	4.01 No Contractual Relationship Between Owners and Subcontractors.  Nothing contained in the Contract Documents shall create any contractual relation between Owners or Owners’ Representative and any Subcontractor.
	4.02 Work Performed by Subcontractors; Substitutions.  Subcontracted work shall be performed only by the Subcontractors identified in Contractor’s bid documents or those later approved in writing by Owners.
	4.03 Contracts with Subcontractors.  All work performed for Contractor by a Subcontractor shall be pursuant to a written agreement between Contractor and the Subcontractor (and where appropriate, between Subcontractors and sub-Subcontractors).  All su...
	4.04 Payments to Subcontractors.
	4.05 Information Provided to Subcontractors.  The Owners’ Representative may, on request, and at the discretion of the Owners’ Representative, furnish to any Subcontractor, if practicable, information regarding percentages of completion certified to C...
	4.06 Contractor’s Responsibility for Work of Subcontractors.  Contractor shall be as fully responsible to Owners for the acts and omissions of any Subcontractor and of persons either directly or indirectly employed by the Subcontractors, as Contractor...

	Part 5
	5.01 No Contractual Relationship Between Owners’ Representative and Contractor.  Nothing contained in the Contract Documents shall create any contractual relationship between the Owners’ Representative and Contractor or any Subcontractor.
	5.02 Owners’ Representative.  The Owners’ Representative will be Owners’ agent during construction and until final payment.  The Owners’ Representative will have authority to act on behalf of Owners to the extent provided in the Contract Documents, un...
	5.03 Instructions Issued Through Owners’ Representative.  Owners shall issue all instructions to Contractor through the Owners’ Representative.
	5.04 Owners’ Representative’s Access to Work.  The Owners’ Representative shall at all times have access to the Work wherever it is in preparation and progress.  Contractor shall provide facilities for such access so the Owners’ Representative may per...
	5.05 Inspections.  The Owners’ Representative will make periodic visits to the Site in order to be familiar generally with the progress and quality of the Work and to determine in general if the Work is proceeding in accordance with the Contract Docum...
	5.06 Determination of Payments to Contractor.  Based on such observations and Contractor’s applications for payment, the Owners’ Representative will determine the amounts owing to Contractor and will issue certificates for payment in such amounts, as ...
	5.07 Decisions on Artistic Effect.  The Owners’ Representative’s decisions in matters relating to artistic effect will be final if consistent with the intent of the Contract Documents.
	5.08 Authority to Reject Work or to Require Special Inspection or Testing.  The Owners’ Representative may reject work which does not conform to the Contract Documents.  Whenever, in the reasonable opinion of the Owners’ Representative, it is necessar...
	5.09 Review of Shop Drawings and Samples.  The Owners’ Representative will review Shop Drawings and Samples as provided in this Contract.
	5.10 Change Orders Prepared by Owners’ Representative.  The Owners’ Representative will prepare change orders and may order minor changes in the Work in accordance with the terms of this Contract.  The change orders will be approved by the Owners’ Rep...
	5.11 Inspections and Document Review.  The Owners’ Representative will conduct inspections of the Work (including a final inspection), will receive and review written guarantees and related documents required by the Contract and assembled by Contracto...
	5.12 Project Representatives.  Owners may provide or arrange for one or more full-time Project representatives to assist the Owners’ Representative in carrying out their responsibilities at the Site.  The duties, responsibilities, and limitations of a...
	5.13 Written Modification of Owners’ Representative’s Role.  The duties, responsibilities, and limitations on the authority of the Owners’ Representative as Owners’ Representative during construction as set forth in these General Conditions will not b...
	5.14 Owners’ Representative’s Non--Responsibility for Contractor’s Actions.  The Owners’ Representative will not be responsible for the acts or omissions of Contractor, any Subcontractors, or any of their agents or employees, or any other persons perf...
	5.15 Termination of Owners’ Representative’s Employment; Substitution of New Owners’ Representative.  In case of the termination of the employment of the Owners’ Representative, Owners shall appoint a new Owners’ Representative to replace the former O...

	Part 6
	6.01 Easements obtained by Owners.  Owners shall secure and pay for all easements, rights-of-way, and fee interests in land necessary to enable Contractor to complete the work.
	6.02 Surveys provided by Owners.  Owners shall furnish all surveys describing the physical characteristics, and legal limits for the site of the Project.
	6.03 Information and Services Provided by Owners.  Information or services under Owners’ control shall be furnished by Owners with reasonable promptness to avoid delay in the orderly progress of the work.

	Part 7
	7.01 Review of Contract Documents for Errors.  Contractor shall carefully study and compare the Contract documents and shall at once report to the Owners’ Representative any error, inconsistency, or omission he/she may discover.  Contractor shall not ...
	7.02 Taxes.  Contractor shall pay all sales, consumer, use, and other similar taxes required by law.
	7.03 Permits, Fees, and Licenses.  Contractor shall secure and pay for all permits, governmental fees, and licenses necessary for the proper execution and completion of the work, which are applicable at the time the bids are received.
	7.04 Transportation and Utility Service.  Contractor shall pay for all transportation and utility service not later than the 20th day of the calendar month following that in which such services are rendered.
	7.05 Materials and Equipment.  Contractor shall pay for all materials, tools, and other expendable equipment to the extent of 90% of the cost thereof, not later than the 20th day of the calendar month following that in which such materials, tools, and...
	7.06 Contractor Construction Manager or CCM. See also Article 1. Definitions.  Contractor shall employ a competent manager and necessary assistants who shall be in attendance at the Site during the progress of the Work.  The CCM shall represent Contra...
	7.07 Contractor's Responsibility for Agents and Employees.  Contractor shall be responsible to Owners for the acts and omissions of all his/her employees and all subcontractors, their agents and employees, and all other persons performing any of the w...
	7.08 Communication through Owners’ Representative.  Contractor shall forward all communications to Owners through the Owners’ Representative.

	Part 8
	8.01 No Work Without Construction Drawings and Technical Specifications.  Contractor shall do no work without current Construction Drawings, Technical Specifications, and working details.
	8.02 Supervision and Construction Procedures.  Contractor shall supervise and direct the Work, using Contractor’s best skill and attention.  Contractor shall be solely responsible for all construction means, methods, techniques, sequences, and procedu...
	8.03 Contractor’s Responsibility for Labor, Materials, and Equipment.  Unless otherwise specifically noted, Contractor shall provide and promptly pay for all labor, materials, equipment, and machinery, water, heat, utilities, transportation, and other...
	8.04 Conduct and skill of Employees.  Contractor shall at all times enforce strict discipline and good order among Contractor’s employees and shall not employ on the Work any unfit person or anyone not skilled in the task assigned.  Any person in the ...
	8.05 Construction Schedule.  Contractor shall, by the deadline set in Specification Section 01 32 00 – Construction Progress Documentation, prepare and submit for the Owners’ Representative’s approval, a Draft Construction Schedule for the Work.  The ...
	8.06 Construction Drawings and Technical Specifications at Site.  Contractor shall maintain at the Site for Owners one copy of all Construction Drawings, Technical Specifications, working details, addenda, approved Contractor Construction Drawings and...
	8.07 Dimensions to be Checked.  All dimensions shall be carefully checked by the various partisans.  Each trade shall be held responsible for the accuracy of the dimensions of its own work.  Dimensions shown on Construction Drawings shall be adhered t...
	8.08 Cutting and Patching.  Contractor shall be responsible for any cutting, fitting, and patching that may be required to complete Contractor’s work, except as otherwise specifically provided in the Contract Documents.  Contractor shall not endanger ...
	8.09 Revision of Operations.  When, in the judgment of Owners, it becomes necessary to accelerate the Work, Contractor when so ordered, shall concentrate Contractor’s forces at such points as directed, and execute such portions of the Work as may be r...
	8.10 Damage to Work or Property on Site.  All damage or loss to any property on or near the Site caused in whole or in part by Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of ...

	Part 9
	9.01 Submittal of Shop Drawings and Samples.  Contractor shall review, stamp with Contractor’s approval, and submit to the Owners’ Representative, with reasonable promptness and in orderly sequence so as to cause no delay in the Work or in the work of...
	9.02 Warranties Concerning Shop Drawings and Samples.  By approving and submitting Shop Drawings and Samples, Contractor thereby represents that Contractor has determined and verified all field measurements, field construction criteria, materials, cat...
	9.03 Owners’ Representative’s Review and Approval.  The Owners’ Representative will review and approve Shop Drawings and Samples with reasonable promptness so as to cause no delay, but only for conformance with the design concept of the Project and wi...
	9.04 Corrections.  Contractor shall make any corrections required by the Owners’ Representative and shall resubmit the required number of corrected copies of Shop Drawings or new Samples until approved.  Contractor shall direct specific attention in w...
	9.05 Contractor’s Responsibility.  The Owners’ Representative’s approval of Shop Drawings or Samples shall not relieve Contractor of responsibility for any deviation at the time of submission, nor shall the Owners’ Representative’s approval relieve Co...
	9.06 Completion of Work in Accordance with Shop Drawings and Samples.  No portion of the Work requiring a Shop Drawing or Sample submission shall be commenced until the submission has been approved by the Owners’ Representative.  All such portions of ...

	Part 10
	10.01 Owners’ Right to Award Separate Contracts.  Owners reserve the right to award other contracts in connection with other portions of the Project.
	10.02 Coordination Among Contractors.  Contractor shall ascertain to Contractor’s own satisfaction the scope of the Project and the nature of any other contracts that have been or may be awarded by Owners in prosecution of the Project, to the end that...
	10.03 Responsibility to Other Contractors.  Contractor shall afford other contractors on the Project reasonable opportunity for the introduction and storage of their materials and equipment and the execution of their work, and shall properly connect a...
	10.04 Duty to Inspect the Work of Other Contractors.  If any part of the Work depends for proper execution or results upon the work of any other separate contractor, Contractor shall inspect and promptly report to the Owners’ Representative any appare...
	10.05 Damage to the Work of Other Contractors.  Should Contractor cause damage to the work or property of any separate contractor on the Project, Contractor shall, upon due notice, settle with such other contractor by agreement or arbitration, if the ...
	10.06 Responsibility for Costs Caused by One Contractor to Another.  Any costs to one contractor or its Subcontractors on the Project caused by defective or ill-timed work by another contractor or its Subcontractors on the Project shall be borne by th...
	10.07 Owners’ Right to Settle Disputes Over Clean-Up.  If a dispute arises between the separate contractors as to their responsibility for cleaning up under their respective contracts, Owners may clean up and charge the cost thereof to the several con...

	Part 11
	11.01 Contractor’s Responsibility for Required Tests.  If the Contract Documents, laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction require any work to be inspected, tested, or approved, Contractor shall give ...
	11.02 Responsibility for Tests Not Anticipated in Contract.  If after the commencement of the Work the Owners’ Representative determines that any work requires special inspection, testing, or approval which Paragraph 11.01 does not cover, the Owners’ ...
	11.03 Certificates of Inspection.  Required certificates of inspection, testing, or approval shall be secured by Contractor and promptly delivered by Contractor to the Owners’ Representative.
	11.04 Observation by Owners’ Representative.  If the Owners’ Representative wishes to observe the inspections, tests, or approvals required by this Article 11, the Owners’ Representative will do so promptly and, where practicable, at the source of sup...
	11.05 No Waiver of Contractor’s Responsibility.  Neither the observations of the Owners’ Representative in the Owners’ Representative’s administration of the construction contract, nor inspections, tests, or approvals by persons other than Contractor ...

	Part 12
	12.01 Time is of the Essence.  All time limits stated in the Contract Documents are of the essence of the Contract.
	12.02 Commencement and Completion of Work.  Contractor shall commence the Work on the starting date established in the Notice to Proceed (NTP) and shall complete the Work thereafter within the time limit established in the NTP.  If there is no NTP, Co...
	12.03 Prosecution of Work.  Contractor shall prosecute the Work diligently and expeditiously with adequate forces and shall complete it within the time specified in the Contract Documents.
	12.04 Date of Final Completion.  When Contractor believes that Contractor’s work is completed, Contractor shall request that the Owners’ Representative inspect the Work and certify its completion.  The Owners’ Representative will respond promptly to s...
	12.05 Grounds for Extension of Time.  The time for completion of the Work shall be extended by change order for such reasonable time as the Owners’ Representative may determine, if an extension of time is reasonably necessary due to a delay caused to ...
	12.06 Extensions of Time Due to Failure to Furnish Interpretation.  No extension of time shall be allowed for delay caused by the Owners’ Representative's failure promptly to provide an interpretation of the Contract, except in the following circumsta...
	12.07 Procedure for Requesting Extension of Time.  If Contractor requests an extension of the Contract completion or Work dates for in-water Work windows or construction Work periods, Contractor shall furnish the following information:
	12.08 Claims for Extension of Time.  All claims for extension of time shall be made in writing to the Owners’ Representative.

	Part 13
	13.01 Limit of Operations.  Contractor shall confine Contractor’s apparatus, the storage of materials, and the operations of Contractor’s workers to limits indicated on the Construction Drawings, or by law, ordinances, permits, or directions of the Ow...
	13.02 Utilities.  All utilities, including but not limited to, electricity, water, gas, and telephone, used on the Work shall be furnished and paid for by Contractor.  Contractor shall furnish and install temporary distribution systems, including mete...
	13.03 Metering Devices.  For the purpose of providing utility service to the Project, Contractor may install or cause to be installed metering devices or other equipment of utility companies or of political subdivisions, title to which is commonly ret...
	13.04 Sanitary Facilities.  Contractor shall provide temporary sanitation facilities in accordance with OSHA and other applicable laws and regulations and as directed by the Owners’ Representative for the use of all workers.  The facilities shall be m...
	13.05 Cleaning up During and After Work.  Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish caused by Contractor’s operations.  At the completion of the Work, Contractor shall remove all of Contractor...

	Part 14
	14.01 Materials Provided by Contractor.  Except as otherwise expressly stated in this Contract, Contractor shall provide and pay for all materials, labor, tools, equipment, water, lights, power, transportation, superintendence, temporary constructions...
	14.02 Quality of Materials.  Unless otherwise specified, all materials shall be new and both workmanship and materials shall be of good quality.
	14.03 Provision and Storage of Materials.  Materials shall be furnished in ample quantities and at such times as to insure uninterrupted progress of work and shall be stored properly and protected as required.  Contractor shall be entirely responsible...
	14.04 Substitution of Materials.  Whenever in the Technical Specifications, any materials, process, or article is indicated or specified by grade, patent, or proprietary name or by the name of the manufacturer, such specification shall be deemed to be...

	Part 15
	15.01 Change Orders.  Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, including major design revisions as determined by the Owners...
	15.02 Change Order Log.  Contractor shall maintain a Change Order Log and update the Log as necessary during construction. The Change Order Log shall be regularly submitted with weekly and monthly progress reports. The Change Order Log shall keep trac...
	15.03 Owners Initiated Changes.  Owners initiated changes are changes issued by the Owner, through the Owners’ Representative, that may require changes in the Work, Contract Sum, or Contract time for performance. Owners’ initiated changes will be issu...
	15.04 Contractor Initiated Changes.  Contractor initiated changes are changes requested by Contractor due to changes in conditions not identified or correctly represented in the Construction Drawings or Technical Specifications.  Contractor initiated ...
	15.05 Signatures on Change Orders.  A change order shall be in writing and shall be signed by Owners and the Owners’ Representative.  Except as otherwise provided herein, the change order shall also be signed by Contractor in order to be effective, in...
	15.06 Determining Cost or Credit for Change Orders.
	15.07 Adjustment of Unit Prices.  Estimated quantities, if any, set forth on the Form of Bid are estimates only, being given only as a basis for the comparison of bids, and the Owners do not warrant, expressly or by implication, that the actual amount...
	15.08 Concealed Conditions.  If concealed conditions encountered in the performance of the Work below the surface of the ground are at variance with the conditions indicated by the Contract Documents, or if previously unknown physical conditions encou...
	15.09 Claims for Additional Costs.  All claims for additional compensation or for an increase in the Contract Sum shall be made as provided in.  Any change in the Contract Sum resulting from such claim shall be authorized by change order.
	15.10 Minor Changes in the Work.  Subject to approval by Owner, the Owners’ Representative may order minor changes in the Work that fall within the agreed Scope of Work, unit prices, quantities and agreed Work elements and Construction Schedule, and d...
	15.11 Field Orders.  Subject to approval by Owner, the Owners’ Representative may issue written field orders which interpret the Contract Documents or order minor changes in the Work without change in Contract Sum or Contract time.  Contractor shall c...

	Part 16
	16.01 Uncovering of Work.
	16.02 Correction of Work.
	16.03 Failure to Remove Defective Work.  If Contractor does not remove such defective or non-conforming work within a reasonable time fixed by written notice from the Owners’ Representative, Owners may remove it and may store the materials or equipmen...
	16.04 Failure to Correct Defective Work.  If Contractor fails to correct such defective or non-conforming work, Owners may correct it in accordance with the terms of this Contract.
	16.05 Acceptance of Defective or Non-Conforming work.  If Owners prefers to accept defective or non-conforming work, it may do so instead of requiring its removal and correction, in which case a change order will be issued to reflect an appropriate re...
	16.06 Emergency Corrective Action by Owner.  If, in the opinion of Owner, defective work creates a dangerous condition or requires immediate correction or attention to prevent further loss to Owners or third parties or to prevent interruption of opera...

	Part 17
	17.01 Contractor’s Responsibility for Safety.  Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work.  Contractor shall take all reasonable precautions for the safe...
	17.02 Compliance with Safety Requirements.  Contractor shall comply with all applicable laws, ordinances, rules, regulations, and lawful orders of any public authority having jurisdiction for the safety of persons or property or to protect them from d...
	17.03 Trench and Pit Safety.  For all trenches or pits deeper than 4 feet to be made in connection with the Work, Contractor shall submit a detailed plan showing the design of shoring, bracing, sloping or other provisions to be made for worker protect...
	17.04 Embankment Stability.  For all excavation and sloping of embankments, it shall be the responsibility of Contractor to continually monitor the work to maintain the integrity of all embankments and slopes.  Contractor shall adjust operations as to...
	17.05 Hazardous Materials.  The term “hazardous materials” includes, but is not limited to, asbestos, toxic chemicals, contaminants, and/or other pollutants.  No cutting, handling, removal, or other disposition of hazardous materials shall be performe...
	17.06 Contractor’s Safety Monitor.  Contractor shall designate a responsible member of Contractor’s organization at the Site whose duty shall be the prevention of accidents.  This person shall be Contractor’s superintendent unless otherwise designated...
	17.07 Unsafe Loading.  Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety.
	17.08 Emergencies.  In any emergency affecting the safety of persons or property, Contractor shall act, at Contractor’s discretion, to prevent threatened damage, injury, or loss.  Any additional compensation or extension of time claimed by Contractor ...

	Part 18
	18.01 Periodic Progress Payments.  Periodic progress payments shall be made to Contractor, at the periods specified in the Section 01 20 00 – Price and Payment Procedures (in each case, a “Payment Period”).
	18.02 Schedule of Values.  Before Contractor submits any application for payment, Contractor shall submit to the Owners’ Representative a schedule of values of the various portions of the Work, to be used to enable Owners to estimate the timing and am...
	18.03 Application for Payment.  At the end of each Payment Period, Contractor shall submit to the Owners’ Representative an application for payment, requesting payment for the portion of the Work completed since the prior application for payment, usin...
	18.04 Payment for Stored Materials and Equipment (Materials on Hand).  If payments are to be made on account of materials or equipment not yet incorporated in the Project but delivered and suitably stored at the Site, or at some other location agreed ...
	18.05 Certificates for Payment.  If Contractor has made application for payment as above, the Owners’ Representative shall with reasonable promptness after the receipt of the application issue a certificate for payment to Owner, with a copy to Contrac...
	18.06 Findings to Issue Certificate.  In determining to issue a certificate of payment, the Owners’ Representative must make the following findings, based on the Owners’ Representative’s observations at the Site, the schedule of values, and the data i...
	18.07 Amount of Progress Payment.  The amount of each progress payment shall equal ninety percent of the estimated value of work performed to date, less the aggregate of all previous payments.  The amount of the progress payment may be further reduced...
	18.08 Payment by Owner.  Within 30 days after the Owners’ Representative has issued a certificate for payment, Owners shall make payment to Contractor.
	18.09 Limited Effect of Issuance of Certificate or Progress Payment.  By issuing a certificate for payment, the Owners’ Representative shall not thereby be deemed to represent that the Owners’ Representative has made exhaustive or continuous on-site i...
	18.10 Contractor’s Right to Stop Work for Failure to Pay.  If the Owners’ Representative should fail to issue any certificate for payment through no fault of Contractor, within the time period specified in the Supplementary Conditions after receipt of...

	Part 19
	19.01 Grounds for Withholding Payment.  The Owners’ Representative may decline to approve an application for payment and may withhold the Owners’ Representative’s certificate as to all or part of the payment amount requested, to the extent reasonably ...
	19.02 Application of Withheld Amounts.  Owners may apply any such withheld amounts to payment of such claims or obligations, in Owners’ sole discretion.  In so doing, Owners shall be deemed the agent of Contractor and any payment so made by Owners sha...
	19.03 Payment when Grounds Removed.  When the above grounds for withholding payment are removed by Contractor or by Owner, payment of the withheld amounts or the remaining balance thereof shall be made to Contractor.

	Part 20
	20.01 Application for Final Payment.  When the Work is complete, Contractor shall submit to the Owners’ Representative the following documents:
	20.02 Bond for Outstanding Claims or Liens.  If any person refuses to furnish a release or waiver required by Owner, Contractor may furnish a bond satisfactory to Owners to indemnify Owners against any claim that might be made against Owners or any li...
	20.03 Inspection and Final Certificate.  Upon receipt of the above documents, the Owners’ Representative will promptly inspect the Work.  The Owners’ Representative shall issue a certificate for final payment, with copies to both Owners and Contractor...
	20.04 Determination Not to Issue Certificate for Final Payment.  If the Owners’ Representative determines that the Owners’ Representative cannot make the necessary findings to issue a final certificate, the Owners’ Representative shall promptly notify...
	20.05 Time for Final Payment.  The final payment will be withheld for 35 days after Owners record the notice of completion (Section 01 77 00 – Closeout Procedures).  If, at any time within that 35-day period or thereafter prior to delivery of the fina...

	Part 21
	21.01 Compliance with Laws.  Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and orders of any public authority bearing on the performance of the work.  If Contractor observes that any of the Contract docume...
	21.02 Rules of Governing Agencies.  All work and materials shall be in full accordance with the Rules and Regulations of the State Fire Marshall, the Safety Orders of the Division of Industrial Safety, and all other applicable codes and regulations.
	21.03 Compliance with Codes.  All work and materials shall comply with the Uniform Building Code, the National Electric Code, the Uniform Plumbing Code, the Uniform Mechanical Code, and the Uniform Administrative Code, as adopted and amended by the lo...
	21.04 Compliance with Clean Air and Clean Water Acts.  Contractor and all subcontractors shall comply with the federal Clean Air Act (42 U.S.C.A. §§ 1857 et seq. and §§ 7401 et seq.) and with the federal Clean Water Act (33 U.S.C.A. §§ 1251 et seq.) a...
	21.05 Provisions Required by Law.  Each and every provision required by law to be inserted in this Contract shall be deemed to be inserted herein, and the Contract shall be read and enforced as though it were included herein.  If through mistake or ot...

	Part 22
	22.01 Required Bonds and Amounts.  Contractor shall furnish a surety bond in an amount equal to one hundred percent of the Contract sum as security for faithful performance of this Contract, and shall furnish a separate bond in an amount at least equa...

	Part 23
	23.01 Indemnification.   Contractor hereby agrees to indemnify and defend Owner; the members and managers of the Owners board; each of the Owners officers, agents, and employees, and invitees; and any and all governmental officers or employees who may...
	23.02 General Insurance Requirements.  Without limiting Contractor's duty to indemnify, Contractor shall maintain in effect throughout the term of this agreement a policy or policies of insurance meeting the requirements hereinafter set forth.  All su...
	23.03 Comprehensive General Liability Insurance.  Contractor shall maintain comprehensive general liability insurance, covering all of Contractor's operations with a combined single limit of not less than $5,000,000.00.
	23.04 Motor Vehicle Insurance.  Contractor shall maintain insurance covering all motor vehicles (including owned and non-owned) used in providing services under this Contract, with a combined single limit of not less than $1,000,000.00.
	23.05 Workers Compensation Insurance.  Contractor shall maintain a workers' compensation plan covering all of its employees as required by state law, either (a) through workers' compensation insurance issued by an insurance company, with coverage meet...
	23.06 Certificate of Insurance.  Prior to the execution of this agreement by Owner, Contractor shall file certificates of insurance with Owners’ Contract Administrator, showing that Contractor has in effect the insurance required by this Contract.  Co...
	23.07 Acknowledgment of Workers' Compensation Requirements. As required by state law, Contractor and each subcontractor shall, before commencing work on the Project, sign and file with Owner, the following certificate:

	Part 24
	24.01 Negotiation.  In the event of any controversy or claim arising out of or relating to this Agreement, or the breach thereof, the parties hereto shall promptly use their best efforts to settle such controversy or claim.  To this effect, the partie...
	24.02 Mediation.  If the controversy or claim cannot be settled through negotiation as provided above, then upon written notice by either party given to the other within ten (10) days after the parties determine that the controversy or claim cannot be...
	24.03 Arbitration.  If said controversy or claim cannot be settled through mediation, as provided in Paragraph 24.02 above, within a period of sixty (60) days from the date of submission to mediation, then upon written notice by either party given to ...
	24.04 Consolidation or Joinder.  Any mediation or arbitration undertaken pursuant to this Article shall include, by consolidation or joinder or in any other manner, all parties substantially involved in a common question of fact or law whose presence ...
	24.05 Timely Assertion of Claims.  A party who files a notice of demand for mediation or arbitration must assert in the demand all controversies and claims known to that party on which mediation or arbitration is permitted to be demanded.  When a part...
	24.06 Locale and Governing Law.  All mediation and arbitration proceedings conducted pursuant to this Article shall be conducted in the city of Portland, Oregon, or at such other place as may be selected by the parties by mutual written agreement.  Th...

	Part 25
	25.01 Owners’ Right to Stop Work.  If Contractor fails to correct defective work or persistently fails to supply materials or equipment in accordance with the Contract documents, Owners may order Contractor to stop the work, or any portion thereof, un...
	25.02 Owners’ Rights upon Contractor's Default.  If Contractor fails to prosecute the work diligently or fails to perform any provision of the Contract, Owners may, after seven days' written notice to Contractor and without prejudice to any other reme...
	25.03 Termination by Owner.
	25.04 Termination by Contractor.

	Part 26
	26.01 Warranty as to Work.  Contractor shall guarantee all work performed under this Contract against defective materials or workmanship for a period of one year from the date of final acceptance by Owner, or for such longer time period as may be pres...
	26.02 Repair of Defective Work.  If, within the time period specified above, any of the work is found to be defective or not in accordance with the Contract documents, Contractor shall correct it promptly after receipt of a written notice from Owners ...
	26.03 Liens at Time of Progress Payment.  Contractor warrants and guarantees that title to all work, materials, and equipment covered by an application for payment, whether incorporated in the project or not, will pass to Owners upon the receipt of su...
	26.04 Warranty as to Liens.  No materials, supplies, or equipment for work under this Contract shall be purchased subject to any chattel mortgage or under a conditional sale or other agreement by which an interest therein or in any part thereof is ret...

	Part 27
	27.01 Governing Law.  The Contract shall be governed by the law of the State.
	27.02 No Assignment.  Neither party to the Contract shall assign the Contract without the written consent of the other, nor shall Contractor assign any monies due or to become due to Contractor hereunder, without the previous written consent of Owner....
	27.03 Binding on Successors and Assigns.  Owners and Contractor each binds themselves, their partners, successors, heirs, assigns, and legal representatives to the other party hereto and to the partners, successors, assigns, and legal representatives ...
	27.04 Notices.  All notices and requests required or permitted to be given under this Contract shall be in writing and shall be deemed to have been given:  (a) upon delivery (or refusal of delivery) to the individual addressed, or, in the case of an e...
	27.05 Contractual Rights and Remedies Not Exclusive.  The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, rights, and re...
	27.06 Royalties and Patents.  Contractor shall pay all royalties and license fees.  Contractor shall defend all suits or claims for infringement of any patent rights and shall save Owners harmless from loss on account thereof, except that Owners shall...
	27.07 Prohibited Interests.  No official of Owners who is authorized in such capacity and on behalf of Owners to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting or approving any construction management, inspectio...
	27.08 No Continuing Waiver.  No failure of a party to this Contract to insist upon the timely performance of any obligation by another party shall constitute a waiver of the right to require performance of that or any subsequent occurrence of the obli...
	27.09 Survival of Representations, Warranties, Covenants, Agreements, and Obligations.  The representations, warranties, covenants, agreements, and obligations of the parties which are set out in this Contract (including, but not limited to, any indem...


	00 73 00 - Supplementary Conditions
	1. Notice to Proceed. See the following Sections for more information:
	a. Section 00 21 10 - Instructions to Bidders; Article 1.02 Project Dates.
	b. Section 01 11 00 – Summary of Work; Article 1.06 Notices to Proceed, Work, and Milestones.

	2. Time for Completion of Project. Contractor shall commence the Project no later than five (5) businessdays after the execution of this Contract by all parties and shall diligently pursue the Project to FinalCompletion (the “Final Completion Deadline”) as stated in Section 00 21 10 – Instructions to Bidders,subject to such delays as may be permitted explicitly under this Contract, it being understood that time isof the essence in the performance of each of the obligations of Contractor under this Contract.
	3. Liquidated Damages.  The parties acknowledge and agree that the Liberty Dairy, LLC (“Liberty”) and D&A Dairy, LLC (“D&A”) (hereby referred to as “Owners”) will suffer financial damage if the identified project work is not complete by the above iden...
	a. Additional engineering support (actual costs) to support the project due to extended duration.
	b. Operational impacts and potential for weather delays.  This could result in both actual costs to maintain lagoons through the wet weather season and/or pumping, covering the site with plastic, etc.
	c. Penalties incurred by the Owners as stipulated in the Administrative Order on Consent SDWA-10-2013-0080.
	d. Other non-direct costs include dairy operation impacts to the operators and possible impacts due to staging operation on the site where dairy operations would take place.
	The parties agree that the daily amount set forth above constitutes a reasonable estimate of such damage and shall constitute liquidated damages and not a penalty.

	4. Delays. See General Conditions.
	5. Independent Contractor. The parties to this Contract intend that an independent contractor-clientrelationship shall be created by this Contract. The conduct and control of the work to be done under thisContract shall lie solely within the purview of Contractor. Contractor is not to be considered an agent oremployee of the Owners for any purpose, and no joint venture or Owner-agent relationship exists. NeitherContractor nor any employee(s) of Contractor shall be entitled to any of the benefits that the Ownersprovides for its employees. Neither the Owners nor Contractor shall
	6. Use of Owners Name/Logo. Contractor may not use Owners name and/or logo in any way in conjunctionwith the services or products called for in this Contract.
	7. Taxes. Contractor agrees to be responsible for any and all filing and payment of taxes and for compliancewith any and all provisions and requirements arising under any applicable federal, state, or local tax laws, including (but not limited to) those for any jurisdiction(s) in which Contractor is organized or authorizedto do business. No federal, state, or local income tax, nor any payroll tax of any kind, shall be withheld orpaid by the Owners on behalf of Contractor, or employees of Contractor. If appropriate, the Owners shallreport all fees paid to Contractor to the IRS on Form 1099.
	8. Certification Regarding Material Support and Resources to Terrorists.
	(a) Contractor hereby certifies as follows:
	(1) Contractor does not commit, attempt to commit, advocate, facilitate, or participate in terrorist acts,nor has it committed, attempted to commit, facilitated, or participated in terrorist acts;
	(2) Contractor will take all reasonable steps to ensure that Contractor does not and will not knowinglyprovide, material support or resources to any individual or entity that commits, attempts tocommit, advocates, facilitates, or participates in terrorist acts, or has committed, attempted tocommit, facilitated, or participated in terrorist acts;
	(3) Before providing any material support or resources to an individual or entity, Contractor willconsider all information about that individual or entity of which it is aware or that is available tothe public; and (4) Contractor will implement reasonable monitoring and oversight procedures tosafeguard against assistance being diverted to support terrorist activity.

	(b) For purposes of this Certification:
	(1) “material support and resources” means currency or monetary instruments or financial securities,financial services, lodging, training, expert advice or assistance, safe houses, false documentationor identification, communications equipment, facilities, weapons, lethal substances, explosives,personnel, transportation, and other physical assets, except medicine or religious materials;
	(2) “terrorist act” means:
	(i) an act prohibited pursuant to one of the 12 United Nations Conventions and Protocolsrelated to terrorism (see UN terrorism conventions Internet site:http://untreaty.un.org/English/Terrorism.asp); or
	(ii) an act of premeditated, politically motivated violence perpetrated against noncombatanttargets by subnational groups or clandestine agents; or
	(iii) any other act intended to cause death or serious bodily injury to a civilian, or to any otherperson not taking an active part in hostilities in a situation of armed conflict, when thepurpose of such act, by its nature or context, is to intimidate a population, or to compel agovernment or an international organization to do or to abstain from doing any act; and

	(3) “entity” means a partnership, association, corporation, or other organization, group or subgroup.

	(c) In the event that any material misrepresentation in this Certification is discovered during the term ofthis Contract, the Owners may elect to declare this Contract null and void and immediately terminateit. In the case of an intentional material misrepresentation, the Owners may, at its option, recoverdamages resulting from the termination.

	9. Certification For Conflict Of Interest Determination. Contractor certifies that the information it hasprovided on the “Disclosure Form” which was completed by Contractor and delivered to the Owners aspart of the Bid (the “Disclosure Form”) was and remains true and correct to the best of Contractor’sknowledge. In the event that any material misrepresentation by Contractor in such Disclosure Form isdiscovered during the term of this Contract, the Owners may elect to declare this Contract null and voidand immediately terminate it. In the case of an intentional material representation, the Owners may, at itsoption, recover damages resulting from the termination and shall be entitled to offset any amounts payableto Contractor for work satisfactorily completed against such damages. The balance of amounts payable toContractor for work satisfactorily completed, if any, shall be paid to Contractor.
	10. Inconsistencies. In the event that inconsistencies are discovered, they shall be resolved in the followingorder of precedence (e.g., 1 presiding over 2, 3, and 4; 2 presiding over 3, 4, and 5; and so forth):
	1 The signed Agreement
	2 Supplementary Conditions
	3 General Conditions
	4 Division 00 Procurement and Contracting Requirements
	5 Division 01 General Requirements
	6 Divisions 02 through 40
	7 Construction Drawings


	01 11 00 - Summary of Work
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section summarizes the Work required for the consolidation of and improvements to the existing liquid manure storage lagoons for:
	1. H&S Bosma Dairy Lagoon No. 6 and Consolidated Lagoon No. 10

	A. The George DeRuyter & Son Stormwater Catch Basin and D&A Dairy Lagoon Nos. 1 and 2
	B. This Work is required by the U.S. Environmental Protection Agency (EPA) Administrative Order on Consent (AOC) SDWA-10-2013-0080, specifically for Liberty Dairy, LLC (and its associated Dairy Facility H&S Bosma Dairy) , George DeRuyter & Son Dairy, ...
	C. The two lagoon Projects shall be completed under one Contract. Each Project shall be managed under a separate Bid Form; see Section 01 40 00 – Bid Forms and Section 01 20 00 – Price and Payment Procedures for further details.
	D. Major Work elements include, but are not limited to:
	1. Work to be completed by the Owners:
	a) Removal of liquids and solids from the base and side slopes of the existing lagoons prior to any earthwork. The solids will be removed from the Project area.
	b) Excavation of the required common earthen berm(s) and sides, bottom, and top of the existing lagoons. Excavated soils will be stockpiled on site in an area that is compacted and drains to the lagoon system.
	c) Demolition, removal, and disposal or recycling of select features shown on the Construction Drawings and described in the Technical Specifications.
	d) Planting of vegetation following the completion of lagoon abandonment.

	2. Work to be completed by the Contractor:
	a) Mobilization of equipment, materials, supplies, labor, and other Work-required elements necessary to execute the Contract. Other Work-required elements may include, but are not limited to: utility locates, developing pre-construction submittals and...
	b) Site preparation Work including, but not limited to: procuring and installing temporary erosion and sediment controls, conducting topographical survey control, and establishing temporary staging and stockpiling area(s) and temporary facilities, as ...
	c) Progress surveys.
	d) Final grading of the lagoon subgrade. Grading may involve placement of suitable On-site Fill Material and Import Fill Material. Compaction and compaction testing is required.
	e) Modification to the existing lagoon pipe(s) to maintain proper function and operation of the lagoon. Modification may include earthwork and other related Work ranging from minor changes to pipe replacement and appurtenance installation.
	f) Construction of a lagoon double liner system (with a perimeter anchor trench) by qualified and certified installers in accordance with the Construction Drawings, Technical Specifications, and Construction Quality Assurance (CQA) and Construction Qu...
	1) Geotextile(s): To be installed under the secondary liner by the Contractor at the option of and under the direction of the Owners. See Section 31 05 19.13 – Geotextiles for Earthwork.
	2) Under-liner Vent System: To be installed under the secondary liner by the Contractor. See Section 31 05 19.23 – Geosynthetic Clay Liners.
	3) Geosynthetic Clay Liner (GCL): To be installed as the secondary liner by the Contractor. See Section 31 05 19.23 – Geosynthetic Clay Liners.
	4) HDPE Geomembrane: To be installed as the primary liner on top of the secondary liner by the Contractor; seams are to be welded and tested. See Section 31 05 19.16 – Geomembranes for Earthwork.

	g) Demobilization of equipment, excess materials, supplies, labor, and other Work-required elements necessary to close out the Contract. Other Work-required elements include, but are not limited to: cleanup of Work areas, developing final submittals, ...

	3. Work by Others:
	a) Leak detection system installation and testing by Others.
	a) Leak detection tTesting of the Leak Detection System by Others occurs:
	1) After installation of system components prior to the Contractor installing the geosynthetics.
	1) After the Contractor installs the primary geomembrane liner.




	1.02 RELATED SECTIONS
	A. Section 00 72 00 – General Conditions
	B. Section 00 73 00 – Supplementary Conditions
	C. Section 26 00 00 – Electrical GeneralNOT USED
	D. Section 31 05 19.13– Geotextiles for Earthwork
	E. Section 31 05 19.16 – Geomembranes for Earthwork
	F. Section 31 05 19.23 – Geosynthetic Clay Liners
	G. Section 31 05 19.26 – Geocomposites
	H. Section 31 00 00 – Earthwork
	I. Section 01 50 00 – Construction Facilities and Temporary Controls

	1.03 CONTRACT DOCUMENTS
	A. Contract Documents include, but are not limited to:
	1. Technical Specifications
	2. Contract(s)
	3. Construction Drawings
	4. Permit(s) may be required and may include:
	a) Yakima County Grading Permit

	5. EPA AOC SDWA-10-2013-008


	1.04 Definitions
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.

	1.05 TECHNICAL REPRESENTATIVES
	A. In accordance with Section 00 72 00 – General Conditions, Article 1, the following Representatives are designated for the Project:
	1. Engineer: Owners’Owner’s Technical Representative responsible for development of the Technical Specifications and Construction Drawings of the Project, interpretation of design intent during Construction, and for responding to all Requests for Info...
	a) Anchor QEA, LLC, 1119 Pacific A6720 SW Macadam Avenue, Suite 160025, Tacoma, Washington Portland, Oregon 984027219 (Project Manager, Josh SextonKendra Skellenger, P.E.).

	2. Owners’Owner’s Representative: Owners’Owner’s Technical Representative responsible for monitoring and observing the Work (including, but not limited to, quality assurance) to verify that the Contractor’s Work conforms to the requirements of the Con...


	1.06 NOTICES TO PROCEED
	A. The Contractor shall complete the Work as described by the Contract Documents within the Contract Time. See the following Sections for additional information:
	1. Section 00 72 00 – General Conditions
	2. Section 00 73 00 – Supplementary Conditions

	B. The OwnersOwner will provide the Contractor a written Notice to Proceed (NTP) before commencement of Work. Contract Time shall start on the date established in the NTP.
	1. Refer to Section 00 21 10 – Instructions to Bidders for more information.
	1. NTP:
	a) NTP should be issued within 15 calendar days after Contract Execution and not later than the date specified in Section 00 21 10 – Instructions to Bidders.
	b) Pre-construction submittals must be developed by the Contractor and submitted to the Owners’Owner’s Representative for approval prior to issuance of NTP. See Section 01 33 00 for more detail.
	c) The Contractor shall not conduct physical Work at the sites prior to obtaining the NTP.



	1.07 LIQUIDATED DAMAGES
	A. Time is of the essence of the Contract and Liquidated Damages apply. Refer to the following Sections:
	1. Section 00 72 00 – General Conditions
	2. Section 00 73 00 – Supplementary Conditions

	B. Accordingly, the Contractor agrees:
	1. The Liquidated Damages reduction to the Contract Price for failure to meet the approved Construction Schedule (detailed in Section 01 32 00 – Construction Progress Documentation) is $1,500 per calendar day. Liquidated damages may be waived at the O...


	1.08 CODES AND REGULATIONS
	A. Work shall meet the requirements of applicable laws, statutes, regulations, ordinances, and safety regulations of federal, state, and county jurisdictions and may be further referenced in the Contract Documents.
	B. Contractor shall comply with provisions of federal, state, and local statutes, ordinances, and regulations dealing with the prevention of environmental pollution of natural resources that affect the Project.

	1.09 WORK BY OWNERSOWNER AND OTHERS
	A. Permits:
	1. The Contractor shall secure and pay for all other temporary and permanent permits, certifications, tests, inspections, connection or "hookup" charges, and other legal or usual charges or fees required by government agencies and private utilities ha...

	B. Owners’Owner’s testing and inspection services:
	1. The Owners’Owner’s contracts with testing and inspection agencies and/or uses in-house testing services to determine whether the Contractor is in compliance with the Contract Documents.
	2. The Owners’Owner’s testing and inspection agencies provide services for the OwnersOwner exclusively, except as indicated in this Section and in Section 01 43 00 – Quality Assurance and Control.
	3. If the law or ordinance of any public authority requires any Work to be tested, approved, or inspected, in addition to the testing required by Section 01 43 00 – Quality Assurance and Control, the Contractor shall arrange for and pay all costs rela...
	4. Contractor responsibilities:
	a) The Contractor is required to perform, at no additional cost to the OwnersOwner, its own quality control program (including testing, inspection, and special inspections) as necessary to verify compliance with the Contract Documents.
	1) The Contractor is prohibited from employing the same testing and inspection agency or agencies employed by the OwnersOwner.

	b) The Contractor shall pay for testing of Work that is subject to corrective action or that was otherwise untested, not observed, or showing some other problem attributable to the Contractor’s performance of the Work.
	c) The Contractor shall pay for additional testing above and beyond that required by the Contract Documents to facilitate the performance of its means and methods.


	C. Removal of hazardous materials and dangerous waste:
	1. Hazardous materials and dangerous wastes are not anticipated to be encountered during the Work.
	2. In the event that hazardous materials and/or dangerous wastes are encountered during the Work or the Contractor utilizes or generates such materials and/or wastes, the Contractor’s responsibilities may include, but are not limited to:
	a) At Owners’Owner’s Representative’s direction, the Contractor shall collect, handle, provide for possible temporary storage, and dispose of potential hazardous materials and dangerous waste.
	b) Provide and pay for the cleanup and mitigation of spills caused by the Contractor or its subcontractors, with no additional cost to the OwnersOwner.


	D. Leak detection testingsystem installation by Others:
	1. The lLeak detection testing system shall be conducted by Others following the Owner-approved construction of the lagoon improvements by the Contractor.
	1. installed by Others. The Contractor shall conduct earthwork within and outside of the lagoon in preparation for the installation of the leak detection system by Others.
	1. Proof of system for the leak detection system shall be conducted by Others following the Owner-approved construction of the lagoon improvements by the Contractor (except for the leak detection system).
	2. The Contractor shall coordinate its Work with the Owners’Owner’s Representative and Others to accomplish the overall Work of the Project.

	E. Work completed by OwnersOwner:
	1. The OwnersOwner will conduct initial lagoon decommissioning Work, depending on OwnersOwner operations and scheduling. Work by the OwnersOwner may include, but is not limited to:
	a) Removal of liquids and solids prior to any earthwork
	b) Demolition and removal of site utilities and appurtenances.
	c) Removal of earthen berm(s).
	d) Rough grading of lagoons.

	2. The Contractor may be required to complete any, all, or none of the items listed above. In the event that these items are completed by the Contractor, the Work will be managed in accordance with the applicable additive bid items.


	1.10 QUALITY ASSURANCE AND CONTROL
	A. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control.
	B. The Contractor shall be responsible for CQC. The Contractor shall engage and pay for the services of qualified staff or a qualified subcontractor to perform CQC for monitoring and documenting the quality of the Work in accordance with the Contract ...
	C. The Owners’Owner’s Representative will provide CQA. The Owners’Owner’s Representative will be responsible for observing and documenting periodic verification, checking, or testing for confirmation that the quality of the Work is in accordance with ...
	D. Unless otherwise specified, the Contractor shall complete CQC inspection, sampling, testing, or any other action as considered necessary by the Contractor to ensure that the Work has been completed in accordance with the Contract Documents. Notwith...
	E. Any Work that does not satisfy the requirements of the Contract Documents shall be made good in accordance with the requirements of the Contract Documents or as directed by the Owners’Owner’s Representative, OwnersOwner, or Owners’Owner’s approved ...

	1.11 SITE CONDITIONS
	A. Contractor's staging area: Area(s) will be set aside on the Project property for the Contractor's use as a staging area for workers, equipment, and materials. The Contractor shall restore the staging area to its original condition at the conclusion...
	B. Disposal of waste material, including all materials generated during the Work that are not to be reused as part of the Work or returned to the OwnersOwner.
	1. All waste materials shall be disposed of in accordance with local, state, and federal law and regulation.
	2. Materials suitable for recycling are encouraged to be recycled.
	3. Burning of waste material is not allowed.
	4. Burying of waste material is not allowed.

	C. Fire prevention and protection:
	1. The Contractor shall perform all Work in a fire-safe manner and comply with applicable local and state fire prevention regulations.
	2. The Contractor shall implement adequate fire prevention measures and ensure that these measures are observed by all employees, agents, and subcontractors.
	3. The Contractor shall coordinate hours of Work with fire prevention measures.


	1.12 WARRANTY
	A. In addition to the 1-year warranty applicable to all the Work, as specified in Section 00 72 00 – General Conditions, certain elements of the Project are to be warranted for an extended period following the completion of the initial 1-year warranty.
	B. Refer to Section 31 05 19.16 – Geomembranes for Earthwork for warranty requirements for the geomembrane primary liner.
	C. See Section 01 77 00 – Closeout Procedures for documentation requirements.

	1.13 PROJECT UTILITY SOURCES
	A. Refer to the Construction Drawings.

	1.01 Refer to Section 01 50 00 – Temporary Facilities and Controls.
	1.14 Changes in the Work
	A. Refer to Section 00 72 00 – General Conditions, Article 15.


	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION (NOT USED)

	01 20 00 - Price and Payment Procedures
	Part 1  GENERAL
	1.01 RELATED DOCUMENTS
	A. Plans and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 – General Requirements Specification Sections, apply to this Section.

	1.02 PAYMENT PROCEDURES
	A. Monthly Applications for Payment shall be addressed to and emailed to the Project Engineer at Anchor QEA, LLC as described in Section 00 21 10 – Instructions to Bidders. Applications for Payment shall be developed electronically, using Adobe PDF fi...
	B. Monthly Applications for Payment shall clearly identify the Work performed for the given time period based on a percentage of Work completed for lump-sum Bid Items as in the approved Schedule of Values and Progress Payment Quantities for unit price...
	C. Draft monthly Applications for Payment shall be submitted for review on or before the 5th of each month. Finalized Applications for Payment (including all backup information, signed cover letter) shall be submitted on or before the 10th of each mon...
	D. Finalized Applications for Payment submitted after the 10th of each month will be paid on the 15th of the following month.
	E. Forward pricing on Work included in a monthly pay estimate shall not be considered for payment.

	1.03 PAYMENT PRICING
	A. Payment items for the Work of this contract for which contract unit price and lump sum payments will be made are listed in the Bid Form (Section 01 41 00 – Bid Forms) and described in the following Subsections.
	B. All costs for items of Work, which are not specifically mentioned to be included in a particular lump-sum or unit price payment item, shall be included in the unit most closely associated with the Work involved.
	C. Unit price and lump-sum price and payment made for each item listed shall constitute full compensation for furnishing all labor, materials, supplies, and equipment and performing associated Contractor quality control, environmental protection, meet...
	D. Payment for Work under one item will not be paid for under any other item.
	E. The Owner reserves the right to make changes should unforeseen conditions necessitate such changes. Where Work is on a unit price basis, the actual quantities occasioned by such changes shall govern the compensation.

	1.04 DEFINITIONS
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.
	B. Temporary Erosion and Sediment Control (TESC)
	C. Washington State Department of Ecology (Ecology)

	1.05 MEASUREMENT AND PAYMENT
	A. Base Bid Items for Schedule A (H&S Bosma Dairy, LLC) and Schedule B (George DeRuyter & Son/D&A Dairy, LLC): Measurement for Base Bid Items will be at the lump sum or unit price as indicated in the Bid Form for the items listed below. Payment shall ...
	1. Bid Item Number 1.0 (Schedule A and B): Mobilization and Demobilization.
	a) Measurement shall be lump sum and include the following components:
	1) Contractor work plans and submittals: Contractor Health and Safety Plan and Construction Work Plan.
	2) Weekly and monthly project management reports: The weekly reports shall include, but not be limited to, progress reports, copies of inspections and approvals, construction survey reports, environmental monitoring reports, and health and safety inci...
	3) Health and Safety Program: The Site Health and Safety Program shall include the costs for preparing the programs, submitting the programs for review, and revising the programs until they are accepted by the Owners’Owner’s Representative.
	4) As-built plans for each lagoon: Item includes copies of hand-written redlines on master plans, as well as survey files reflecting design and construction changes. A total of three 11-inch by 17-inch (half-size) copies and three 22-inch by 34-inch (...
	5) Mobilization and demobilization: 40% after the completion of mobilization to the site; 40% after the completion of demobilization to the site; and 20% after completion of all work on the Project has been completed, including cleanup, submittal of f...

	b) Payment: Contractor will be paid per lump sum for the completion of Mobilization and Demobilization activities listed in the Bid Item.

	2. Bid Item Number 2.0 (Schedule A and B): Site Preparation.
	a) Measurement: Perform all work, including labor, materials, equipment, sanitation facilities, utility connections, and construction operations as necessary for site preparation and providing construction facilities, as discussed in Section 01 50 00 ...
	b) Payment: Lump-sum payment for the completion of site preparation and construction facilities (lump sum) based on percent complete on overall progress of site preparation and construction facilities, with reference to costs presented in the Schedule...

	3. Bid Item Number 3.0 (Schedule A and B): Construction Surveys.
	a) Measurement: Survey construction elements for measurement and payment and as-built purposes as necessary to complete and validate the work. Construction surveys are limited to progress surveys, that include, but may not be limited to: finish grade ...
	b) Payment: Payment for surveys will be in a lump sum based on percent complete on accomplishing surveys for the preceding referenced stages of construction and overall progress of construction.

	4. Bid Item Number 4.0 (Schedule A and B): Construction Quality Control.
	a) Construction Quality Control shall be measured by lump sum.
	b) Payment: Payment for Construction Quality Control will be in a lump sum. The contract lump sum price for Construction Quality Control shall include all costs for quality control inspections, testing, and reporting to be conducted by the Contractor ...

	5. Bid Item Number 5.0 (Schedule A and B): Grading and Testing.
	a) Measurement: Measurement of final grading and testing is in volume (cubic yards), as measured by comparisons of the pre-construction survey and progress surveys after finish grading. No allowance will be made for over-excavation or for the removal ...
	b) Payment: Payment for final grading is based on volume cubic yards (cubic yards). Payment includes all materials, labor, and equipment to complete grading, excavations, placement of on-site fill material, compaction, testing, coordinated and schedul...
	c) Final grading and related earthwork for anchor trench construction is not included under Bid Item Number 5.0; see Bid Item Number 109.0.
	d) Trenching and backfilling in support of the installation of the leak detection system by Others is not covered under Bid Item Number 5.0; see Bid Item Number 6.0.NOT USED
	e) Overexcavation, backfill, compaction, and testing is not covered under Bid Item Number 5.0; see Alternative Bid Item Number A-01.

	1. Bid Item Number 6.0 (Schedule A and B): Leak Detection System Support.
	1. The leak detection system shall be installed by Others. Bid Item Number 6.0 includes Contractor Work such as, but not limited to: earthwork (trenching, backfilling, compaction, and testing), trench safety systems, and procuring and installing elect...
	1. Leak detection system support shall be measured by the lump sum.
	1. The lump sum contract price for leak detection system support shall constitute full compensation for all labor, equipment, and materials required to complete the Work as shown on the Construction Drawings and in accordance with the Specifications, ...
	1. Trenching, stockpiling, hauling, trench safety systems, backfilling, compaction, and compaction testing in support of the installation of the leak detection system by Others. Leak detection system components are located within the lagoon and beyond...
	1. Procuring and installing electrical conduit, disconnect junction boxes, and control boxes as shown on the Construction Drawings and described in the Specifications.
	1. Payment: Payment for leak detection system support shall be in a lump sum.
	6. Bid Item Number 76.0 (Schedule A and B): Procure and Install Geocomposite Venting System.
	a) Measurement: Measurement for the geocomposite venting system shall be lump sum.
	b) Payment: Payment for procuring, fabricating, and installing the geocomposite venting system shall be lump sum. Payment includes all materials, labor, and equipment to complete the installation in accordance with the Contract Drawings, Specification...
	1) Geocomposite strips as shown on the Construction Drawings and as described in the Specifications.
	2) Geomembrane cover strips as shown on the Construction Drawings and as described in the Specifications.
	3) Vent piping along the top of the lagoon near the anchor trench as shown on the Construction Drawings and as described in the Specifications.


	7. Bid Item Number 87.0 (Schedule A and B): Procure and Install Secondary Geosynthetic Clay Liner (GCL).
	a) Measurement: Measurement for procuring and installing the secondary GCL shall be by the square yard and installed based on a single footprint with limits from the outer vertical face of the anchor trench towards the center of the lagoon. Measuremen...
	b) Payment: Payment for procuring and installing the secondary GCL shall be by the square yard contract price and shall constitute full compensation for equipment, labor, materials, testing, and reporting required to furnish, install, repair, and main...
	c) This Bid Item shall not be considered for full payment until all Quality Control, Quality Assurance, and successful leak detection surveys are completed and are received and verified by the Owners’Owner’s Representative. The Owner may retain 20% of...

	8. Bid Item Number 98.0 (Schedule A and B): Procure, Install, and Test HDPE Geomembrane Primary Liner.
	a) Measurement: Measurement for procuring, installing, and testing the HDPE geomembrane primary liner shall be by the square yard installed based on a single footprint with limits from the outer vertical face of the anchor trench towards the center of...
	b) Payment: Payment for procuring, installing, and testing the HDPE geomembrane primary liner by the square yard contract price shall constitute full compensation for equipment, labor, materials, testing, and reporting required to furnish, install, re...
	c) This Bid Item shall not be considered for full payment until all Quality Control, Quality Assurance, and successful leak detection surveys are completed and are received and verified by the Owners’Owner’s Representative. Owner may retain 20% of thi...
	d) HDPE rub strip procurement and installation are not covered under Bid Item Number 98.0; see Bid Item Number 1110.0.

	9. Bid Item Number 109.0 (Schedule A and B): Anchor Trench Construction.
	a) Anchor trench construction includes earthwork and CQA and CQC compliance.
	b) Measurement: Measurement for anchor trench construction shall be by linear foot of anchor trench constructed along the center line of the anchor trench.
	c) Payment: Payment for anchor trench construction by the linear foot contract price and shall constitute full compensation for all materials, labor, and equipment to complete the anchor trench. Work includes, but is not limited to:
	1) Grading, trenching, excavations, placement of on-site fill material, compaction, and compaction testing, coordinated and scheduled hauling, regrading, and other earthwork.

	d) This Bid Item shall not be considered for full payment until all Quality Control, Quality Assurance, and successful leak detection surveys are completed and are received and verified by the Owners’Owner’s Representative. Owner may retain 20% of thi...
	e) The secondary GCL and the HDPE geomembrane primary liner procurement and installation within the anchor trench are not covered under Bid Item Number 109.0; see Bid Item Numbers 87.0 and 98.0, respectively.

	10. Bid Item Number 1110.0 (Schedule A and B): Procure and Install HDPE Rub Sheets.
	a) Measurement: Measurement for procuring and installing HDPE rub sheets shall be by the square yard installed, based on individual rub sheet footprint area.
	b) Payment: Payment for procuring and installing HDPE rub sheets by the square yard shall constitute full compensation for equipment, labor, materials, testing, and reporting required to furnish, locate, install, repair, test, document, and maintain t...

	11. Bid Item Number 1211.0 (Schedule A and B): Install and Seal Pipe Penetration(s) to Liner System.
	a) Measurement: Measurement for sealing (and larger) pipe penetration(s) to the liner system shall be per each pipe installed and sealed. Refer to Contract Drawings for information on size (diameter and length) and number of pipes that require sealing...
	b) Payment: Payment for sealing pipe penetration(s) to the liner system shall will be in a lump sum constituting full compensation for equipment, labor, materials, testing, and reporting required to:
	1) Furnish full pipe length(s), geosynthetics, hardware, gaskets, and flexible coupling(s) where required and of the types, sizes, and materials as shown on the Contract Drawings and as described in the Specifications.
	2) Expose existing pipes, excavate, trench, deploy trench safety systems, remove existing pipe to the length necessary, stockpile soils, grade, bed new piping, pipe backfill, compaction, and compaction testing.
	3) Locate, install, test, document, and maintain the sealed pipe penetrations in accordance with the Construction Drawings, the CQA and CQC requirements, and Specifications.

	c) Procuring and installing valve(s) is not included in Bid Item Number 1211.0; see Bid Item Number 123.0.

	12. Bid Item Number 123.0 (Schedule A and B): Procure and Install Gate Valves.
	a) Measurement: Measurement for procuring and installing gate valves shall be per each valve installed.
	b) Payment: Payment for procuring and installing gate valves will be in a lump sum constituting full compensation for equipment, labor, materials, testing, and reporting required to:
	1) Furnish gate valve as described and as shown in the Contract Drawings.
	2) Locate and install gave valve, complete with accessory pipe (not pipe connected to the liner) and valve control structure to piping described in Bid Item Number 112.0 and in accordance with the Construction Drawings, the CQA and CQC requirements, a...

	c) Procure and install piping for sealing pipe penetrations to the liner system is not included in this Bid Item Number 123.0; see Bid Item Number 112.0.


	B. Additive Bid Item Number (A or B)-1.0: Measurement for Additive Bid Item will be at the lump sum or unit price as indicated in the Bid Form for the items listed below. Payment shall be considered full compensation for furnishing all labor, material...
	1. Additive Bid Item Number (A or B)-1.0: Extra Excavation, Fill, and Compaction.
	a) This Additive Bid Item shall cover:
	1) Overexcavation, fill, compaction, and testing
	2) Additional earthwork that the Owner would otherwise complete, including, but not limited to, the removal of the earthen berms (and accessory features), removal of lagoon solids, rough grading of the lagoon interior, and embankment grading along the...

	b) Measurement: Measurement of extra excavation, fill, and compaction is by volume cubic yards, as measured by comparisons of the pre-construction survey to the final grading plan and/or progress surveys, as applicable. No allowance will be made for o...
	c) Payment: Payment for extra excavation, fill, and compaction is by volume cubic yards. Payment includes all materials, labor, and equipment to complete grading, excavations, placement of on-site fill material, compaction, testing, coordinated and sc...

	2. Additive Bid Item Number (A or B)-2.0: Furnish and Install Geotextile.
	a) This additive bid item shall cover work by the Contractor to furnish and install geotextile at the direction of the Owner; applications may include, but are not limited to:
	1) As a cushion on top of the final grade and under the geocomposite vent system and secondary GCL to provide an added layer of protection.

	b) Measurement: Measurement for furnishing and installing the geotextile shall be by the square yard installed, based on footprint area(s). Measurement shall not include material overlap.
	c) Payment: Payment for furnishing and installing the geotextile shall be by the square yard contract price and shall constitute full compensation for equipment, labor, materials, testing, and reporting required to furnish, install, repair, and mainta...




	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION (NOT USED)

	01 31 00 - Project Management and Coordination
	Part 1  GENERAL
	1.01 SUMMARY
	A. The Work described in this Section includes the requirements for the Pre-construction Meeting, Progress Meetings, and coordination throughout the duration of the project.
	B. The Contractor shall attend all required meetings and provide required preparatory and follow-up materials.
	C. No separate payment will be made for effort associated with Work described in this Section. Work required to comply with this Section is inclusive to all other activities described in the Contract Documents.
	D. This Work is included as part of, but not limited to:
	1. Bid Item Number 1: Mobilization and Demobilization.


	1.02 RELATED WORK DESCRIBED ELSEWHERE
	A. The provisions and intent of the Contract, including the Procurement and Contracting Requirements and General Requirements, apply to this Work as if specified in this Section. Work related to this Section is described throughout the Technical Speci...

	1.03 DEFINITIONS
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.
	B. Construction Quality Assurance (CQA)
	C. Construction Quality Control (CQC)
	D. Washington State Department of Ecology (Ecology)
	E. U.S. Environmental Protection Agency (EPA)

	1.04 Submittals
	A. Refer to Section 01 33 00 - Submittal Procedures for further information.
	B. Key Project Personnel List as described, herein.

	1.05 PROJECT MANAGEMENT PROCEDURES
	A. Key project personnel list:
	1. Include, as part of the Contractor’s Construction Work Plan submittal, a list of key personnel assignments (including names and phone numbers), including the Project Manager, Superintendent, Foreman, Liner Installers, Surveyor, CQA/CQC Officer, Hea...

	B. Contractor coordination:
	1. Coordinate construction operations, submittals, inspections, notifications, and Project management tasks included in this and other Contract Documents to ensure efficient, orderly, and complete installation of each part of the Work per the Project ...
	2. Coordinate personnel, Subcontractors, equipment and materials deliveries, meetings, and those items included in different Contract Documents that depend on each other for proper installation, connection, and operation.

	C. Project management procedures: The Contractor shall perform all administrative duties to coordinate scheduling and timing of required administrative procedures with construction activities to ensure orderly progress of the Work. Such administrative...
	1. Preparation of Contractor's Construction Schedule.
	2. Delivery and processing of submittals.
	3. Installation and removal of temporary facilities and controls.
	4. Progress meetings.
	5. Pre-installation conferences.
	6. Startup and adjustment of systems.
	7. Project closeout activities.

	D. Conservation: Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
	E. Coordination with external parties through Owners’ Representative: The Contractor shall coordinate with the Owners’ Representative access for external parties who are working or are involved with the project in various capacities. These entities in...
	1. EPA representatives.
	2. Yakima County representatives.
	3. Other local, state, and federal agency representatives.
	4. Contractors, vendors, or suppliers contracted with the Owners or Owners’ Representatives; this may include, but is not limited to:
	a) Leak detection system installation and testing personnel.
	b) CQA/CQC inspector.



	1.06 PRE-Construction MEETING
	A. Pre-Construction Meeting shall be scheduled 1 week (7 calendar days) prior to mobilization to the Site. Separate Pre-Construction Meetings are required for each of the Schedule A and Schedule B activities. Pre-Construction Meeting procedures are as...
	1. Attendees: Contractor’s key construction operators/personnel, Owner, Owners’ Representative, Engineer, regulatory agencies (as necessary and per permits), and key Subcontractors. Participants shall be familiar with the Project and authorized to con...
	2. Agenda: Discuss items of significance for the related Project construction feature, including the following:
	a) Designation of key personnel and their duties.
	b) Safety plan and security.
	c) Construction Plan including Construction Schedule, major installation features, phasing, critical Work sequencing, and long-lead items.
	d) Environmental protection protocols.
	e) Communications.
	f) Submittal procedures.
	g) Procedures for testing and inspecting and acceptance.
	h) Procedures for measurement and payment.



	1.07 PROGRESS MEETINGS
	A. General: The Owners and/or Owners’ Representative shall schedule and conduct all meetings and conferences at the site, unless otherwise indicated by the Owners’ Representative.
	B. Weekly Progress Meetings: Weekly Progress Meetings will be scheduled by the Owners and the Owners’ Representative. In the event that the Owners and the Owners’ Representative cannot be present, the Contractor shall keep them informed of Work progre...
	1. Attendees: The minimum attendees at the Periodic Progress Meetings shall include the Contractor and the Owners’ Representative. The Contractor may request additional attendees through the Owners’ Representative, whose responsibility is to coordinat...
	2. Agenda: The meeting sponsor (the Owners and the Owners’ Representative) shall provide an agenda at the meeting. In general, Periodic Progress Meetings will be used to discuss minor progress and to make field-related decisions.
	3. Minutes: The meeting sponsor (the Owners and the Owners’ Representative) shall provide notes to the meeting attendees in electronic format from the meeting as part of that particular week’s progress report.
	4. Contractor Meeting materials: The Contractor shall provide the following materials: pre-construction submittals, Construction Schedule and progress updates, payment, coordination issues, and permits. The material list is not intended to be complete...


	1.08 TAILGATE MEETINGS
	A. During the course of the work, the Contractor shall schedule daily Tailgate Meetings to occur at the start of each work shift. Multiple Tailgate Meetings shall be required if the Contractor intends to work multiple shifts within a 24-hour period.
	B. Tailgate Meeting agendas shall include, at a minimum, the following:
	1. Sign-in of all attendees.
	2. Planned Work activities and environmental considerations for that shift.
	3. Hazards associated with these work activities, including environmental hazards (e.g., potential for hypothermia, heat exhaustion, or heatstroke).
	4. Appropriate job-specific safe work procedures.
	5. Required personal protective equipment.
	6. Appropriate emergency procedures.


	1.09 PROJECT CLOSEOUT MEETINGS
	A. See Specification Section 01 77 00 – Closeout Procedures.

	1.10 PROJECT COMMUNICATIONS
	A. The Contractor shall provide periodic communications (Weekly/Monthly Reports and daily updates as needed, as well as other communications). The following general procedures are to be used to ensure that Project communications include the appropriat...
	1. Project email: Project email shall be sent to both the Owners’ Representative and the Engineer.
	2. Phone calls: A phone log with information on who participated in the call, when the call took place, and the topic of discussion shall be kept on record by the Contractor for Project-related communications with the Owner, the Owners’ Representative...
	3. Mail: All mail shall be sent directly to the Owners’ Representative and administrative contact.
	4. Field discussions: Notes shall be taken in a record book and kept on file by the Contractor regarding all field discussions and construction- or Project-related decisions, to be available upon request from the Owner. Field discussion notes shall be...
	5. Meeting notes: The Contractor shall record and provide copies of meeting notes to the Owners’ Representative and the Engineer.



	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION (NOT USED)

	01 32 00 - Construction Progress Documentation
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section specifies requirements and procedures for preparing construction schedules, schedules of values, reports, and fixed asset information.
	B. No separate payment will be made for effort associated with Work described in this Section. Work required to comply with this Section is considered to be inclusive to all other activities described in the Contract Documents.
	C. This Work is included as part of, but not limited to:
	1. Bid Item Number 1.0: Mobilization and Demobilization


	1.02 RELATED WORK DESCRIBED ELSEWHERE
	A. The provisions and intent of the Contract, including the Procurement and Contracting Requirements and General Requirements, apply to this Work as if specified in this Section. Work related to this Section is described throughout the Technical Speci...

	1.03 Definitions
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.
	B. Baseline Schedule: Includes comments and revision from the Revised Draft Construction Schedule. Utilized as the initial schedule for monitoring and completion of work.
	C. Biweekly: Every two consecutive weeks.
	D. Draft Construction Schedule: Clearly indicates constraints, and Contract Time. Includes a network diagram, tabular report, and logic tie report. Includes major submittals, material, and equipment, including procurement and construction Work.
	E. Revised Draft Construction Schedule: Includes all the requirements for the draft construction schedule. Incorporates Owners’ Representative’s comments, precedence diagrams, cash flow projections, and cost leaded schedule.

	1.04 ADMINISTRATIVE REQUIREMENTS
	A. Failure to comply with the requirements of this Section will be cause for delay in review and acceptance of the Application for Payment.
	B. Purpose:
	1. Construction Schedule: To plan the execution of the Work in the required Contract Time and avoid conflicts with other concurrent construction. Establishes the schedule standards against which completion of the Contract is judged. Used by the Owners...
	2. Schedule of Values: To provide an allocation of the Contract Price for measurement of monthly progress and payment.
	3. On-site documents: To maintain a ready, available, and current set of Contract-required documents representing Work completed and Contract compliance.
	4. Reports: To provide a qualitative and quantitative document for record and discussion of Work progress to date, planned progress, schedule changes, and monthly Applications for Payment.

	C. Construction scheduling:
	1. Site work shall not be allowed until the Approved Construction Schedule is submitted to and approved by the Owners’ Representative and following Contractor receipt of Notice to Proceed (NTP) by the Owners.
	a) Refer to Section 01 11 00 – Summary of Work; Article 1.06 Notices to Proceed.

	2. All scheduling is the responsibility of the Contractor. The Approved Construction Schedule, in tandem with the Unit Cost Bid and Work items shown on the Construction Schedule, shall be used as the basis of progress reporting and payments.
	3. All schedules shall include the date that the schedule was prepared and shall include “DRAFT,” “PROGRESS,” “APPROVED,” or “FINAL” in the title of the schedules, as is appropriate.
	4. The following items shall be included in the development and maintenance of the Construction Schedule.
	5. Contractor shall develop a draft Construction Schedule and submit for review and approval by the Owners’ Representative as described, herein. The first DRAFT Construction Schedule shall include the following elements and be the baseline for the Pro...
	6. Construction Schedule organization:
	a) The Contractor Construction Schedule shall arrange scheduled tasks by major Project feature, and the subsequent Bid Item numbers listed on the Bid sheets and unit prices section of the Technical Specifications.
	b) The schedule shall show all Bid Form Work elements augmented with subtasks performed by specific subcontractors and trades.
	c) The schedule shall include work constraint dates, permit dates, work plan submittals and reviews, inclement weather delays expected each month (based on local weather record), contingency for unanticipated inclement weather days, specific soil cond...
	d) The Contractor shall identify weather-dependent activities in the Construction Schedule based on the presence of greater than 0.01 and 0.1 inches of precipitation.
	e) Contractor shall include a minimum of 5 days’ contingency for weather-sensitive work shown on the schedule.

	7. The Construction Schedule shall start on the NTP date and extend through the Project Completion date specified in the Contract.
	8. Activity durations: The duration of construction activity shall be shown at a minimum for the Project feature level of construction. Further detail on subtask durations is at the leisure of the Contractor and not required. Project Features shall in...
	a) Mobilization
	b) Site preparation and establishing construction facilities
	c) Final grade preparation
	d) Leak detection system support; leak detection system installation by OthersNOT USED
	e) Installation of geocomposite venting system
	f) Installation of GCL secondary liner
	g) Installation of HDPE geomembrane primary liner
	h) Installation of HDPE pipe inlets and outlets; includes related appurtenances
	i) Liner welding testing
	j) Site cleanup and punch list
	k) Demobilization

	9. The Construction Schedule shall include procurement lead times and delivery dates for major purchase items.
	10. The Construction Schedule shall include notation or color schemes identifying different party responsibilities.
	11. Modifications or Changes: The Construction Schedule will show modifications or changes as additions to the Construction Schedule and note changes to existing line items or Bid items. If the Bid item is no longer applicable or is superseded, then i...
	12. Sequencing: Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	13. Float and contingencies: The Contractor shall document and communicate in the Weekly Progress Report when Construction Schedules are exceeded and potential delays may occur.

	D. On-site documents:
	1. The Contractor shall maintain at the site, in good order for ready reference by the Owners’ Representative, one complete, current record copy of the Contract Drawings (including the Addenda, Change Orders, and all Construction Drawings), the Projec...
	2. The Contractor shall generate and keep on site all documents and reports required by applicable permit conditions.
	3. Contract Drawings shall be marked to record all changes made during construction. Requirements include, but are not limited to, the following:
	a) The location of all existing or new underground piping, valves and utilities, and obstructions as located during the work shall be appropriately marked on the ground until the Contractor incorporates the actual field location dimensions and coordin...
	b) Contractor markup of the Contract Drawings shall be updated on a weekly basis and before elements of the Work are covered or hidden from view.
	c) After the completion of the Work or portions of the Work and before requesting final inspection, two hard copies of As-Built Drawings for each consolidated lagoon shall be given to the Engineer and Owners’ Representative.
	d) The Owners reserve the right to withhold monthly Applications for Payment until such time as the As-Built Drawings are brought current.


	E. Surveying:
	1. The Contractor shall provide a Surveyor with current licensure in Washington State to establish survey control on the Project sites for the Work, collect survey data on Project-required elements, and develop As-Built Drawings for Project-required e...
	2. As part of the Construction Work Plan, develop a survey control plan; see Section 01 71 13 – Mobilization for further details.


	1.05 SUBMITTALS
	A. See Section 01 33 00 – Submittal Procedures.
	B. Pre-Construction Submittals:
	1. Construction Work Plan; see Section 01 71 13 – Mobilization.
	2. Draft Construction Schedule.
	a) The Contractor shall develop a Draft Construction Schedule for review and comment by the Owners’ Representative; this schedule shall be included as part of the Contractor’s Construction Work Plan submittal, which shall be submitted and completed at...
	b) The Contractor shall update the Draft Schedule based on comments from the Owners’ Representative and submit the schedule for review and approval by the Owners’ Representative.
	c) The Draft Schedule shall include all elements described in Article 1.04, herein and be the baseline for the Project timeline and implementation plans.

	3. Approved Construction Schedule.
	a) Following Owners’ Representative’s approval of the Draft Schedule, the Contactor shall submit the Approved Schedule to the Owners’ Representative.
	b) Field construction Work may begin following submittal of the approved construction schedule and following Contractor receipt of NTP by the Owners.

	4. Preliminary Schedule of Values.
	a) The Contractor shall develop and submit the Preliminary Schedule of Values to the Owners’ Representative at the Pre-Construction Meeting.

	5. Final/Corrected Schedule of Values.
	a) The Contractor shall develop and submit the Final/Corrected Schedule of Values within 7 calendar days upon receipt of reviewed Preliminary Schedule of Values.


	C. Progress submittals: Unless otherwise noted, progress submittals shall begin the week of NTP and shall continue through Project closeout.
	1. Revised Construction Schedule.
	a) The Contractor shall review the Approved Construction Schedule and subsequent revisions to the Approved Construction Schedule at least once every 2 weeks.
	b) The Contractor shall revise and submit the Revised Schedule to the Owners’ Representative as part of the Application for Payment. Revisions to the schedule shall include changes that are planned or incurred.
	c) Include the date that the schedule was developed in the schedule title and filename.

	2. Daily Construction Report.
	a) The Contractor shall develop and submit to the Owners’ Representative a Daily Construction Report that documents all activities associated with the Work that are completed each day.
	b) Specific submittal requirements for the Daily Construction Report are described in the individual Specification Sections and are summarized below (note that the following may not be a full list of required items):
	1) Describe the day of the week, date, weather conditions, groundwater conditions (if applicable), number and type of personnel working on Contract by trade, major equipment on site, materials delivered and materials installed, activities worked on by...
	2) Describe difficulties encountered, unanticipated conditions observed, environmental conditions, and testing and inspections completed. Environmental conditions include erosion and sediment controls, stormwater management, spill prevention, and othe...
	3) Construction Quality Control and Construction Quality Assurance topics including A) Weather, minimum and maximum temperatures, rainfall, and other pertinent weather occurrences; B) Daily workforce of the Contractor and subcontractors, by trades; C)...
	4) Include copies of: progress surveys (figures and tabular data), testing results/reports, inspection forms, and a sample of photographs that are representative of the work completed.

	c) Daily Construction Reports shall be submitted before noon on the day following completion of work for the previous day.
	d) The report filename shall include the date for which the report is generated; for example: “Daily Constr Report 09-08-17”.
	e) The report shall include the date for which the report is generated for and the date that the report is prepared.


	D. Post-Construction Submittals.
	1. As-Built Drawings.
	a) See Section 01 77 00 – Closeout Procedures for additional details on post-construction submittal requirements.




	Part 2  PRODUCTS (Not Used)
	Part 3  EXECUTION
	3.01 GENERAL
	A. Submit Draft, Revised Draft, Baseline and the Revised Schedules as required. Include schedule data files and the Subcontractor sign-off when required by this Section.
	B. Submit schedules, reports, and updates by hard copy and by email.
	C. Failure to comply with the requirements of this Section will be a cause for delay in the payment for the Application for Payment.

	3.02 UPDATES
	A. When work is behind schedule, submit a written plan for completing the work within the Contract Time.
	B. Include revisions in the construction schedule logic prior to implementation, along with a written statement and rationale. Use the same form and method employed in the Baseline Schedule.
	C. Submit, in accordance with Section 00 72 00 – General Conditions, requests for time extensions to the critical path resulting from changes issued by the Owners’ Representative. Include a complete schedule analysis to support the time extension. The...
	D. Reflect the executed change order in both time and value in the next submission of the Application for Payment, schedule of values, and schedule updates following the execution of the change order. Incorporate executed Contract Time changes and sch...



	01 33 00 - Submittal Procedures
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section includes the administrative and procedural requirements for submittals.
	B. The Contractor shall be required to provide submittals to the Engineer and Owners’Owner’s Representative in advance of, and throughout, the duration of the work.
	C. This Section specifies general requirements and procedures for the Contractor’s submissions of all required submittals following award of the Contract (including the Construction Work Plan, other plans, product samples, and product testing data) to...
	D. No separate payment will be made for effort associated with work described in this Section. Work required to comply with this Section is considered to be inclusive to all other activities described in the Contract Documents.

	1.02 RELATED SECTIONS
	A. Section 00 72 00 – General Conditions.

	1.03 SUBMITTAL PROCEDURES
	A. The Contractor shall make all submittals in accordance with this procedure and the requirements of the Contract Documents.
	B. The Contractor shall certify all submittals for accuracy, completeness, and compliance with Contract requirements. Contractor shall indicate approval on each submittal as evidence of coordination and review.
	C. Submittals provided without evidence of the Contractor’s approval will not be reviewed.
	D. Where construction or erection procedures require design and calculations, a Professional Engineer licensed in the State of Washington shall perform these services, affix their seal, and provide their signature.
	E. The review of submittals by the Engineer and Owners’Owner’s Representative will be limited to general design requirements only and shall in no way relieve the Contractor from responsibility for errors or omissions contained therein.
	F. Acceptance of submittals shall not relieve the Contractor from responsibility for the safety of their method or equipment or from responsibility for complying with the requirements of all applicable codes and of this Contract, except with respect t...
	G. Work done prior to submittal approval shall be at the Contractor’s risk.
	H. Delays, resequencing, or other impact to Work resulting from the Contractor’s submission of unchecked or unreviewed, incomplete, inaccurate or erroneous, or nonconforming submittals, which will require Contractor’s resubmission of a submittal revie...
	I. The Engineer and Owners’Owner’s Representative reserve the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.
	J. Provide a “Priority List” when submitting several submittals at one time.
	K. Submittal sequencing shall coincide with the Contractor’s Submittal Schedule and scheduled progression of work.
	L. Contractor shall allow for review coordination with regulatory agencies as specifically called out in the Contract Documents.
	M. Allow necessary time for the following:
	1. Review of product and sample data.
	2. Review of resubmissions as necessary.
	3. Ordering of accepted materials and/or products.

	N. The Contractor shall allow a minimum of 7 calendar days for Owners’Owner’s Representative’s review of each submittal and an additional 7 calendar days for Owners’Owner’s Representative’s review of resubmittals. Unless stated otherwise in the Techni...

	1.04 SUBMITTAL SCHEDULE
	A. Unless otherwise noted, days in the Contract refer to calendar days.
	B. Prepare a Submittal Schedule, which provides columns for the following information in tabular format:
	1. Unique submittal number, numbered sequentially.
	2. Submittal description.
	3. Applicable Section and/or Article.
	4. Planned submittal date.
	5. Actual submittal date.
	6. Required submittal approval date.
	7. Actual submittal return date.
	8. Disposition.
	9. Notes or comments.

	C. Provide an electronic copy of the Submittal Schedule in Microsoft Excel format.
	D. Submittal Schedule shall be submitted no less than 10 calendar days prior to the anticipated date of Notice to Proceed (NTP).
	a) Refer to Section 01 11 00 – Summary of Work; Article 1.06 Notices to Proceed.

	E. Submittals requiring further action or resubmittal will be added to the register and tracked by the Contractor. Resubmittals are to have the original number with an alphabetic suffix.
	F. In the event of a discrepancy between the Contract Documents and the Submittal Schedule, the Contract Documents shall take precedence.

	1.05 SUBMITTAL REQUIREMENTS
	A. Identify each submittal and resubmittal by showing the following information:
	1. Name and address of submitter and name and telephone number of the individual who may be contacted for additional information.
	2. Project name and schedule (as applicable) as it appears in the Contract Documents.
	3. Contractor, subcontractor, or supplier name and address.
	4. Drawing sheet and detail number(s) and Technical Specifications Section number to which the submittal applies.
	5. When applicable, the name, address, and telephone number of the local manufacturer’s representative.
	6. Submit only pertinent catalog pages, and mark each copy of standard printed data to identify pertinent products. All options, models, or other unnecessary information shall be clearly lined/crossed out, or the pertinent information shall be highlig...
	7. Address no more than one topic or related topics under a single identification number.

	B. Submittal format.
	1. The Contractor shall transmit and receive documents electronically and in hard copy.
	2. Make all Shop Drawing prints in blue or black line on white background.
	3. Print size shall be 22 inches by 34 inches, 8-1/2 inches by 11 inches, or 11 inches by 17 inches.
	4. Make all Shop Drawings accurate to a scale sufficiently large to show the pertinent features of the item and its method of connection.
	5. Transmit each submittal with a sequentially numbered identification.
	6. Resubmittals shall have the original number with an alphabetic suffix.
	7. Submittals received from sources other than the Contractor will be returned without action.
	8. Record relevant information, deviations, and requests for data, including minor variations and limitations from the Contract Documents.
	9. In the event of the need to “Revise and Resubmit” a submittal, resubmit the same in acceptable form/content, clearly identifying deviations from previous submittal content.


	1.06 SUBMITTAL INFORMATION
	A. Shop Drawings.
	1. Submit for review to check for conformance with information given and the design concept expressed in the Contract Documents.
	2. Indicate special utility and electrical characteristics and utility connection requirements.

	B. Product data.
	1. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers’ standard data to provide information unique to this project.
	2. For manufactured products other than the brand name specified in the Contract, submit a complete catalog for the product and obtain the approval prior to ordering.
	3. Indicate product utility and electrical characteristics and utility connection requirements.

	C. Samples.
	1. Submit samples as specified in individual Specification Sections.
	2. Include identification on each sample, with Project information.

	D. Manufacturer’s instructions.
	1. When specified in individual Specification Sections, submit manufacturers’ printed instructions for delivery, storage, assembly, installation, adjusting, and finishing before the item is delivered to Project site.
	2. Identify any conflicts between manufacturers’ instructions and Contract Documents.

	E. Manufacturer’s certificates.
	1. When specified in individual Specification Sections, submit manufacturers’ certificate(s) for review.
	2. Indicate that the material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	3. Certificates may be based on recent or previous test results on the material or product.

	F. Submit Test Reports as required in individual Specification Sections.
	G. Submit all other items as specified in individual Specification Sections.

	1.07 SUBMITTAL REVIEW
	A. Make all submittals far enough in advance of scheduled installation to provide time for review and approval, for possible revision and resubmittal, and for orders and delivery.
	B. Only those items required by the Contract Documents will be reviewed. Information submitted by the Contractor that is not required will be returned marked “Information Only.”
	C. In the event a single submittal contains both required and nonrequired information, only the required information is subject to review.
	D. Submittals will be checked for conformance with the design concept of the Project and compliance with the information given in the Contract Documents.
	E. Review of drawings or data prepared by a Professional Engineer licensed in the State of Washington will be limited to the submittal’s effect on the integrity of the completed Project.
	F. Submittals will be marked to indicate the result of the review as follows:
	1. “NO EXCEPTION TAKEN” – Revision of Shop Drawing or data will not be required.
	2. “MAKE CORRECTION NOTED” – Contractor shall revise the Shop Drawing or data as indicated. Resubmittal is not required.
	3. “REVISE AND RESUBMIT” – Contractor shall revise the Shop Drawing or data and shall resubmit the revised Shop Drawing or data for review and approval.
	4. “REJECTED” – Submittal does not conform to Contract Documents. Contractor shall resubmit in a form that conforms to Contract Documents for review and approval.

	G. Copies marked “NO EXCEPTION TAKEN” or “MAKE CORRECTION NOTED” authorize the Contractor to proceed with construction or fabrication covered by those Shop Drawings or data sheets with corrections, if any, incorporated.
	H. No revision in any way shall be made to a submittal marked “NO EXCEPTION TAKEN” without resubmitting for review.
	I. When prints of Shop Drawings have been marked “REVISE AND RESUBMIT,” the Contractor shall make the necessary corrections and resubmit. Every revision shall be shown by number, date, and subject in a revision block, and in addition, each revised Sho...

	1.08 VARIATIONS FROM CONTRACT REQUIREMENTS
	A. Variations from the Contract Documents shall be specifically and separately approved by the Engineer.
	B. If working Shop Drawings show variations from the Contract requirements, describe such variations in writing and submit for approval.

	1.09 PROGRESS SCHEDULES
	A. Progress Schedules shall comply with Section 01 32 00 – Construction Progress Documentation.

	1.10 SUBMITTALS LIST
	A. Individual submittals are required in accordance with the pertinent Sections of these Technical Specifications. Other submittals may be required during the course of the project and are considered part of the normal work to be completed under the C...
	B. This summary lists are presented for the Contractor’s convenience only, but no warranty is given to its accuracy or completeness. In the event of any discrepancies with the requirements of the individual Sections, those individual Sections apply.


	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION (NOT USED)

	01 35 00 - Health and Safety
	Part 1  GENERAL
	1.01 SUMMARY
	A. The Work includes the requirements for health and safety provisions necessary for all work at the Work sites for this project: H&S Bosma Dairy, LLC, and George DeRuyter & Son/D&A Dairies, LLC, collectively referred to as “Owners”. The work also inc...
	B. It is the Contractor's responsibility to ensure that all workers are qualified, competent, and certified to perform the work.
	C. No separate payment will be made for effort associated with work described in this Section. Work required to comply with this Section is considered to be inclusive to all other activities described in the Contract Documents.
	D. Construction of this project is being performed on, within, and adjacent to active dairy operations involving the storage of liquid and solid dairy cattle manure.
	1. It is the responsibility solely of the Contractor to independently verify all hazards associated with working in proximity to and with cattle manure and to provide its employees with necessary training, engineering controls, work practices and pers...
	2. As manure waste decomposes, it may generate gases that normally consist of carbon dioxide (CO2), methane (CH4), occasionally hydrogen sulfide (H2S), and other gases, dependent on the composition of the stored liquid and solid manure.
	3. Hazardous conditions due to gases include, but are not limited to, fires, explosions, oxygen deficiency, and toxic environments.
	4. Gases have the potential to create hazardous conditions if not controlled or recognized. Some of the hazards include:
	5. Fires and explosions that may occur in the presence of methane gas.
	6. Gases that may have toxic effects or create an oxygen deficiency in trenches, vaults, conduits, and structures.
	7. Hydrogen sulfide, a highly toxic and flammable gas that may be present.

	E. Other hazards at the site include, but are not limited to, working near heavy equipment, slips/trips/falls, working near pesticide and/or fertilizer applications, extreme weather conditions, noise, and biological hazards.
	F. This Work is included as part of, but not limited to:
	1. Bid Item Number 1.0: Mobilization and Demobilization.


	1.02 RELATED SECTIONS
	A. Specification Section 00 72 00 – General Conditions.

	1.03 REFERENCES
	A. Comply with the requirements of the following standards referenced in this Section:
	1. Federal Water Pollution Control Act (FWPCA).
	2. Hazardous Waste Operations and Emergency Response (HAZWOPER) – 29 CFR 1910.120.
	3. National Institute for Occupational Safety and Health (NIOSH)/Occupational Safety and Health Administration (OSHA)/U.S. Coast Guard (USCG)/U.S. Environmental Protection Agency (EPA): OSHA Guidance Publication 85-115: Manual for Hazardous Waste Site...
	4. Puget Sound Clean Air Agency (PSCAA) Regulations.
	5. Revised Code of Washington (RCW):
	a) 49.17 – Washington Industrial Safety and Health Act. b. 70.105 - Hazardous Waste Disposal Act.
	b) 70.105 - Hazardous Waste Disposal Act.
	c) 70.105D - Hazardous Waste Cleanup-Model Toxic Control Act.

	6. Washington Administrative Code (WAC).
	a) Chapter 173-303: Dangerous Waste Regulations.
	b) Chapter 173-351: Criteria for Municipal Solid Waste Landfills.
	c) Chapter 296-24: Safety Standards for General Safety and Health.
	d) Chapter 296-62: General Occupational Health Standards.
	e) Chapter 296-155: Safety Standards for Construction Work.
	f) Chapter 296-842: Respirators.



	1.04 Submittals
	A. Submit the following in accordance with Section 01 33 00 – Submittal Procedures:
	1. Site Health and Safety Plan.
	a) Submit a Site Health and Safety Plan in accordance with Article 3.02 prior to commencing work at the site or within 10 days following the Notice to Proceed, whichever comes first.




	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION
	3.01 GENERAL
	A. The Contractor shall comply with health and safety rules, regulations, and ordinances promulgated by local, state, and federal governments, the various construction permits, and other Sections of the Contract Documents.
	B. In addition to complying with health and safety rules, regulations, and ordinances promulgated by the local, state, and federal governments, the various construction permits, and other Sections of the Contract Documents, the Contractor shall inform...
	C. The Contractor shall perform whatever work is necessary for safety and be solely and completely responsible for conditions of the site within the Construction Limits, including safety of all persons (including employees of the OwnersOwner, Design E...
	D. The Design Engineer's review of the Contractor's performance does not include a review or approval of the adequacy of the Contractor's safety supervisor, the safety program, or any safety measures taken in, on, or near the construction site.
	E. The Contractor shall provide for the protection of employees and all others from fire, explosion, or asphyxiation caused by any gases encountered during construction and other hazards that are present or may be present at the existing lagoons.
	F. The Contractor shall provide at all times proper facilities for safe access to the work by authorized government officials and all others.
	G. Accidents causing death, injures, or damage must be reported immediately to the Owners’Owner’s Representative by telephone or messenger.
	H. The Contractor must promptly report in writing to the Owners’Owner’s Representative all accidents, near misses or stop work events whatsoever arising out of or in connection with the performance of the work, whether on or adjacent to the site, givi...
	I. If a claim is made by anyone against the Contractor or any subcontractor related to any accident, the Contractor shall promptly report the facts in writing within 24 hours after occurrence to the Owners’Owner’s Representative, giving full details o...

	3.02 SITE HEALTH AND SAFETY PLAN
	A. Develop, implement, and maintain for the duration of this Contract a Site Health and Safety Plan prepared under the supervision of and signed by a Certified Industrial Hygienist or Certified Safety Professional that will effectively incorporate and...
	1. The Site Health and Safety Plan shall be consistent with all applicable local, state, and federal health standards and guidelines, including, but not limited to, OSHA, the Washington Industrial Safety and Health Act (WISHA), NIOSH, the American Con...
	2. The plan shall be sufficient to protect personnel from the potential physical, chemical, and/or biological hazards particular to the site.
	3. The Contractor shall provide a written Site Health and Safety Plan for the construction prior to commencing work at the site or within 10 days after receiving a Notice to Proceed, whichever comes first.
	4. At least one copy of the written Site Health and Safety Plan shall be maintained at the work site.
	5. The Contractor shall assign an individual to serve as a Site Health and Safety Officer at the site at all times during work that is responsible and authorized to supervise and enforce compliance with the Site Health and Safety Plan in accordance wi...

	B. Preparation of the written Site Health and Safety Plan is the Contractor's responsibility, and no statement made in these provisions relieves the Contractor of responsibility for the information included and the implementation of the Site Health an...
	C. The Contractor's written Site Health and Safety Plan shall include, but not be limited to:
	1. A list of names of key personnel and alternates responsible for site health and safety, including the Site Health and Safety Officer.
	2. A list of chemical and physical hazards, allowable OSHA exposure levels, threshold limit values, other regulatory exposure levels, and the emergency response should an exposure or injury occur.
	3. Frequency and types of air monitoring, personnel monitoring, and environmental sampling techniques and instrumentation to be used, including methods of maintenance and calibration of monitoring and sampling equipment to be used.
	4. Personal protective equipment to be used by employees for each of the site tasks and operations and criteria for upgrading level of worker protection from Level D to Levels C and B.
	5. A list of safety and monitoring equipment at the site and locations where equipment is stored or maintained.
	6. An emergency evacuation plan for immediate removal to a hospital or a doctor's care any person who may be injured on the site, including routes to medical treatment and emergency telephone numbers including hospital, ambulance, fire, sheriff/police...
	7. Employee training assignments.
	8. Medical surveillance requirements.
	9. Decontamination procedures.
	10. Confined space entry procedures.
	11. A spill containment program for handling contaminated liquids.
	12. Copies of individual 40-hour HAZWOPER and 8-hour annual HAZWOPER refresher certificates for every employee that is to work in contact with waste material, if applicable.
	13. Documentation of participation in ongoing respiratory protection program, as per Part E of WAC 296-842, including results of fit-testing conducted within the past 6 months.
	14. Any and all other components that may be required by regulation.

	D. The Contractor shall inform all workers and the public visiting the site of the potential for the presence of methane and other gases emanating from the natural decomposition of waste buried at or near the site, any other hazards, and the importanc...
	E. Failure on the part of the Contractor to follow the Site Health and Safety Plan or to continue any work in an unsafe manner may result in suspension of the work by the OwnersOwner. The Contractor shall not be entitled to extra compensation for heal...

	3.03 CONTRACTOR SAFETY EQUIPMENT
	A. Contractor shall maintain at the site safety equipment applicable to the Work as prescribed by the governing safety authorities in quantities that are adequate for the construction workers, as well as the Owners’Owner’s Representative’s team, and a...
	B. Contractor shall train all personnel in use of the appropriate safety equipment that would be utilized during the course of the work. It is the responsibility of the Site Health and Safety Officer, or person(s) in authority, to ascertain that all s...

	3.04 SITE HEALTH AND SAFETY OFFICER
	A. The Contractor shall provide a person designated as the Site Health and Safety Officer who is thoroughly trained in rescue procedures, the use of safety equipment and gas detectors, and the potential hazards that may be present at dairy lagoons. Th...
	B. The Contractor shall provide the resume and qualification of the Site Health and Safety Officer for Owners’Owner’s review prior to assignment.
	C. The Contractor's Site Health and Safety Officer shall be delegated the authority to require any person or worker on the lagoon site to follow the safety rules. Failure to observe these rules is sufficient cause for removal of the person or worker(s...
	D. The Site Health and Safety Officer shall have taken a course satisfying the training requirements of 29 CFR 1910.120 for Hazardous Waste Site Operations for supervisory personnel. A copy of the Site Health and Safety Officer's 40-hour and 8-hour Su...
	E. The Site Health and Safety Officer is responsible for determining the extent to which any safety equipment must be utilized, depending on conditions encountered at the site.



	01 41 00 - Bid Forms
	Part 1  Summary
	1.01 BID Forms
	A. Bids are to be submitted before the deadline date and time as described in Section 00 21 10 – Instructions to Bidders, we offer to furnish all necessary labor, tools, materials, appliances, and equipment for and perform all Work mentioned in the No...
	B. We certify that we have examined the site and that the Bid is complete. By signing the Bid, we certify that the Contractor will not submit a claim based on failure to examine the site thoroughly. The basis for determination of the most responsive b...
	C. Bidders shall, in addition to filling out the Bid Forms below, fill out the Bid Form in Microsoft® Excel® worksheet format, that is included in the Bidder Solicitation email.  Both formats shall be included in the Bid Submittal; the Bid Form below ...
	D. Bid Item 5.0 assumes 80% of Earthwork is completed by the Owners.



	01 43 00 - Quality Assurance and Control
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section specifies administrative and procedural requirements for quality control measures by the Contractor and references quality assurance duties which have combined responsibilities.
	B. This Work is included as part of, but not limited to:
	1. Bid Item Number 4.0: Construction Quality Control


	1.02 GENERAL
	A. The Contractor shall be fully responsible for the quality of its work.
	B. Quality control services include inspections, tests, and related actions, including reports performed by independent agencies, government authorities, and the Contractor. They do not include Contract enforcement activities performed by the Owners’O...
	C. Inspection and testing services are required to verify compliance with requirements specified or indicated. These services do not relieve the Contractor of responsibility for compliance with Contract Document requirements.
	D. Quality control requirements for individual construction activities are shown in the Sections that specify those activities.
	E. Inspections, tests, and related actions specified are not intended to limit the Contractor’s quality control procedures that facilitate compliance with Contract Document requirements.
	F. Requirements for the Contractor to provide quality control services required by the Owners’Owner’s Representative, OwnersOwner, or authorities having jurisdiction are not limited by provisions of this Section.

	1.03 DEFINITIONS
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.
	B. Construction Quality Control (CQC): Refers to those actions taken by the Contractor (including those parties charged with the manufacture, supply, fabrication, delivery, and installation) to demonstrate and sometimes quantify the characteristics of...
	C. Construction Quality Assurance (CQA): Refers to those actions (including inspections, verifications, audits, testing, and evaluation), taken by the Owners’Owner’s Representative on behalf of the OwnersOwner, intended to provide adequate confidence ...

	1.04 SAMPLES AND CERTIFICATION
	A. Samples.
	1. The Contractor shall supply samples when required by the Contract Documents or the Owner’s Representative.
	2. Samples or test specimens shall be prepared and specified furnished with information as to their source in such quantities and size as may be required for proper examination and tests, with all freight charges prepaid.
	3. Samples shall be submitted in ample time to permit the making of proper tests, analysis, examination, rejections, and resubmissions prior to shipping or installation or continued construction or as otherwise required by the Contract Documents.
	4. Samples of materials shall be retained by the Owners’Owner’s Representative for reference and comparison purposes.

	B. Certification.
	1. Producers and associations that have instituted accepted systems of quality control and have been accepted by accepted associations may submit certifications of compliance in lieu of further testing.
	2. Materials from which samples have been taken shall not be incorporated in the work or accepted as part of the work until the samples testing results have been accepted in writing by the Owners’Owner’s Representative.


	1.05 SUBMITTALS
	A. Submit in accordance with Section 01 33 00 – Submittal Procedures.
	B. A Construction Quality Control Plan (CQC Plan) shall be submitted by the Contractor within 5 calendar days of the Notice to Proceed and reviewed for approval by the Owners’Owner’s Representative prior to commencing any work.
	1. The CQC Plan shall, at a minimum identify personnel, procedures, methods, instructions, inspections, records, and forms to be used in the CQC system.
	2. Specifically, the CQC Plan will include a description of procedures for:
	a) Maintaining and updating daily activity logs
	b) Reporting out-of-spec conditions
	c) Record-keeping for personnel, equipment maintenance, and equipment calibration
	d) Progress reporting requirements.


	C. The Contractor shall submit Daily Construction Reports; see Section 01 32 00 – Construction Progress Documentation for further details.
	D. The Contractor shall provide inspections, tests, and similar quality control services, specified in individual Specification Sections and required by governing authorities, except where they are specifically indicated to be the Owners’Owner’s Repre...
	E. The Contractor shall employ and pay an independent agency to perform quality control services as specified in the Contract Documents. No separate payment will be made for quality control services specified by the Contract Documents. Additional insp...
	F. Coordination.
	1. The Contractor and each agency engaged by the Contractor to perform inspections, tests, and similar services shall coordinate the sequence of activities to accommodate required services with a minimal delay.
	a) In addition, the Contractor shall coordinate activities with the Owners’Owner’s Representative to avoid the necessity of removing and replacing construction to accommodate inspections and tests.
	b) The Contractor is responsible for scheduling times for observations, tests, taking samples, and similar activities as described by this Specification.


	G. Access.
	1. The Contractor shall furnish free access to various parts of the Work and assist the Owners’Owner’s Representative in performance of their duties, at no additional cost to the OwnersOwner.

	H. Data.
	1. The Contractor shall furnish all samples, records, Construction Drawings, certificates, and similar data as may be required to assure compliance with the Contract Documents.

	I. Retesting.
	1. The Contractor is responsible for the cost of the Owners’Owner’s Representative’s retesting where results of required inspections, tests, or similar services prove unsatisfactory and do not indicate compliance with the Contract Documents.
	a) Cost of retesting construction revised or replaced by the Contractor shall be at the Contractor’s cost, where required tests were performed on original construction.

	2. The Owners’Owner’s Representative will separately track and accumulate all such extra work. The costs incurred by the Owners’Owner’s Representative will be reported and deducted from the subsequent payments to the Contractor.
	a) The Contractor may request copies of the Owners’Owner’s Representative’s documentation of the cost of extra Work, but the amounts are not subject to negotiation or reduction.
	b) The Contractor shall not be entitled to a change in Contract time or price due to delays caused by testing or rejected work or materials.


	J. Associated services.
	1. The Contractor shall cooperate with the Owners’Owner’s Representative or their agents performing required observations, tests, and similar services and provide reasonable auxiliary services as requested. Auxiliary services required include, but are...
	a) Providing access to the Work and furnishing incidental labor and facilities necessary to facilitate observations and tests.
	b) Taking adequate quantities of representative samples of materials at locations directed by the Owners’Owner’s Representative.
	c) Providing facilities for storage of test samples.
	d) Security and protection of samples and test equipment at the site.



	1.06 OWNERS’OWNER’S REPRESENTATIVE’S RESPONSIBILITIES
	A. The Owners’Owner’s Representative will perform observations and tests specified in the Contract Documents.
	B. Where the Owners’Owner’s Representative has engaged a testing agency or other entity for testing and observation of a part of the Work, the Contractor shall not employ the entity engaged by the Owners’Owner’s Representative unless otherwise agreed ...

	1.07 DEFECTIVE WORK
	A. Remove, replace, and retest any work found defective or not complying with requirements of Contract Documents, at no additional cost to the OwnersOwner.
	B. Work will be observed as it progresses, but failure to detect any defective work or materials shall not in any way prevent later rejection when such defect is discovered, nor shall it obligate the Owners’Owner’s Representative for Final Acceptance.
	C. All observation and testing required because of defective work or ill-timed notices shall be performed at the Contractor's expense.


	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION
	3.01 REPAIR AND PROTECTION
	A. Upon completion of observation, testing, sample taking, and similar services, repair damaged construction and restore substrates and finishes to eliminate deficiencies, including deficiencies in visual qualities of exposed finishes. See Specificati...
	B. Protect construction exposed by or for quality control and quality assurance activities, and protect repaired construction.
	C. Repair and protection is the Contractor’s responsibility, regardless of the assignment of responsibility for observation, testing, or similar services.



	01 50 00 - Temporary Facilities and Controls
	Part 1  General
	1.01 SUMMARY
	A. Requirements for Temporary Utilities, Construction Facilities, Temporary Controls, removal of Utilities, Facilities and Controls and Mobilization and Demobilization.
	B. This Work is included as part of, but not limited to:
	1. Bid Item Number 1: Mobilization and Demobilization


	1.02 GENERAL
	A. Where on-site space for temporary facilities is limited, the Owners’Owner’s Representative will make the allocation of the available space. The area shown on the Construction Drawings for parking shall be shared with the Contractors of other projec...
	B. Limit operations and storage of equipment and materials to the areas designated on the Construction Drawings. Maintain the area during construction without obstructing operations of any OwnersOwner operations or access roads to the site as set fort...

	1.03 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES
	A. The Contractor shall provide temporary lighting at least to meet all applicable safety requirements to allow erection, application, or installation of materials and equipment and observation or inspection of the Work.
	B. If night Work is allowed, the Contractor shall provide lighting as required.
	C. The Contractor shall provide branch wiring from power source to distribution boxes with lighting conductors, pigtails, and lamps as required. The Contractor shall maintain lighting and provide routine repairs.

	1.04 TEMPORARY WATER SERVICE
	A. Non-potable water required for dust control shall be obtained from on-site sources identified by the OwnersOwner. If non-potable water is not available on site, then the Contractor may obtain water from a non-potable water tank.

	1.05 TEMPORARY SANITARY FACILITIES
	A. The Contractor will provide and maintain all required sanitary facilities and enclosures and litter containers for the Work, including recycling collection and containers. Use of the existing OwnersOwner facilities will not be permitted. Facilities...

	1.06 VEHICULAR ACCESS
	A. Vehicular access shall be restricted as indicated on the Construction Drawings.
	B. Provide unimpeded access for emergency vehicles. Maintain 20-foot-wide driveways with turning space between and around combustible materials.
	C. Provide and maintain access to fire hydrants and control valves free of obstructions.
	D. Provide means of removing mud from vehicle wheels before entering public roads and streets, as required.

	1.07 PARKING
	A. Parking on site shall be limited to the areas shown on the Construction Drawings and as specified by the Owners’Owner’s Representative.
	B. Maintenance.
	1. Maintain traffic and parking areas in a sound condition free of excavated material, construction equipment, products, mud, snow, and ice.
	2. Maintain existing paved areas used for construction; promptly repair breaks, potholes, low areas, standing water, and other deficiencies to maintain paving and drainage in original or specified condition.


	1.08 PROGRESS CLEANING AND WASTE REMOVAL
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly condition.
	B. Collect and remove waste materials, debris, and rubbish from site weekly and dispose pursuant to local regulations.
	C. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers with lids.

	1.09 TRAFFIC REGULATION
	A. Traffic control on public rights-of-way shall be provided, as necessary, and in accordance with local, state, and federal requirements.

	1.10 SECURITY AND PROTECTION
	A. Temporary fire protection: Install and maintain temporary fire protection facilities of the types needed to protect against reasonably predictable and controllable fire losses. Comply with National Fire Protection Association (NFPA) 10 “Standard fo...
	1. Locate fire extinguishers where convenient and effective for their intended purpose.
	2. Store combustible materials in containers in fire-safe locations.
	3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire protection facilities, stairways, and other access routes for fighting fires. Prohibit smoking in hazardous fire exposure areas.
	4. Provide supervision of welding operations, combustion-type temporary heating units, and similar sources of fire ignition.

	B. Security enclosure and lockup: Where the Contractor’s materials and equipment must be stored, and when they are of value or attractive for theft, provide a secure lockup. Enforce discipline in connection with the installation and release of materia...
	C. Environmental protection: Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and minimize the possibility that air, wetlands, waterways and subsoil might be c...
	D. Protection of site: Prohibit construction traffic from landscaped areas.
	E. Security program.
	1. Protect the Work, existing premises, and the Owners’Owner’s operations impacted by the Work from theft, vandalism, and unauthorized entry.
	2. Initiate program in coordination with the Owners’Owner’s existing security system at Project mobilization.
	3. Maintain program throughout construction period until the Owners’Owner’s Final Acceptance precludes the need for Contractor security.


	1.11 DUST CONTROL
	A. Monitor weather and site conditions for dust generation during the Work.
	B. Maintain dust control with best practices, including, but not limited to, limiting the area of exposed soils, compacting the surface of exposed soils, covering exposed soils, wetting exposed soils, and street-sweeping pavements (where applicable).
	C. Maintain dust control in accordance with permits and local, state, and federal regulations.

	1.12 EROSION AND SEDIMENT CONTROL
	A. Provide erosion control measures for exposed soils at all times, to be deployed if projected precipitation exceeds 0.3 inch over a 24-hour period.

	1.13 NOISE CONTROL
	A. Provide methods, means, and facilities to minimize noise produced by construction operations.

	1.14 PEST AND RODENT CONTROL
	A. Provide methods, means, and facilities to prevent pests, rodents, and insects from invading the premises and damaging the Work.

	1.15 POLLUTION CONTROL
	A. Provide methods, means, and facilities to prevent contamination of soil, water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by construction operations.
	B. Prevent surface water runoff from entering excavations at all times.

	1.16 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Clean and repair damage caused by installation or use of temporary work.
	B. Restore existing facilities used during construction to original condition. Restore permanent facilities used during construction to specified condition.

	1.17 QUALITY CONTROL
	A. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control.
	B. Temporary facility installation shall meet the construction safety requirements of the Occupational Safety and Health Administration, state, and other governing agencies. Comply with industry standards and applicable laws and regulations of authori...
	1. Health and safety regulations.
	2. Utility company regulations.
	3. Police, fire department, and rescue squad rules.
	4. Environmental protection regulations.
	5. Construction Drawings.

	C. Inspections: If required by local ordinance or code, arrange for authorities having jurisdiction to inspect and test each temporary utility before use. Obtain required certifications and permits.

	1.18 MOBILIZATION AND DEMOBILIZATION
	A. Mobilization consists of preparatory work and operations including, but not limited to, those necessary for the movement of personnel; project safety (including adequate personnel, equipment, supplies, and incidentals to the Project site); and othe...


	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION (NOT USED)

	01 71 13 - Mobilization
	Part 1  GENERAL
	1.01 SUMMARY
	A. Mobilization is defined as the preparatory Work performed by the Contractor, including:
	1. Procurement, loading, and transportation of tools, materials, supplies, labor, and equipment.
	2. Establishing and maintaining necessary facilities for the Contractor’s operations.
	3. Personal travel time when such travel time is a contractual obligation of the Contractor or a customary payment for the Contractor to all employees.
	4. The OwnersOwner will pay for mobilization for off-site preparatory Work, provided notice has been provided sufficiently in advance to allow the Owners’Owner’s Representative to witness the activity, if desired.

	B. Mobilization also includes the costs incurred during demobilization. The site will be inspected upon completion by the OwnersOwner to ensure all Contractor/Vendor property and personnel have been properly removed. Final payment will not be made pri...
	C. This Work is included as part of, but not limited to:
	1. Bid Item Number 1: Mobilization and Demobilization


	1.02 GENERAL
	A. Mobilization shall include, but not be limited to, the following:
	1. Movement of personnel, tools, equipment, materials, supplies, and incidentals to the site and all preparatory Work, including installation of Project signage.

	B. Upon completion of the Work, the Contractor shall remove tools, equipment, and unused materials and supplies from the site and restore all disturbed areas outside the Project area to their pre-construction condition.
	C. The OwnersOwner have the right to reject construction tools, equipment, materials, and supplies that are, in the OwnersOwner opinion, unsafe, improper, or inadequate. The Contractor shall bring rejected construction tools, equipment, materials, and...

	1.03 SUBMITTALS
	A. Refer to Section 01 33 00 – Submittal Procedures for submittal procedures.
	B. Construction Work Plan: the Construction Work Plan is a pre-construction submittal that includes Contractor means and methods and sequencing for the completion of the work of the Contract.
	1. The Construction Work Plan must be reviewed and accepted by the Owners’Owner’s Representative prior to the start of work.
	2. Include the Draft Construction Schedule; see Section 01 32 00.  Updates shall include the Approved Construction Schedule; see Section 01 32 00.
	3. Include proposed working hours and days.
	4. Include a temporary facilities and controls plan that shows Contractor’s and Owners’Owner’s Representative’s office, employee parking, material delivery area(s), fueling area, storage/staging/stockpiling area(s), fencing (if used), temporary utilit...
	5. Include a survey control plan that describes who will perform the various surveys required by the Work, what equipment will be used, and the qualifications of the Surveyor(s), including current licensure in Washington State.
	6. Include an earthwork plan that describes:
	a) The equipment to be used for earthwork and installation of the liner system
	b) Trench safety systems to be used for excavations requiring trench safety.
	c) Temporary access ramps, if anticipated.

	7. Include a temporary erosion and sediment control (TESC) plan that describes how Contractor will manage TESC during the Work; include TESC measures on the temporary facilities and controls plan.



	Part 2  PRODUCTS (NOT USED)
	Part 3  EXECUTION (NOT USED)

	01 77 00 - Closeout Procedures
	Part 1  GENERAL
	1.01 SUMMARY
	A. The Work shall consist of demobilizing equipment from the site, conducting final cleaning, and submitting closeout documents.
	B. This Section also presents processes and requirements for inspection and declaration that the Work has been completed as required by the Contract Documents. Upon formal review and acceptance of the work by the Engineer or Owners’Owner’s Representat...
	C. Demobilization is a part of the closeout process; see Section 01 71 13 – Mobilization for further details.
	D. This Work is included as part of, but not limited to:
	1. Bid Item Number 1: Mobilization and Demobilization.


	1.02 RELATED SECTIONS
	A. Section 00 72 00 – General Conditions.
	B. Section 01 71 13 – Mobilization

	1.03 SUBMITTALS
	A. Refer to Section 00 21 10 – Instructions to Bidders for information related to Project Dates.
	B. Refer to Section 01 33 00 – Submittal Procedures for further information.
	C. At least 14 calendar days prior to Final Completion, submit to the Engineer and Owners’Owner’s Representative final hard copies of all As-Built Drawings and other required post-construction documents and one set of electronic files of all the As-Bu...
	1. All hard copies and electronic files shall be legible and reproducible to the satisfaction of the OwnersOwner.

	D. Submit the Record Specifications to Owners’Owner’s Representative and Engineer with the claim for final Application for Payment.
	E. Submit warranties for Geomembrane Primary Liner as described herein.
	F. When directed by the OwnersOwner, submit the Contract Closeout Checklist as described herein.

	1.04 FINAL CLEANING
	A. Execute final cleaning, as required by the Contract Documents, prior to the final inspection and Final Acceptance.
	B. Comply with regulations of authorities having jurisdiction and safety standards for cleaning. Do not burn waste materials. Materials suitable for classification as solid waste may be accepted for burial in an active landfill with written consent fr...

	1.05 SUBSTANTIAL COMPLETION
	A. The Substantial Completion Date is the day the Owners’Owner’s Representative determines the OwnersOwner has full and unrestricted use and benefit of the facilities, both from the operational and safety standpoints, and only minor incidental Work, r...
	B. In order to achieve Substantial Completion, the Contractor must:
	1. Have installed the liner system and satisfactorily completed necessary repairs following the Construction Quality Control testing conducted by the qualified third-party monitor.
	2. Have completed the under-liner vent system Work.
	3. Have completed backfill, compaction, and rough grading of areas affected by the Work including, but not limited to, trenching for the installation of the leak detection system components, trenching for the installation of piping improvements, and t...
	4. Have stabilized remaining soil stockpiles in accordance with permits and to the satisfaction of the OwnersOwner.
	5. Deliver tools, spare parts, extra stock of materials, and similar physical items to the OwnersOwner, in accordance with requirements of the Contract Documents.
	6. Satisfactorily pass the Substantial Completion inspection.

	C. See Section 00 72 00 – General Conditions for further details.

	1.06 PUNCH LIST PROCEDURES
	A. Contractor inspection: The Contractor and its Subcontractors shall conduct inspection of Work, identify deficiencies and defects, and repair as required to conform to requirements of the Contract Documents.
	1. The Contractor shall prepare a Punch List prior to requesting an inspection by the Owners’Owner’s Representative. An inspection shall not be requested or granted if the Work is incomplete.
	2. Notify the Owners’Owner’s Representative in writing of satisfactory completion of Contractor inspection and that corrections have been made.
	3. Request Owners’Owner’s Representative inspection: Contractor shall make the request for inspection in writing and with the Punch List attached at least 3 working days prior to the requested date of inspection.
	4. Owners’Owner’s Representative inspection: The Owners’Owner’s Representative and Contractor will perform inspection of the work to identify defects or deficiencies. The Contractor shall correct work accordingly, as required by the Owners’Owner’s Rep...

	B. Final inspection: When items noted above are completed, Contractor shall request final inspection of work by the Owners’Owner’s Representative at least 3 working days prior to the requested final inspection date.
	C. If Work is deemed incomplete by the Owners’Owner’s Representative, complete outstanding items and request re-inspection, at no cost to the OwnersOwner.

	1.07 FINAL COMPLETION, FINAL ACCEPTANCE, AND PAYMENT
	A. Notice of Final Completion will be issued in writing by the Owners’Owner’s Representative when all the physical Work is complete.
	B. Notice of Physical Completion will be issued in writing by the OwnersOwner only after:
	1. Contractor demobilization is satisfactorily completed.
	2. Contractor has submitted the final Application for Payment and Final Affidavit of Amounts Paid.
	3. All temporary locks, keys, or other items loaned or signed out to the Contractor, including subcontractors, sub-subcontractors, suppliers, and vendors are returned.
	4. Project Record Documents have been submitted to and approved by the Engineer and Owners’Owner’s Representative.
	5. Satisfactory completion of the Punch List items resulting from the Owners’Owner’s Representative’s inspection.
	6. Final Cleaning of the Project site has been performed as required by the Contract Documents.
	7. Any Special Warranties or follow-on Contracts required by the Contract Documents are submitted for approval to the Owners’Owner’s Representative.

	C. The Owners’Owner’s Representative shall notify the Contractor of Final Acceptance of the Project as required by the Contract Documents.
	D. The Owners’Owner’s Representative and the Contractor shall follow the procedures stated in Section 00 72 00 – General Conditions for determining Final Completion, Final Acceptance, and Final Payment for further details.

	1.08 PROJECT RECORD DOCUMENTS
	A. Maintain on site one set of the following record documents; record actual revisions to the Work:
	1. Contract Documents.
	2. Addenda.
	3. Change Orders and other Modifications to the Contract.
	4. Reviewed Shop Drawings, product data, and samples.

	B. Store Record Documents separate from documents used for construction.
	C. Contractor shall redline the Record Documents on a weekly basis concurrent with construction progress. The Contractor shall supply a redline copy of the Record Documents that shall document all additions and modifications to the original Contract D...
	1. Specifications: Legibly mark and record at each Product section description of actual Products installed, including the following:
	a) Manufacturer’s name and product model and number.
	b) Product substitutions or alternates utilized.
	c) Changes made by Addenda and Modifications.

	2. Record Documents and Shop Drawings: Legibly mark each item to record actual construction, including:
	a) Measured horizontal and vertical location of underground utilities and appurtenances referenced to permanent surface improvements.
	b) Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	c) Field changes of dimension and detail.
	d) Details not on original Contract Documents.


	D. Delete the Engineer’s title block and seal from all documents.
	E. Submit the following items to Owners’Owner’s Representative and Engineer with the claim for final Application for Payment:
	1. One complete full size set of As-Built Drawings on Bond.
	2. One complete set of Record Specifications.


	1.09 WARRANTY
	A. In addition to the 1-year warranty applicable to all the Work, as specified in Section 00 72 00 – General Conditions, certain elements of the project are to be warranted for an extended period following the completion of the initial 1-year warranty.
	B. Refer to Section 31 05 19.16 – Geomembranes for Earthwork for warranty requirements for the geomembrane primary liner.
	C. Sample warranty documents are contained as attachments, herein.


	PART 2 PRODUCTS (NOT USED)
	PART 3 EXECUTION (NOT USED)

	31 00 00 - Earthwork
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section describes general requirements for earthwork and includes: excavation, fill, compaction, grading, processing, stockpiling, disposal of unsuitable materials, aggregates, embankment, subgrade preparation, and over-excavation/replacement.
	B. This Work is included as part of, but not limited to:
	1. Bid Item Number 5: Grading and Testing
	2. Additive Bid Item Number (A or B)-1.0: Extra Excavation, Fill, and Compaction

	C. See Section 31 23 33 – Trenching and Backfilling for earthwork relating to the construction of ancillary systems including, but not limited to: conveyance piping and geomembrane anchor trenches.

	1.02 RELATED SECTIONS
	A. The Work of the following Sections is related to the Work of this Section. It is the Contractor’s responsibility to perform all Work required by the Contract Documents. Other Sections not referenced below may also be related to the proper performan...
	1. Section 31 05 19.13 – Geotextiles for Earthwork
	2. Section 31 05 19.16 – Geomembranes for Earthwork
	3. Section 31 05 19.23 – Geosynthetic Clay Liners
	4. Section 31 05 19.26 – Geocomposites
	5. Section 31 23 33 – Trenching and Backfilling


	1.03 REFERENCES
	A. The referenced publications form a part of this Section. The publications are referenced in the text by basic designation only. The version of the publication and test method in effect at the time of bidding shall be applicable in all cases.
	B. ASTM International
	1. D422 Standard Test Method for Particle-Size Analysis of Soils
	2. D1557 Standard Test Method for Laboratory Compaction Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3 [2,700 kN-m/m3])
	3. D2216 Standard Test Methods for Laboratory Determination of Water (Moisture) Content of Soil and Rock by Mass
	4. D2487 Standard Practice for Classification of Soils for Engineering Purposes (Unified Soil Classification System [USCS])
	5. D6938 Standard Test Method for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth)

	C. Construction Quality Assurance Plan (CQAP)
	D. Washington Department of Transportation (WSDOT) Standard Specifications 2016

	1.04 DEFINITIONS
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.
	B. Compaction: The application of controlled forces to soils placed in lifts, using mobilized equipment, to achieve a prescribed soil density in accordance with established standards.
	C. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality Assurance and Control.
	D. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality Assurance and Control.
	E. Excavation: Includes removal, loading, hauling, placing, compacting, and stockpiling as required to place the excavated materials in intermediate and ultimate destinations.
	F. Imported fill material: Material obtained by the Contractor from sources off site.
	G. On-site fill material: Material excavated on the site or taken from borrow areas with written approval by the Owner’s Representative.
	H. Over-excavation: Excavation below the depths shown on the Construction Drawings.
	I. Owner-designated staging/stockpiling area: Stockpile areas containing material from on-site excavations as shown on the Construction Drawings.
	J. Optimum moisture content: The moisture content for a given soil that will result in the maximum dry unit weight when compacted in accordance with ASTM D1557.
	K. Percent compaction: The percent compaction in-place shall be conducted by a nuclear density gauge (ASTM D6938) and shall be calculated as the ratio (in percent) of the in-place dry density to the estimated maximum dry density, in accordance with AS...
	L. Prepared subgrade: The prepared base soils that meet the grading, smoothness, and compaction requirements for the placement of the geosynthetic clay liner (GCL). Preparation includes grading, excavation, smoothing, hauling, filling, moisture condit...
	M. Proof-rolling: Rolling a soil or rock surface with a minimum of three passes with equipment approved by the Owner’s Representative for the purpose of detecting soft or loose areas.
	N. Screening: The act of segregating rock and other earth material into specific size ranges. Screening may be accomplished by manual bar or mechanical screens.
	O. Site: The property owned by the Owner within the boundaries shown on the Construction Drawings, easements and rights-of-way for roads, drainage facilities, and pipelines, and the Contractor’s working and storage areas adjacent to the facilities.
	P. Stockpiles: Soil temporarily placed in piles at locations designated by the Construction Drawings or the Owner’s Representative for future use by the Owner or the Contractor.
	Q. Suitable Material: Material imported or excavated from the cut areas, which is suitable for use as fill.
	R. Track out: Material including soil and organic waste that is dropped onto roads from haul vehicles travelling throughout the site. Track out caused by the Contractor shall be cleaned up and managed by the Contractor at no additional cost to the Owner.
	S. Unsuitable material: Screenings generated during material processing or material from excavations that, in the opinion of the Owner’s Representative, are not suitable for use as on-site fill material. Should the Owner’s Representative deem screenin...

	1.05 SUBMITTALS
	A. Submit in accordance with Section 01 33 00 – Submittal Procedures.
	B. A Construction Workplan shall be submitted by the Contractor as part of the pre-construction submittals; refer to Section 00 21 10 – Instructions to Bidders. The Construction Workplan shall, at a minimum, include the following:
	1. Proposed source(s) and proposed method(s) of sampling source(s) of imported fill material (if used) for acceptance.
	2. Proposed soil processing, crushing, screening, placement, compaction, and moisture control equipment, including equipment catalogs with weight, dimensions, and operating data.
	3. Proposed work schedule.
	4. Proposed method of protecting Work, including, but not limited to, temporary drainage measures (during rain events), dust control, and freeze protection (if work is conducted during the winter months).
	5. Proposed CQC inspection firm, including the names, resumes, and qualifications of CQC inspection personnel.
	6. Proposed excavation, stockpiling, regrading and staging plan describing handling and transport of on-site and off-site materials, including waste haul.
	7. Proposed proof-rolling method and equipment for each subgrade condition.
	8. Proposed soil disturbance plan that contains a construction sequencing plan for the anchor trenches, subgrade preparation, and the deployment of all geosynthetic materials; backfilling trenches and capping; and all information necessary to guide th...
	9. A Trenching and Backfilling Plan; see Section 31 23 33 – Trenching and Backfilling.
	10. Shoring Plan; see Section 31 23 33 – Trenching and Backfilling.

	C. The Contractor shall provide the Owner’s Representative with a written moisture conditioning methodology. Moisture conditioning Work shall not commence until the method has been reviewed and accepted by the Owner’s Representative.
	D. For final acceptance of Earthwork, submit written Certification Documents and reports described, herein.

	1.06 CONSTRUCTION QUALITY ASSURANCE AND QUALITY CONTROL
	A. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control.
	B. CQA will be performed by the Owner’s Representative in accordance with the CQAP.
	C. Any Work by the Contractor that does not satisfy the requirements of the Contract Documents shall be corrected in accordance with the requirements of the Contract Documents or as accepted by the Owner’s Representative or Owner at the sole expense o...
	D. Imported fill material may be used only if necessary based on the quality and available quantity of the on-site fill material. Imported fill material source quality assurance testing will be performed by the Contractor to verify suitability for use...
	1. Soil Classification; ASTM D2487; perform a minimum of one test per 2,000 cubic yards of material.
	2. Moisture Density Relationship; ASTM D1557; perform a minimum of one test per 2,000 cubic yards of material.
	3. Particle Size Analysis; ASTM D422; perform a minimum of one test per 2,0000 cubic yards of material.

	E. The Contractor shall procure a CQC testing firm to confirm that the Contractor is meeting the compaction requirements. Further information is provided in Article 3.05 of this Section.
	F. All Contractor’s quality control testing and results shall be as provided herein for the specific material and/or application.

	1.07 PROTECTION
	A. All existing roads, structures, utilities, and other improvements that are not specifically designated to be cleared, removed, stripped, or altered as a part of the Work shall be protected from damage throughout the construction period. Any damage ...
	B. Existing utilities and facilities
	1. Known existing utilities are indicated in the Construction Drawings. The Contractor shall hand excavate all excavations within 3 feet of areas where existing utilities are indicated, unless directed otherwise by the Owner’s Representative.
	2. The Contractor shall verify the actual locations of all existing utilities within the excavation area through the use of a qualified utility location services firm and by hand-excavation.
	3. The Contractor shall record the utility locations on the Record Drawings.
	4. After the actual locations and routing of the existing utilities have been found to be accurately determinable through hand-excavation and after approval from the Owner’s Representative, the Contractor may begin excavation using machinery in a mann...
	5. After excavation by machinery has begun, the Contractor shall continue to be fully responsible for all utilities found through the location services by hand-excavation and/or as indicated in the Construction Drawings.
	6. Any existing utility indicated in the Construction Drawings that is damaged by the Contractor shall be immediately repaired in a manner acceptable to the Owner’s Representative and at no additional cost to the Owner.
	7. If excavation or other work will be within 10 feet of any existing electrical utility either aboveground or belowground, lockout/tagout is required. The Contractor shall provide 1 working day’s prior notice to the Owner’s Representative of planned ...
	8. Notify the Owner’s Representative immediately if any existing utilities that were not indicated on the Construction Drawings are encountered during excavation.
	9. Obtain approval from the Owner’s Representative before backfilling existing utilities. Utility warning tape (provided by the Contractor) shall be placed 12 inches above existing utilities.
	10. Equipment and methods shall be utilized to protect the integrity of all lining/cover materials scheduled to remain in place. The Owner’s Representative may inspect for damage at any time. Repair damage as approved by the Owner’s Representative and...

	C. Protection of placed soil layers
	1. The Contractor shall be responsible for protection of all Work during construction. Contractor shall include additional erosion control measures to protect soils placed throughout the project as necessitated by the Contractor’s construction sequenc...
	2. No additional payment will be made for repair of eroded or damaged slopes.



	Part 2  PRODUCTS
	2.01 MATERIALS
	A. On-site fill material: Material shall be free from unsuitable material.
	B. Imported fill material: Material shall be free from unsuitable material and:
	1. Maximum particle size shall not exceed 3/8 inches in any direction. Larger-sized particles may be removed through screening or segregation during excavation.
	2. Imported fill material shall meet the Washington Department of Transportation (WSDOT) standard specifications for Common Borrow (WSDOT 2016 Standard Specification 9-03.14(3)).


	2.02 SOURCE QUALITY CONTROL
	A. Imported fill material is subject to the following requirements:
	1. All tests necessary for the Contractor to locate an acceptable source of imported fill material shall be made by the Contractor and submittals provided as stated above.
	2. No materials shall be delivered to the site until the proposed materials have been accepted in writing by the Owner’s Representative.
	3. Final acceptance shall be based on tests made on samples of material taken from the completed and compacted course. All testing for final acceptance shall be approved by the Owner’s Representative.
	4. If additional testing conducted by the Owner’s Representative (as part of the CQA) indicate that the material does not meet Specification requirements, material placement shall be terminated until corrective measures are taken. Material not conform...

	B. Pre-construction material quality evaluations shall be performed by the Contractor. The Owner’s Representative will be provided the opportunity to review all of the Contractor's pre-construction test results for acceptance and to classify the mater...


	Part 3  EXECUTION
	3.01 GENERAL
	A. Equipment
	1. All equipment and tools used in the performance of this work are subject to the approval of the Owner’s Representative before work is started.
	2. Provide compaction equipment appropriate for the material types to obtain the densities specified.
	3. Provide hand-operated compaction equipment in areas closer than 2 feet to structures to obtain the compaction densities specified.
	4. Operate compaction equipment in accordance with the Manufacturer’s instructions and recommendations. If inadequate densities are obtained, provide larger and/or different type equipment at no additional cost to the Owner.
	5. Provide equipment for applying water of a type and quantity adequate for the Work, free of leaks, and equipped with a distributor bar or other approved device to ensure uniform application.
	6. Provide equipment for mixing and drying out material, such as blades, discs, or other approved equipment.
	7. Provide equipment to control track out. Any track out noted by the Contractor, Owner’s Representative, or Owner shall be cleaned by the Contractor immediately at no additional cost to the Owner.

	B. Equipment for operating above geocomposite gas venting strips, geotextile (if required by the Owner), geomembrane cover strips (for geocomposite gas venting Strips), GCL, and geomembrane (collectively referred to as a geosynthetic product):
	1. Track-mounted equipment with low ground-pressure tracks, having a ground pressure of 5 pounds per square inch or less, shall be used for spreading materials over the geosynthetics. In no case shall tracked equipment be allowed to operate on less th...
	2. No equipment of any kind shall be allowed directly on top of the geosynthetic products.
	3. If equipment other than the above described track-mounted equipment is needed to complete the work, this equipment shall be operated above the geosynthetic products on temporary haul roads at least 3 feet thick. Material used in temporary haul road...

	C. Verification of conditions
	1. Verify all lines, limits, and grades prior to beginning construction activities. Adjust as necessary to accommodate settlement that may have occurred between the design survey and construction.
	2. Verify that the survey control system is installed and properly protected from construction operations prior to earthwork.


	3.02 EXCAVATION
	A. For excavations related to trenching, see Section 31 23 33 – Trenching and Backfilling.
	B. Protect bottoms of all excavations from free-standing water and frost. All soils in excavations or where fills will be placed shall be protected from movement or other damage due to frost penetration. Soil backfill, insulation, heat, or other metho...
	C. Proceed with excavation and stockpiling in an orderly manner that prevents the different materials from being mixed together during or after excavation.
	D. If excess fill is generated from the grading operations, the Contractor shall coordinate with the Owner’s Representative and Owner on whether the material may be reused at other locations within the Owner’s property or the material must be disposed...
	E. Limits of excavation
	1. Excavate to lines, grades, and dimensions shown on the Construction Drawings.
	2. Minimize excavation beyond limits shown on the Construction Drawings.

	F. Under no circumstances shall excavations be allowed within 5 feet horizontally of the geomembrane edge without approval of the Owner’s Representative. All such approved excavation shall be done with hand tools unless authorization is received in wr...

	3.03 OVER-EXCAVATION AND REPLACEMENT OF UNSUITABLE MATERIAL
	A. If during the excavation for elements of the work unsuitable material is encountered, over-excavation may be required.
	B. Any work associated with the over-excavation and replacement of unsuitable materials shall only be performed on the written approval of the Owner’s Representative.
	C. When approved, over-excavations for replacement of unsuitable material shall be completed in 1-foot-vertical increments. Notwithstanding other factors, this excavation shall be completed in accordance with Article 3.02 of this Section.
	D. Over-excavation shall be replaced using imported fill material or on-site fill material, unless otherwise directed by the Owner’s Representative, and compacted as required in this Section.
	E. If the over-excavation is a result of the Contractor’s means and methods or due to the Contractor’s negligence, the Contractor shall correct all unauthorized over-excavated areas at their sole expense.
	F. The Contractor shall provide the Owner’s Representative two working days’ notice prior to the start of any work associated with the over-excavation and replacement of unsuitable materials.
	G. This work shall be tracked and paid for under the Schedule A or Schedule B Additive Bid Items. Quantities of unsuitable material replaced shall be maintained by the Contractor for submission upon the request of the Owner’s Representative.

	3.04 STOCKPILING
	A. Stockpile materials in a manner that segregates different material types in different stockpiles as directed by the Owner’s Representative. The Contractor shall identify those stockpiles that are to be sorted, crushed, or screened.
	B. Materials shall only be stockpiled in the Owner-designated staging/stockpiling area shown on the Construction Drawings. Any stockpiles outside of the Owner-designated staging/stockpiling area must be approved by the Owner’s Representative.
	C. Before stockpiling any materials, the surface below the stockpile shall be cleared of vegetation, rocks, or other debris.
	D. Care shall be taken to prevent the contamination or deterioration of all stockpiled materials during construction, storage, and handling.
	E. Protect Owner-designated staging/stockpiling areas:
	1. All stockpiles shall have erosion control best management practices in place prior to any stockpiling.
	2. Direct surface water away from the stockpile sites so as to prevent erosion or deterioration of materials.
	3. The stockpiles must not be allowed to become contaminated with mud or other material.
	4. If the surrounding ground is wet and soft, or for any reason contaminants are carried into the stockpile, the Contractor shall provide and place granular material on the haul routes at no additional cost to the Owner and provide means of keeping th...
	5. All costs for storing, protecting, re-handling, and placing stockpiled material shall be considered incidental to the construction.
	6. If the stockpiled material becomes too wet, contaminated, or otherwise unusable during stockpiling, removal, handling, and/or placement, the Contractor shall dispose of and replace with an equal amount of material acceptable to the Owner’s Represen...
	7. All costs for replacement of contaminated or unusable materials due to the Contractor’s actions or inaction, as determined by the Owner’s Representative, will be borne solely by the Contractor.

	F. Stockpiles shall be made such that maximum long-term slope is at a ratio of 3 horizontal to 1 vertical.
	G. The Contractor shall maintain Owner-designated staging/stockpiling area during the Contract period in a neat and free-draining condition that prevents stormwater sediment transport.
	H. Upon completion of the work, the Contractor shall inventory all Contractor-imported materials remaining on site and coordinate with the Owner’s Representative and Owner if any of these materials may be utilized in other portions of the Owner proper...
	I. Any materials deemed unsuitable for the Work and not used shall remain the responsibility of the Contractor during the duration of the Work. The Contractor shall off-haul, dispose of properly, and clean the areas used for stockpiling at the conclus...

	3.05 PLACING AND COMPACTION OF MATERIALS
	A. Do not place fill materials until preparation of the underlying surface has been completed and has been accepted by the Owner’s Representative.
	B. Place fill materials to the lines and grades shown on the Construction Drawings.
	C. Fill materials shall not be placed over wet, frozen, or unstable subgrade surfaces.
	D. Stop fill placement temporarily during unsuitable weather conditions or as approved by the Owner’s Representative. Fill materials that do not meet specified moisture content shall not be placed, spread, or compacted. When Work is interrupted by hea...
	E. Uniformly grade areas to provide a finished surface that is smooth, compacted and free of irregularities. Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	F. If, in the opinion of the Owner’s Representative, the underlying surface is not suitable for subgrade fill placement, the underlying surface shall be corrected. Additional work shall include, but not be limited to, the following:
	1. If the underlying surface of any layer of the fill is too dry and/or too smooth to bond properly with the layer of material to be placed thereon, moisten and/or scarify to provide a satisfactory bonding surface before the next layer of fill materia...
	2. If the underlying surface of any layer of the fill is too wet, either remove and allow drying and/or scarifying in place to reduce the moisture content to the required amount in accordance with the requirements in the Contract Documents. Recompact ...

	G. Distribute the moisture content of the fill material uniformly throughout each layer of the material prior to and during compaction.
	H. If the Contractor cannot attain the specified densities with the maximum lift thicknesses specified, the lift thickness shall be reduced and/or heavier compaction equipment shall be provided. Adjustments to achieve compaction shall be at no additio...
	I. Specific compaction methods, as described below, shall be used in the areas indicated on the Construction Drawings:
	1. Each layer of the entire embankment, lagoon bottom, and other areas outside of the lagoon that will require compaction shall be compacted to 92% of the maximum density as determined by ASTM D1557. Horizontal layers shall not exceed 12 inches in dep...
	2. The Contractor shall procure a CQC testing firm to confirm that the Contractor is meeting the compaction requirements. This testing shall be completed using a nuclear density gauge (ASTM D6938), at the minimum testing frequency of one test per 10,0...


	3.06 SURFACE PREPARATION
	A. Tolerances
	1. Finished grades and subgrade surfaces for placement of geosynthetic products and final grades shall be within plus or minus 0.1 foot from required elevations unless otherwise noted.

	B. Prepared subgrade for GCL
	1. Prepare the subgrade surface for placement of the geomembrane and GCL by grading, scarifying, and compacting the upper 6 inches of material and recompacting to 92% of maximum dry density and to within 2% of the optimum moisture content determined b...
	2. After completion of excavation and prior to GCL deployment, proof-roll the surface with approved compaction equipment to detect soft or loose zones. As shown in the Construction Drawings, a geotextile may be installed at the Owner’s direction below...
	3. If soft or loose zones are found during proof-rolling, excavate the soft or loose material to a depth approved by the Owner’s Representative and backfill and compact as specified.
	4. GCL shall be placed on subgrades free of unsuitable material, including, but not limited to coarse particles, earth clods, uneven areas, ruts, roots, debris, and wood pieces. The following activities should be followed to ensure that a GCL is not d...
	a) Use offset stakes for areas where GCL are present (either visible or below the surface). Do not stake within these areas.
	b) Any survey stakes, if used, shall be pulled out of the soil surface. Breaking off the survey stakes at the ground surface is not allowed.
	c) Contractor shall rake or remove by hand, as necessary, any rocks or debris that protrudes from the surface greater than 3/8 inches.

	5. The Contractor shall shape the entire subgrade to a uniform surface running reasonably true to the line, grade, and cross section shown on the Construction Drawings. Leave subgrade with a surface that is smooth and without ruts.
	6. The Contractor shall take precautions not to disturb the exposed subgrade by minimizing construction traffic across the subgrade or using special equipment and/or construction methods to prepare the subgrade.
	7. The GCL installer and Owner’s Representative must inspect and approve the surface prior to the placement of the GCL.


	3.07 ACCEPTANCE
	A. The Contractor shall cooperate with the Owner’s Representative in the performance of compaction and gradation testing performed for Quality Assurance purposes.
	B. The Contractor retains all Ownership and responsibility for the earthwork until written acceptance by the Owner’s Representative.
	C. The Owner’s Representative will accept earthwork when:
	1. Conformance test results meet the requirements of the Contract Documents.
	2. Required documentation from the field and laboratory testing laboratories has been received and accepted.
	3. All repairs have been completed to the Owner’s Representative’s satisfaction.
	4. Written Certification Documents have been received by the Owner’s Representative.
	5. All required documentation from the material supplier and Contractor has been received and accepted.
	6. The material installation and compaction are complete.
	7. The Contractor has submitted to the Owner’s Representative all written Certification Documents and reports required by this Section.




	31 05 19-13 - Geotextiles for Earthwork
	Part 1  GENERAL
	1.01 SUMMARY
	A. Manufacturing and installation of geotextiles for separation, cushioning, and other applications as shown on the Construction Drawings.
	B. A geotextile may be installed under the liner system between the subgrade and the geosynthetic clay liner (GCL) at the option and direction of the Engineer and/or Owners’Owner’s Representative. In general, the geotextile may be required if sharp an...
	C. This Work is included as part of, but not limited to:
	1. Additive Bid Item Number (A or B)-2.0: Furnish and Install Geotextile

	D. Unless otherwise noted, test methods and material properties shall conform with the Geosynthetic Research Institute (GRI) Test Method GT12(a) – ASTM Version Test Methods and Properties for Nonwoven Geotextiles Used as Protection (or Cushioning) Mat...

	1.02 RELATED SECTIONS
	A. Section 31 00 00 – Earthwork
	B. Section 31 05 19.16 – Geomembranes for Earthwork
	C. Section 31 05 19.23 – Geosynthetic Clay Liners
	D. Section 31 05 19.26 – Geocomposites

	1.03 REFERENCES
	A. The publications listed herein form a part of this Section to the extent referenced. The publications are referred to in the text by basic designation only. The most recent version of the publication and test method in effect at the time of bidding...
	B. ASTM International
	1. D4439 Standard Terminology for Geosynthetics.
	2. D4873 Standard Guide for Identification, Storage, and Handling of Geosynthetic Rolls and Samples.

	C. Geosynthetic Research Institute
	1. GT12(a) GRI Test Method GT12(a) – ASTM Version, Test Methods and Properties for Nonwoven Geotextiles Used as Protection (or Cushioning) Materials

	D. Washington National Resource Conservation Service (WA NRCS)
	1. MS-209 Woven and Nonwoven Fabrics
	2. Code 521A Pond Sealing or Lining – Flexible Membrane (2013)

	E. Construction Quality Assurance Plan (CQAP)

	1.04 DEFINITIONS
	A. Definitions shall be in accordance with ASTM D4439, unless otherwise indicated.
	B. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality Assurance and Control.
	C. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality Assurance and Control.
	D. Geotextile: A nonwoven, pervious fabric sheet comprised of fibers held together through needle-punching.
	E. Installer: The party responsible for field handling, transporting, storing, deploying, seaming, temporary restraining (against wind), and installation of the geotextiles. The installer may also be referred to as the geotextile subcontractor.
	F. Manufacturer: The party, also referred to as the geotextile manufacturer or fabricator, responsible for the production of the geotextile.
	G. Minimum Average Roll Value (MARV): Minimum of a series of average roll values representative of geotextile furnished.
	H. Overlap: Distance measured perpendicular from overlying edge of one sheet to underlying edge of adjacent sheet.

	1.05 SUBMITTALS
	A. All submittals shall be made in accordance with Section 01 33 00 – Submittal Procedures.
	B. At least 10 working days prior to shipping geotextile to the site, the Contractor shall notify the Owners’Owner’s Representative of the shipping date.
	C. Prior to shipping geotextile to the site, the Contractor shall submit the following:
	1. Written procedures for storing, handling, installing, repairing, and seaming geotextiles.
	2. Manufacturer’s material specifications, product literature, and product sample for all materials.
	3. Manufacturer certifications for all geotextiles to be used, verifying that furnished products have specified property values. Certified property values shall be MARV for geotextiles furnished.
	4. Manufacturer's Source Quality Control testing results as required by this Section.

	D. Samples
	1. Geotextile: Label each with brand name, include furnished documentation of lot, and roll number from which each sample was obtained.
	2. Field-Sewn Seam: 5-foot length of seam, 1 inch wide with seam along center, for each type and weight of geotextile required for the Project.


	1.06 QUALITY CONTROL
	A. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control. These Technical Specifications apply to quality control and not to quality assurance.
	B. The Contractor shall be responsible for CQC. The Contractor shall engage and pay for the services of qualified staff to perform CQC for monitoring and documenting the quality of the geotextile in accordance with the Contract Documents.
	C. Unless otherwise specified, the Contractor shall complete CQC inspection, sampling, testing, or any other action as considered necessary by the Contractor to ensure that the Work has been completed in accordance with the Contract Documents. Notwith...
	D. Any Work that does not satisfy the requirements of the Contract Documents shall be corrected in accordance with the requirements of the Contract Documents or as approved by the Owners’Owner’s Representative, at the sole expense of the Contractor.

	1.07 DELIVERY, STORAGE AND HANDLING
	A. Follow shipment and storage requirements in GRI Test Method GT12(a).
	B. Delivery, storage, and handling of the geotextile shall conform to ASTM D4873.
	C. Ship the geotextile in an enclosed trailer. Ship and store geotextile with suitable wrapping for protection against moisture and ultraviolet exposure.
	D. Deliver each roll with sufficient information attached to identify it for inventory and CQC and CQA.
	E. Handle products in a manner that maintains undamaged condition.
	F. Immediately restore any damaged protective covering.
	G. Do not store products directly on the ground. Protect the geotextile from ultraviolet light exposure, precipitation, inundation, mud, dirt, dust, puncture, cutting, and other damaging or deleterious conditions.


	Part 2  PRODUCTS
	2.01 GENERAL
	A. The sheet edges shall be selvaged or finished to prevent outer material from separating from sheet. The unseamed sheet width shall be a minimum of 6 feet.
	B. Geotextiles shall be furnished in complete rolls as manufactured.

	2.02 Geotextile Cushion
	A. Products comprised of nonwoven, continuous-filament needle-punched polypropylene or polyester fabric; staple-filament needle-punched yarn oriented into a staple network that maintains its structure during handling, placement, and long-term service.
	B. The product cannot be heat burnished.
	C. The product must be resistant to soil chemicals.
	D. The product must be new product made from virgin materials.
	E. The product must meet the requirements from WA NRCS 521A (2013).
	F. The product must meet the Minimum Average Roll Values (MARVs) in Table 1:

	2.03 LABELING
	A. Mark or tag all geotextile rolls with the following information:
	1. Manufacturer’s or supplier’s name.
	2. Product identification.
	3. Lot number.
	4. Roll number.
	5. Roll dimensions.

	B. Mark special handling requirements on rolls.

	2.04 Sewing Thread
	A. Polymeric thread with strength properties equal to or greater than the geotextile.
	B. Chemical resistant.

	2.05 Manufacturer SOurce QUality Control
	A. Perform quality control tests of geotextiles as specified in Table 1.
	B. Reject rolls for which quality control requirements are not met.
	C. Certify the quality of the rolls of geotextile.
	D. Provide quality control certificates for each lot and each shift’s production. The quality control certificates shall include:
	1. Roll numbers and identification.
	2. Sampling procedures.
	3. Results of quality control tests, including a description of test methods used.



	Part 3  EXECUTION
	3.01 PREPARATION
	A. Prepare areas in which geotextile is to be placed to the lines and grades shown on the Construction Drawings. The surface shall be prepared in accordance with the Section 31 00 00 – Earthwork.
	B. Prior to installation of the geotextile, examine underlying surface for conformance with Contract Documents and for anything that may damage the geotextile; remove objectionable materials.

	3.02 INSTALLATION
	A. Geotextile shall be placed at the locations shown on the Construction Drawings.
	B. Geotextile shall be placed in accordance with the manufacturer's recommendations, standards, and guidelines and the requirements of this Section.
	C. At the time of installation, geotextile shall be rejected if it has defects, ribs, holes, flaws, presence of needles or needle fragments, deterioration, or damage incurred during manufacture, transportation, storage, or placement. Visual review of ...
	D. The geotextile shall be placed with the machine direction (long dimension) downslope, unless otherwise approved by the Owners’Owner’s Representative. The placed geotextile shall be laid smooth and free of tension, stress, folds, wrinkles, or creases.
	E. Adjacent strips shall be laid smooth and provide a minimum width of 12 inches of overlap for each joint. Overlap joints and seams shall be measured as a single layer.
	F. Cut geotextile using approved cutter only. Take care to protect other in-place geosynthetic materials when cutting geotextile.
	G. Securing pins or other methods that may damage the geomembrane shall not be permitted. Sandbags or other methods approved by the Owners’Owner’s Representative shall be used to secure the geotextile during installation and remain until replaced with...
	H. The geotextile shall be protected at all times during construction from contamination by surface water runoff or any other means. Do not entrap in the geotextile excessive dust, stones, or moisture that could damage or clog drains or filters or ham...
	I. After deployment, all geotextile shall be covered within 4 weeks to prevent exposure to ultraviolet radiation.

	3.03 Seams and Overlaps
	A. Ensure that no soil material could be inadvertently inserted beneath the geotextile at the seams of geotextiles.
	B. Continuously sew all geotextiles where the minimum overlap width cannot be achieved. Overlap 3 inches prior to seaming.
	C. Sew using polymeric thread with chemical resistance and strength properties equal to or exceeding those of the geotextile.
	D. For sewing, use a 401 two-thread chain stitch or equivalent.

	3.04 PROTECTION OF GEOTEXTILE
	A. When placing soil or other cover materials over geotextile, the Contractor shall ensure that:
	1. The geotextile is not damaged through puncturing, tearing, or any other mechanism.
	2. There is no slippage of the geotextile on underlying layers.
	3. No excessive tensile stresses are generated in the geotextile.
	4. Any damage to the geotextile shall be repaired at the Contractor’s sole expense.

	B. Do not operate machinery directly on the geotextile. If the geotextile is covered with less than a 2-foot thickness of soil, no equipment with a ground pressure greater than 5 pounds per square inch shall operate within 2 feet of the area underlain...

	3.05 REPAIRS
	A. Replace torn or damaged areas and holes by placing an overlay of the same geotextile having dimensions at least 12 inches greater than the tear or hole in all directions.
	B. When the maximum dimension of the tear or puncture exceeds 10% of the width of the geotextile roll, the entire sheet shall be removed and replaced with a new sheet.
	C. Remove any soil or other material which may have penetrated the torn geotextile and repair any damage to other materials or layers.

	3.06 Field Quality Assurance
	A. The Owners’Owner’s Representative will collect samples of geotextile delivered to the site for conformance testing and perform tests to determine product compliance with specified values.
	B. Samples will be taken across the entire width, excluding the first 3 feet of the roll, unless otherwise approved. Sample size will be 3 feet long by the roll width.

	3.07 Acceptance
	A. The Contractor retains all ownershipOwnership and responsibility for the geotextile until acceptance by Owners’Owner’s Representative.
	B. The Owners’Owner’s Representative accepts the geotextile when:
	1. Conformance tests verify product requirements.
	2. The installation is complete.
	3. Verification of the adequacy of all seams and repairs, including associated testing, is complete.
	4. Written certification documents have been received by the Owners’Owner’s Representative.




	31 05 19-16 - Geomembranes for Earthwork
	Part 1  GENERAL
	1.01 SUMMARY
	A. Manufacture, storage, delivery, and installation of HDPE geomembrane materials for the construction of the liner system as shown on the Construction Drawings.
	B. This Work is included as part of, but not limited to:
	1. Bid Item Number 4: Construction Quality Control
	2. Bid Item Number 8: Procure, Install, and Test HDPE Geomembrane Primary Liner
	3. Bid Item Number 9: Anchor Trench Construction
	4. Bid Item Number 10: Procure and Install HDPE Rub Sheets
	5. Bid Item Number 11: Install and Seal Pipe Penetration(s) to Liner System
	6. Bid Item Number 12: Procure and Install Gate Valve(s)


	1.02 RELATED SECTIONS
	A. The Work of the following Sections is related to the Work of this Section. It is the Contractor’s responsibility to perform all Work required by the Contract Documents. Other Sections not referenced below may also be related to the proper performan...
	1. Section 31 00 00 – Earthwork
	2. Section 31 05 19.13 – Geotextiles for Earthwork
	3. Section 31 05 19.23 – Geosynthetic Clay Liners
	4. Section 31 05 19.26 – Geocomposites
	5. Section 31 23 33 – Trenching and Backfilling
	6. Section 33 31 19 – Agricultural Waste Utility Piping


	1.03 REFERENCES
	A. The publications listed herein form a part of this Specification to the extent referenced. The publications are referred to in the text by basic designation only. The most recent version of the publication and test method in effect at the time of b...
	B. ASTM International
	1. D1238 Standard Test Method for Melt Flow Rates of Thermoplastics by Extrusion Plastometer.
	2. D1505 (or D792, Method B) Standard Test Method for Density of Plastics by the Density Gradient Technique.
	3. D4873 Standard Guide for Identification, Storage, and Handling of Geosynthetic Rolls and Samples.

	C. Geosynthetic Research Institute (GRI)
	1. GM13 Test Methods, Test Properties and Testing Frequency for High Density Polyethylene (HDPE) Smooth and Textured Geomembranes.

	D. Washington Natural Resources Conservation Service (WA NRCS)
	1. WA NRCS Code 521A
	2. MS-594 Geomembrane Liner

	E. Construction Quality Assurance Plan (CQAP)

	1.04 DEFINITIONS
	A. See Section 00 72 00 – General Conditions for contract definitions not described herein.
	B. Definitions shall be in accordance with ASTM D4439 unless otherwise indicated.
	C. Batch: Refers to the quantity of resin, usually the capacity of one railcar, used in the manufacture of the HDPE geomembrane sheet. The finished sheet shall be identified by a roll number corresponding to the particular batch of resin used.
	D. Bridging: When the geomembrane becomes suspended over the subgrade due to expansion or contraction of the material or poor installation.
	E. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality Assurance and Control.
	F. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality Assurance and Control.
	G. Extrudate: The molten polymer that is produced from an extruder during extrusion seaming. The polymer is initially in the form of a ribbon rod, bead, or pellets.
	H. Geomembrane: Refers to HDPE geomembrane manufactured and installed in accordance with the requirements of this Specification.
	I. Geomembrane subgrade: The surface upon which the geomembrane lies.
	J. Installer: The Contractor (or a subcontractor to the Contractor) shall act as the installer, i.e., the party responsible for field handling, transporting, storing, deploying, seaming, temporary restraining (against wind), and installation of the ge...
	K. Manufacturer: The party, also referred to as the geomembrane manufacturer or fabricator, responsible for the production of the geomembrane rolls from resin and for the quality of the resin.
	L. Master welder: The individual to whom the installer delegates responsibility for oversight of geomembrane seaming operations. The master welder shall be qualified in accordance with the requirements of this Specification.
	M. Overlap: Distance measured perpendicular from overlapping edge of one sheet to underlying edge of adjacent sheet.
	N. Owner’s Representative: Personnel employed by the Owner to conduct construction management services during construction.
	O. Panel: The unit area of geomembrane that will be seamed in the field. A panel is identified as a roll or portion of a roll without any internal seams.
	P. Panel Layout Drawings: Drawings submitted by the installer indicating panel numbers, field seams, and details.

	1.05 SUBMITTALS
	A. All submittals shall be made in accordance with Section 01 33 00 – Submittal Procedures.
	B. At least 10 calendar days prior to shipping geomembrane to the site, the Contractor shall notify the Owner’s Representative of the date of shipping.
	C. Prior to shipping the geomembrane to the site, the Contractor shall submit the following Product Data.
	1. Resin data
	a) Statement of production date or dates
	b) Certification stating that the resin meets the specification requirements
	c) Certification stating that all resin is from the same manufacturer
	d) Copy of quality control certificates issued by the manufacturer
	e) Test reports from the manufacturer

	2. Geomembrane roll data:
	a) Statement of production date or dates
	b) Laboratory test results and certification stating that the geomembrane meets the product requirements
	c) Certification stating that all geomembrane rolls are furnished by one supplier and that all rolls are manufactured from one resin type obtained from one resin supplier
	d) Copy of quality control certificates indicating compliance with requirements of this Specification
	e) Test reports from the manufacturer
	f) Statement listing percentages/total of processing aids, antioxidants, and other additives other than carbon black added to or in the resin
	g) Manufacturer’s recommended geomembrane delivery, storage, and handling instructions
	h) Manufacturer’s recommended geomembrane installation instructions


	D. After shipping the geomembrane to the site, the Contractor shall submit three samples of the HDPE geomembrane to be supplied for the Work. Each sample shall be one piece at least 12 inches wide and 48 inches long. Label each sample with brand name ...
	E. Prior to the commencement of geomembrane installation on any given day, the Contractor shall:
	1. Submit all quality control documentation from the previous working day’s geomembrane installation.
	2. Submit a subgrade acceptance certificate signed by the installation supervisor for each area to be covered by the geomembrane.

	F. Prior to the installation, submit proposed installation layout drawings showing the panel layouts for the geomembrane. Include both fabricated (if applicable) and field seams, the locations of all anchor trenches meeting the maximum spacing require...

	1.06 QUALITY ASSURANCE AND QUALITY CONTROL
	A. The Engineer and/or Owner will engage the services of a CQA laboratory for monitoring the quality and installation of the geomembrane unless otherwise specified.
	B. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control. The Contractor shall accommodate and provide support for CQA activities.
	C. The Owner’s Representative will be responsible for CQA. The Owner’s Representative will be responsible for observing and documenting periodic verification, checking, or testing for confirming that the quality of the geomembrane is in accordance wit...
	D. Contractor’s responsibilities
	1. The Contractor shall be responsible for CQC required in this section. The Contractor shall engage and pay for the services of a qualified subcontractor to perform CQC for monitoring, sampling, testing, and documenting the quality of the geomembrane...
	2. The subcontractor performing CQC shall have appropriate education and prior experience in conducting the specific quality control activities.
	3. The Contractor shall accommodate and provide support for quality assurance activities.

	E. The Contractor shall complete CQC inspection, sampling, testing, or any other action considered necessary by the Contractor to ensure that the Work has been completed in accordance with the Contract Documents. Notwithstanding the results of the Con...
	F. Repair and Protection: The Contractor shall:
	1. Upon completion of observation, testing, sample taking, and similar services, repair damaged construction and restore substrates and finishes to eliminate deficiencies, including deficiencies in visual qualities of exposed finishes.
	2. Protect construction exposed by or for quality control and quality assurance activities and protect repaired construction.
	3. Repair and protection is the Contractor’s responsibility, regardless of the assignment of responsibility for observation, testing, or similar services.

	G. The installer shall complete CQC inspection, sampling, testing, or any other action as considered necessary by the installer to ensure that the Work has been completed in accordance with the Contract Documents. Notwithstanding the results of the In...
	H. Any Work that does not satisfy the requirements of the Contract Documents shall be corrected in accordance with the requirements of the Specification or as approved by the Owner’s Representative at the sole expense of the Contractor.
	I. The Contractor and installer shall agree to participate in and conform with all items and requirements of CQA and CQC programs as outlined in this Section.

	1.07 QUALIFICATIONS
	A. Manufacturer qualifications
	1. Manufacturer shall be a commercial entity normally engaged in manufacture of geomembranes for waste containment applications.
	2. Manufacturer shall have at least 5 years’ continuous experience in the manufacturing of geomembrane rolls of the type specified.
	3. Manufacturer shall satisfy all appropriate trade certifications.

	B. Installer qualifications
	1. Installer: Must have at least 5 years’ continuous experience in the installation of the specified geomembrane and must have successfully installed a minimum of 10,000,000 square feet of welded polyethylene geomembrane with documented references.
	2. Master Welder: Must have completed a minimum of 5,000,000 square feet of polyethylene geomembrane seaming work using the type of seaming apparatus proposed for use on the Project.
	3. Other Seamers: Must have seamed a minimum of 1,000,000 square feet of HDPE geomembrane.
	4. Any deviations from the installer qualifications must be communicated to the Engineer and Owner in the Contractor’s bid, including rationale and extent of experience. The Engineer and Owner may waive the installer qualification requirements based o...


	1.08 DELIVERY, STORAGE, AND HANDLING
	A. Delivery, storage and handling of the geomembrane shall conform to ASTM D4873 and the manufacturer’s recommendations.
	B. The Contractor shall be responsible for coordination and payment of shipping, delivery, unloading, storing, handling, and installing the geomembrane.
	C. Each roll shall be labeled with the lot number, roll number, and other information necessary to identify it for inventory and CQC and CQA testing.
	D. Delivery
	1. Deliver materials to the site only after the Owner’s Representative accepts required submittals.
	2. Damaged rolls, as determined by the Owner’s Representative, shall be removed from the site.
	3. Deliver in rolls; do not fold.

	E. Upon delivery at the site, the Contractor and the Owner’s Representative will inspect the surfaces of all rolls for defects and for damage. This inspection shall be conducted without unrolling rolls unless defects or damages are found or suspected.
	1. The Owner’s Representative will determine:
	a) Rolls, or portions thereof, that should be rejected and removed from the site because they have significant flaws.
	b) Rolls or factory panels that include repairable flaws.
	c) Rolls that are not properly labeled. No unlabeled rolls shall be used for any application. Unlabeled rolls shall be removed from the site and replaced at the Contractor’s expense.
	d) Rolls whose lots do not match the lots included in the conformance testing shall be rejected.


	F. Immediately repair any damaged protective covering. Preserve the integrity and legibility of geomembrane roll labels.
	G. On-site storage
	1. Store geomembrane rolls to protect from puncture, dirt, grease, water, moisture, mud, mechanical abrasions, excessive heat, exposure to ultraviolet radiation, or any other deleterious conditions.
	2. Store geomembrane rolls on prepared surface.
	3. Do not stack geomembrane more than three rolls high.
	4. The Contractor is responsible for offloading, storing, and transporting material from the storage area to the area of installation.

	H. Handling on site:
	1. Use appropriate handling equipment to load, move, or deploy geomembrane rolls. Appropriate handling equipment includes cloth chokers, spreader bars, and roll bars.
	2. Dragging panels on ground surface will not be permitted.
	3. Do not fold geomembrane material. Folded geomembrane will be rejected.


	1.09 WARRANTY
	A. In addition to the 1-year warranty applicable to all the Work, as specified in Section 00 72 00 – General Conditions, certain elements of the project are to be warranted for an extended period following the completion of the initial 1-year warranty.
	B. Provide manufacturer’s warranty for geomembrane material in compliance with provisions of the conditions of the Contract. Provide a minimum 5-year pro rata warranty for the material against deterioration due to exposure to the elements, whether exp...
	C. Provide an installation warranty for geomembrane material in compliance with the conditions of the Contract. Provide a minimum of 2-year non-pro rata warranty for the installation against defects.
	D. Warranty period shall commence on the date of Substantial Completion.
	E. The warranties shall be provided to the Owner as purchaser and shall be signed by authorized representatives of the geomembrane manufacturer and installer.
	F. The manufacturer’s warranty must be received as a condition of Liner Material approval; the Installer’s warranty must be received as a condition for payment for liner installed.
	G. See Section 01 77 00 – Closeout Procedures for documentation requirements.


	Part 2  See Section 00 72 00 – General Conditions for additional details on warranties.PRODUCTS
	2.01 HDPE GEOMEMBRANE
	A. Shall meet the requirements of GRI Test Method GM13; based on WA NRCS 521A (2013) and MS-594.

	2.02 HDPE GEOMEMBRANE RESIN
	A. Resin shall be new HDPE of first quality, compounded, and manufactured specifically for producing HDPE geomembrane.
	B. Do not mix resin types during manufacturing.
	C. Resin shall meet the requirements in Table 1.

	2.03 EXTRUDATE ROD OR BEAD
	A. Extrudate rod or bead shall:
	1. Meet the manufacturer’s requirements.
	2. Be made from same resin as the geomembrane.
	3. Have thoroughly dispersed additives throughout rod or bead.
	4. Contain 2% to 3% carbon black.
	5. Be free of contamination by moisture or any other foreign matter.


	2.04 EQUIPMENT
	A. The Contractor shall provide extrusion welding equipment that is equipped with gauges showing temperatures in the extruder apparatus and at the nozzle (temperature at the nozzle may be measured by external temperature gauge).
	B. The Contractor shall provide fusion welding equipment that is an automated variable-speed vehicular-mounted apparatus equipped with devices adjusting and giving temperatures at wedge. The pressure shall be controlled by a spring, pneumatic control,...
	C. Seam welding accessories shall meet the following requirements:
	1. The Contractor shall maintain sufficient operational seaming equipment to continue work without delay.
	2. Only apparatus that the Owner’s Representative has specifically approved by make and model shall be used.
	3. Equipment shall be powered by an electric generator (or generators) capable of providing constant voltage under the maximum anticipated combined load.
	4. Electric generators shall not be placed on the geomembrane, unless specifically approved by Owner’s Representative. If the Owner’s Representative approves placement of electric generators on the geomembrane, a protective lining and double containme...

	D. Equipment used for seaming shall not damage the geomembrane nor the geosynthetic clay liner (GCL).

	2.05 MANUFACTURER SOURCE QUALITY CONTROL
	A. The manufacturer shall perform source quality control testing on the geomembrane at the manufacturing plant as indicated in GRI Test Method GM13.


	Part 3  EXECUTION
	3.01 GEOMEMBRANE SUBGRADE
	A. Prepare areas in which geomembrane is to be placed to the lines and grades shown on the Construction Drawings. The surface shall be prepared in accordance with Section 31 00 00 – Earthwork and the following requirements.
	B. In general, the geomembrane will be installed on any combination of the following:
	1. An approved geocomposite venting material
	2. An approved GCL

	C. The surface on which the geomembrane is to be installed shall be smooth and free of any debris, angular gravel, rocks, sharp objects, grade stakes or hubs, or any other protrusions or deleterious material larger than 3/8 inch that may damage the ge...
	D. The Contractor shall be solely responsible for protection of the geomembrane subgrade surface, including the intrusion of surface water beneath the geomembrane. Any damage to the geomembrane subgrade, including damage caused by geomembrane installa...
	E. Edges of anchor trenches, other excavations, and grade changes shall be rounded to a minimum 6-inch radius, chamfered to an angle of no less than 135 degrees, or, with the prior written approval of the Owner’s Representative, cushioned using a geot...
	F. Geomembrane shall not be placed in an area which has been softened as a result of precipitation.
	G. The liner shall not be placed until the subgrade has been approved by the Owner’s Representative.

	3.02 PREPARATION
	A. Placement conditions: Geomembrane placement shall not proceed at an ambient temperature below 40 ˚F or above 100 ˚F as measured 6 inches above the geomembrane surface unless otherwise authorized by the Owner’s Representative. Geomembrane shall not ...
	B. The installer shall perform and test trial welds on samples of geomembrane to verify the performance of welding equipment, seaming methods, and conditions.
	C. No seaming equipment or welder shall be allowed to perform production welds until equipment and welders have successfully completed trial welds.

	3.03 ANCHOR TRENCH
	A. The anchor trench provides permanent anchoring for the liner and shall be constructed in accordance with the Construction Drawings. The trench corners shall be slightly rounded to prevent sharp bends in the liner.
	B. If sloughing of the trench occurs, the sloughed soils shall be removed and necessary repairs shall be made to provide a smooth trench wall. Standing water, mud, and snow shall be removed prior to liner placement and trench backfill.
	C. Soil material used for backfilling the trench shall meet the requirements specified in Article 3.02 and Section 31 23 33 – Trenching and Backfilling. The trench shall be backfilled in two equal lifts and compacted by rolling with rubber-tired equip...

	3.04 INSTALLATION
	A. Installation each day shall not begin until the Contractor has submitted to the Owner’s Representative the previous working day’s quality control documentation.
	B. Wherever possible, the Contractor shall complete deployment, trench backfill, and welding at the same temperature or within as narrow a temperature range as practical. The Contractor shall avoid completing these activities during extreme hot or col...
	C. The liner shall be installed with a minimum of handling by using a spreader bar assembly attached to a front-end loader, track-hoe bucket, or by other methods recommended by the geomembrane manufacturer. The liner shall be placed parallel to the di...
	D. Do not allow any vehicular traffic directly on geomembrane. If the geomembrane is covered with less than 2-foot thickness of soil, no equipment with a ground pressure of greater than 5 psi shall operate within 2 feet (vertical) of the area underlai...
	E. Deployment
	1. The Contractor shall give careful consideration to the timing and temperature during deployment. The Contractor shall focus on verifying that:
	a) There is no bridging or excessive stress in the geomembrane.
	b) There are no wrinkles in the geomembrane that will fold over when covered with soil material and no wrinkles that exceed 4 inches in height.

	2. Panel identification: Assign an identifying code number to each panel that is consistent with the Contractor's panel layout drawing. The coding shall be coordinated with the Owner’s Representative.
	3. Panels shall be oriented perpendicular to the line of the slope crest (i.e., down and not across the slope). Each panel shall be laid out and positioned to minimize the number and length of liner seams and in accordance with the manufacturer’s reco...
	4. Do not damage geomembrane by handling, equipment trafficking, hydrocarbon leakage, or any other means.
	5. The liner shall be loosely laid over the subgrade with sufficient slack to accommodate thermal expansion and contraction.
	6. Unroll geomembrane panels using methods that will not damage, stretch, or crimp the geomembrane.
	7. Use deployment methods that minimize wrinkles and differential wrinkles between adjacent panels. The methods used to place panels shall minimize wrinkles, especially along field seams.
	8. When recommended by the manufacturer, a geosynthetic rub sheet shall be used under the liner when dragging or moving the panels.
	9. Visually inspect the geomembrane for imperfections. Mark faulty or suspect areas for repair.
	10. Sufficient geomembrane shall be installed to account for shrinkage and contraction while avoiding wrinkles. Installed geomembrane shall be stress-free with no bridging before it is covered.
	11. Before wrinkles fold over, attempt to push them out. Wrinkles that cannot be pushed out shall be cut out and the cuts repaired prior to burial.
	12. Remove wrinkled or folded material.
	13. Personnel walking on the geomembrane shall not engage in activities or wear types of shoes that could damage the geomembrane.
	14. The geomembrane surface shall not be used as a work area or for preparing patches, storing tools and supplies, or other uses.
	15. Protect the geomembrane in areas of heavy traffic by placing a protective cover that is compatible with and shall not damage the geomembrane.

	F. Seam layout
	1. Liner panels shall have a minimum seam overlap 4 inches for extrusion welding and 4 inches for double-fusion welding.
	2. Seams shall be oriented perpendicular to the line of the slope crest (i.e., down and not across the slope).
	3. Minimize the number of field seams in corners, odd-shaped geometric locations, and exterior corners.
	4. Use a seam numbering system that is compatible with the panel numbering system. Coordinate the seam numbering system with the Owner’s Representative.
	5. Panels shall be shingled on all slopes such that the upper panel is overlapped above the lower panel.

	G. General welding procedures
	1. Do not commence welding with welding apparatus until a trial weld test sample made by that apparatus passes the trial weld test.
	2. During all welding operations, at least one master welder shall be present and shall provide supervision over other welders.
	3. Clean the geomembrane surface of grease, moisture, dust, dirt, debris, or other foreign material.
	4. Overlap panels a minimum 4 inches for extrusion welding and 4 inches for double-fusion welding.
	5. Solvents or adhesives shall not be used unless the product is approved, in writing, by the Owner’s Representative.
	6. If required, provide a firm substrate by using a flat board, a conveyor belt, or similar hard surface directly under the weld overlap to achieve firm support.
	7. The primary method of seaming shall be hot wedge fusion welding. Fillet extrusion welding shall be used for repairs, T-seams, and detail work.

	H. Extrusion welding
	1. Extrusion welding shall be used only for repairs (e.g., patches or caps) and areas not accessible to fusion welding equipment.
	2. Extrusion welding equipment and accessories shall be in accordance with the liner manufacturer’s recommendations.
	3. The extrusion welder shall be calibrated at least once per day at the beginning of each seaming period.
	4. To ensure proper bonding of the extrusion weld, edges of the patch material and the adjacent liner shall be properly abraded by a light grinding a maximum of 1/4 inch beyond the weld bead area. This operation shall be done no more than 15 minutes b...
	5. Adjacent panels shall be tack bonded together using procedures that do not damage the geomembrane, allow the required tests to be performed, and are not detrimental to final seaming. Tack welded panels shall not be left overnight.
	6. Welding apparatus shall be free of heat-degraded extrudate before welding. Purge extruder prior to beginning seam until all heat-degraded extrudate has been removed from barrel.
	7. The edge of the top sheet of geomembrane shall be beveled to a minimum of 45 degrees and to the full thickness of geomembrane before extrusion welding.
	8. The ends of all seams that are more than 5 minutes old shall be grinded when restarting the weld.
	9. Grind across, not parallel to, welds.
	10. Change grinding discs frequently. Do not use clogged discs.
	11. Maintain one spare operable extrusion welding apparatus on site at all times.

	I. Hot wedge welding
	1. Hot wedge welding shall be accomplished by a double-wedge fusion welder that produces a double track weld.
	2. Welding equipment and accessories shall be in accordance with the liner manufacturer’s recommendations.
	3. The welder shall be calibrated at least once per day at the beginning of each seaming period.

	J. Trial welds shall be performed at the following minimum frequency:
	1. At least two per day per welder and machine, with one prior to the start of work and one at mid-shift, as well as when directed by the Owner’s Representative.
	2. Every 2 hours when using a fusion welder to weld across seams.
	3. At least one per weld per shift.
	4. Whenever the ambient temperature changes more than 20 ˚F since the previous trial weld.

	K. Trial welds shall be performed in the same surroundings and environmental conditions as the production welds (e.g., in contact with the geomembrane subgrade and similar ambient conditions).
	L. All trial welds shall be tested as follows:
	1. Five 1-inch-wide test strips shall be cut from the trial weld.
	2. Each of the five specimens shall be quantitatively tested in the field using a tensiometer. The specimens shall be tested first for peel and then for shear in accordance with ASTM D6392.
	3. The remaining sample shall be retained by the Contractor for future testing. The remaining sample shall be marked with the seamer’s initials, date, time, and seaming machine identification.
	4. A trial weld specimen shall pass when the results for both peel and shear tests exceed the requirements of this Section. For double-wedge fusion welding, both welds shall be individually tested, and both welds shall be required to pass in peel.

	M. If a trial weld fails, neither the seaming apparatus nor seamer shall be accepted and neither shall not be used for seaming until deficiencies are corrected and two passing full-trial weld samples and tests are achieved consecutively. The physical ...
	N. HDPE geomembrane seams shall conform to the requirements in Table 2.
	O. Inspection
	1. Examine all welds and non-weld areas of the geomembrane for defects, holes, blisters, undispersed raw materials, and any sign of contamination by foreign matter. The surface of the geomembrane shall be clean at the time of the examination.

	P. Repair and nondestructively test each suspect location both in weld and non-weld areas. Do not cover geomembrane at locations that have been repaired until test results with passing values are available.

	3.05 GAS VENTING
	A. When specified, gas vent flaps or vent pipes shall be installed in accordance with the Construction Drawings to provide adequate venting for the liner system. See specification Section 33 31 19 – Agricultural Waste Utility Piping.

	3.06 QUALITY CONTROL
	A. General
	1. The Contractor and all subcontractors, including the manufacturer and the installer, shall participate in and conform with all terms and requirements of the quality control specified herein.

	B. Nondestructive testing
	1. Field seams shall be nondestructively tested over their full length. Seam testing shall be performed as the work progresses.
	2. Nondestructive testing, as specified herein, shall be completed by the Contractor as part of its CQC. The Contractor may undertake nondestructive testing in addition to that specified.
	3. The Contractor shall pressure test all fusion-welded seams. Fusion-welded seams that, in the opinion of the Owner’s Representative, cannot be pressure tested shall be vacuum tested.
	4. The Contractor shall vacuum test all extrusion-welded seams and those fusion-welded seams that, in the opinion of the Owner’s Representative, cannot be pressure tested.
	5. Both pressure testing and vacuum testing shall be completed as specified over the full length of the seam.
	6. All testing shall be performed as the seaming progresses and not at the completion of all the field seaming. Complete all required repairs in accordance with this Section.
	7. Pressure testing shall be completed according to ASTM D5820, the liner manufacturer’s recommendations, and the following procedure:
	a) Seal both ends of the seam to be tested.
	b) Insert needle or other approved pressure-feed device into one end of the channel created by the double-wedge weld.
	c) Energize the air pump to a pressure between 25 and 30 pounds per square inch.
	d) Close the valve and maintain test pressure for a minimum of 5 minutes.
	e) If pressure loss exceeds 3 pounds per square inch in 3 minutes or does not stabilize in Step D, locate the faulty area, mark the location, and repair in accordance with this Section. Repeat the pressure testing procedure on both sides of the repair.
	f) If the pressure was sustained, puncture the opposite end of the seam to release the air pressure. If the pressure is relieved from the puncture, the seam can be accepted.
	g) If the pressure does not release, there is a blockage present. Locate the blockage and repeat the testing procedure on both sides of blockage.
	h) Remove needle or other approved pressure-feed device and seal penetration holes by extrusion welding.


	C. Vacuum box tests shall be performed in accordance with ASTM D5641 on all seams and repairs made by extrusion. The location of all defective seams shall be marked and repaired.
	D. Seams that the Owner’s Representative agrees cannot be nondestructively tested shall be treated by the Contractor as follows:
	1. If the weld is accessible to testing equipment prior to final installation, nondestructively test the weld prior to final installation.
	2. If the weld cannot be tested prior to final installation, a cap strip shall be provided over the weld. The welding and cap-stripping operations shall be observed by both the Owner’s Representative and the Contractor’s CQC representative to ensure u...

	E. Destructive testing
	1. Destructive testing, as specified herein, shall be completed by a designated independent laboratory as part of CQA.
	2. Samples for destructive testing shall be collected by the Contractor, at locations specified by the Owner’s Representative, at no more than one sample per 500 feet of seam length. All destructive seam samples shall be tested in shear and peel modes...
	3. The Owner’s Representative will specify test locations based on the minimum frequency or suspicion of excess crystallinity, contamination, offset welds, or suspected defect. The Owner’s Representative may increase the test frequency based on margin...
	4. Sampling procedures
	a) The Contractor shall cut samples at locations designated by the Owner’s Representative as the welding progresses.
	b) The sample shall be a minimum of 12 inches wide by 44 inches long with the seam centered lengthwise.
	c) The Owner’s Representative will provide a unique number for each sample. The Contractor shall mark the sample number and location, including dimensions, on the panel layout drawing.

	5. The Contractor shall immediately repair all holes in the geomembrane resulting from destructive test sampling. Repair in accordance with repair procedures described in this Section. Test the continuity of the repair in accordance with the nondestru...
	6. The Contractor shall divide the sample into four parts as follows:
	a) Cut a 1-inch-wide strip from each end of the sample.
	b) Cut one 12-by-12-inch portion to be retained by the Contractor.
	c) Cut one 12-by-18-inch portion to be submitted for testing.
	d) Cut one 12-by-12-inch portion to be retained by the Owner’s Representative on behalf of the Owner for archive storage.

	7. The Contractor shall field test the two 1-inch-wide strips specified above as follows:
	a) Both samples shall be tested using a tensiometer for peel and shear.
	b) Both test strips shall meet the peel and shear requirements for welded seams as per this Section.
	c) If any field test sample fails, follow failed test procedures as per this Section.

	8. The designated independent laboratory will perform, at a minimum, the following tests to determine the geomembrane weld compliance with these Specifications:
	a) Seam strength: ASTM D6392.
	b) Peel Adhesion: ASTM D6392.
	c) At least five specimens shall be tested for each test method. All specimens shall meet minimum requirements.
	d) None of the peel specimens may peel 100%, or the entire sample shall be considered as failing.
	e) All tests shall exhibit a Film Tearing Bond type of separation in which the geomembrane material tears before the weld.
	f) If any test samples fail to achieve the minimum requirements of this Section, follow the failed test procedures as per this Section.

	9. The Contractor shall allow 2 working days from delivery of the destructive test sample to the designated independent laboratory before the placement of any material over the geomembrane.
	10. If the Contractor chooses to place material over the geomembrane prior to 2 working days from delivery of the sample to the designated independent laboratory, and any of the above tests fail to achieve the requirements of this Section, the Contrac...

	F. Failed weld procedures
	1. The Contractor shall follow these procedures when there is a destructive test failure. The procedures shall apply to test failures determined by both the Owner’s Representative, based on laboratory test results, and the Contractor, based on field t...
	2. Whenever a sample fails, the Contractor shall provide additional testing for seams that were welded by the same welder and welding apparatus or welded during the same time shift.
	3. With respect to the seam from which the failed sample was taken, the Contractor shall follow one of the following two options:
	4. Option 1
	a) Reconstruct the seam between any two passing test locations. The weld flap shall not be extrusion welded.
	b) Reconstruction methods shall include cap stripping of the seam or replacing the seam with a new 1-foot-wide panel and welding in place.

	5. Option 2
	a) Trace the weld for a minimum of at least 10 feet in both directions from the location of the failed test, or to the end of the weld.
	b) Obtain a small sample at both locations for an additional field test.
	c) If these additional test samples pass field tests, then take laboratory samples.
	d) If the laboratory samples pass, then reconstruct the weld or cap between the two test sample locations that bracket the failed test location.
	e) If any sample fails, then repeat the process to establish the zone in which the weld must be reconstructed.


	G. The Owner’s Representative will accept welded seams only as follows:
	1. Seams that have passed nondestructive testing and that are bracketed by two locations from which samples have passed destructive tests.

	H. For reconstructed seams exceeding 50 feet, a sample taken from within the reconstructed weld shall pass destructive testing.

	3.07 REPAIR PROCEDURES
	A. All defective liner areas and failed seams shall be repaired and retested.
	B. The Contractor shall remove damaged geomembrane and replace with acceptable geomembrane materials if damage cannot be repaired to the satisfaction of the Owner’s Representative.
	C. Repair, removal, and replacement shall be at the Contractor's sole expense if the damage results from the Contractor or any of the Contractor’s subcontractor activities.
	D. The Contractor shall repair any portion of the geomembrane exhibiting a flaw or failing a destructive or nondestructive test.
	E. Patching is used to repair tears, punctures, material defects, and holes larger than 1/2 inch in diameter. Surfaces of the liner to be patched shall be cleaned before the repair. All patches shall be of the same liner material and extend a minimum ...
	F. Holes smaller than 1/2 inch in diameter shall be repaired by a bead of extrudent.
	G. Failed seams shall be repaired by installing a cap strip over the entire length of failed seam. The cap strip shall be of the same liner material and shall extend beyond the failed seam a minimum of 6 inches in all directions. Alternatively, the up...
	H. Repairs shall satisfy the following requirements as indicated:
	1. For repairs incorporating extrusion welding, abrade the geomembrane surfaces to be repaired no more than 15 minutes prior to the repair.
	2. For all repairs, clean and dry all surfaces at the time of repair.
	3. All repair procedures, materials, and techniques shall be accepted in advance of the specific repair by the Owner’s Representative.
	4. Unless otherwise instructed by Owner’s Representative, cut the geomembrane below large caps to avoid water or gas collection between the sheets.

	I. Verification of repair
	1. The Contractor shall number, mark, and log each patch repair. Repair numbering shall be coordinated with the Owner’s Representative.
	2. The Contractor shall nondestructively test each repair using methods specified in this Section.
	3. The Contractor shall complete destructive tests at the discretion of the Owner’s Representative.

	J. Repairs shall be reconstructed until nondestructive and destructive (where required) test results achieve the requirements of this Section.

	3.08 APPURTENANCES
	A. The liner shall be mechanically attached to pipe, concrete, or steel structures as shown in the Construction Drawings and according to the liner manufacturer’s recommendations.
	B. Pipe boots: Pipe boots fabricated in the field shall be from the same material as the liner. The boots shall be welded to pipes of the same material as the liner. See specification Section 33 31 19 – Agricultural Waste Utility Piping.

	3.09 GEOMEMBRANE ACCEPTANCE
	A. The installer shall retain Ownership and responsibility of the geomembrane until the Owner’s Representative accepts it.
	B. The Owner’s Representative will accept the geomembrane installation after:
	1. All required documentation from the manufacturer and installer has been received and accepted.
	2. Test reports verifying material properties have been received and accepted by the Owner’s Representative.
	3. The Owner’s Representative has completed final inspection and confirms that all noted defects have been repaired.
	4. Contractor has supplied the Owner’s Representative a set of panel layout drawings.




	31 05 19-23 - Geosynthetic Clay Liners
	Part 1  GENERAL
	1.01 SUMMARY
	A. Manufacture, storage, delivery, and installation of a geosynthetic clay liner (GCL) for the construction of the double-liner system as shown on the Construction Drawings.
	B. This Work is included as part of, but not limited to:
	1. Bid Item Number 7: Procure and Install Secondary Geosynthetic Clay Liner


	1.02 RELATED SECTIONS
	A. The Work of the following Sections is related to the Work of this Section. It is the Contractor’s responsibility to perform all Work required by the Contract Documents. Other Sections not referenced below may also be related to the proper performan...
	1. Section 31 00 00 – Earthwork
	2. Section 31 05 19.13 – Geotextiles for Earthwork
	3. Section 31 05 19.16 – Geomembranes for Earthwork
	4. Section 31 05 19.26 – Geocomposites
	5. Section 31 23 33 – Trenching and Backfilling


	1.03 REFERENCES
	A. The publications listed herein form a part of this Section to the extent referenced. The publications are referred to in the text by basic designation only. The most recent version of the publication and test method in effect at the time of bidding...
	B. ASTM International:
	1. D5887, Test Method for Measurement of Index Flux through Saturated Geosynthetic Clay Liner Using Flexible Wall Permeameter.
	2. D5888, Identification, Storage, and Handling of Geosynthetic Clay Liners.
	3. D5890, Test Method for Swell Index of Clay Mineral Component of Geosynthetic Clay Liners.
	4. D5891, Standard Test Method for Fluid Loss of Clay Component of Geosynthetic Clay Liners.
	5. D5993, Standard Test Method for Measuring Mass per Unit Area of Geosynthetic Clay Liners.

	C. Washington Natural Resources Conservation Service (WA NRCS):
	1. WA NRCS Code 521A
	2. NRCS MS-595 Geosynthetic Clay Liner
	3. WA NRCS MS-223 Geosynthetic Clay Liner

	D. Construction Quality Assurance Plan (CQAP)

	1.04 DEFINITIONS
	A. Bentonite: Clay soils comprised primarily of sodium montmorillonite, characterized by high swelling potential and low hydraulic conductivity.
	B. Construction Quality Assurance (CQA) inspector: The professional representative of the CQA monitoring firm shall be responsible for implementation of the CQAP.
	C. Geomembrane: An essentially impermeable HDPE membrane; see Section 31 05 19.16 – Geomembranes for Earthwork for further details.
	D. Geosynthetic Clay Liner (GCL): Manufactured liner material consisting of a layer of high shrink-swell sodium bentonite encapsulated by two geosynthetics.
	E. Installer: Party responsible for GCL handling, transporting, storing, deploying, protecting, sampling, patching (damaged GCL), and temporary restraining (against wind and thermal/solar expansion) at the construction site.
	F. Lot: Group of consecutively numbered rolls from the same manufacturing line.
	G. Manufacturer: The party responsible for the production and quality of the GCL panels.
	H. Minimum Average Roll Value (MARV): The minimum average value of a particular physical property of a material.
	I. Owner’s Representative: Personnel employed by the Owner to conduct construction management services during construction.
	J. Overlap: The width of material of a GCL panel in contact with an adjacent GCL panel. The distance measures perpendicular from the overlying edge of one panel to the underlying edge of the other.
	K. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality Assurance and Control.
	L. CQA: Refer to Section 01 43 00 – Quality Assurance and Control.

	1.05 SUBMITTALS
	A. All submittals shall be made in accordance with Section 01 33 00 – Submittal Procedures.
	B. At least 10 working days prior to shipping GCL to the site, the Contractor shall notify the Owner’s Representative of the date of shipping.
	1. GCL:
	a) Certification stating that the GCL meets the product requirements in Article 2.05.
	b) Copy of quality control tests performed by manufacturer.


	C. Installer qualifications:
	1. Submit the name of installer, resume of installation supervisor/field engineer to be assigned to the project, and list of projects completed by installer that involved geomembranes and GCLs.

	D. Submit Quality Control Plan and manufacturer installation procedures 3 weeks prior to installation, including:
	1. Copy of manufacturer’s quality control plan, including a list of quality control tests performed and typical testing frequencies.
	2. Recommended installation procedures.

	E. Granular (loose) Bentonite product data and manufacturer certification: submit written certification that granular (loose) bentonite meets the requirements of the bentonite included in the GCL.
	F. Prior to the installation, submit proposed installation layout drawings showing the panel layouts for the GCL. Include both fabricated (if applicable) and field seams, the locations of all anchor trenches meeting the maximum spacing requirements, p...

	1.06 QUALITY ASSURANCE AND QUALITY CONTROL
	A. The Engineer and/or Owner will engage the services of a CQA field inspector and a CQA laboratory for monitoring the quality and installation of the GCL unless otherwise specified.
	B. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control. The Contractor shall accommodate and provide support for CQA activities.
	C. The Owner’s Representative will be responsible for CQA. The Owner’s Representative will be responsible for observing and documenting periodic verification, checking, or testing for confirming that the quality of the geosynthetics is in accordance w...
	D. Contractor’s responsibilities:
	1. Contractor shall be responsible for CQC required in this section. Contractor shall engage and pay for the services of a qualified subcontractor to perform CQC for monitoring, sampling, testing, and documenting the quality of the GCL in accordance w...
	2. The subcontractor performing CQC shall have appropriate education and prior experience in conducting the specific quality control activities.

	E. The Contractor shall accommodate and provide support for quality assurance activities. The Contractor shall complete CQC inspection, sampling, testing, or any other action as considered necessary by the Contractor to ensure that the Work has been c...
	F. Repair and Protection: The Contractor shall:
	1. Upon completion of observation, testing, sample taking, and similar services, repair damaged construction and restore substrates and finishes to eliminate deficiencies, including deficiencies in visual qualities of exposed finishes.
	2. Protect construction exposed by or for quality control and quality assurance activities and protect repaired construction.
	3. Repair and protection is the Contractor’s responsibility, regardless of the assignment of responsibility for observation, testing, or similar services.

	G. The installer shall complete CQC inspection, sampling, testing, or any other action as considered necessary by the installer to ensure that the Work has been completed in accordance with the Contract Documents. Notwithstanding the results of the In...
	H. Any Work that does not satisfy the requirements of the Contract Documents shall be corrected in accordance with the requirements of the Specification or as approved by the Owner’s Representative at the sole expense of the Contractor.
	I. The Contractor and installer shall agree to participate in and conform with all items and requirements of CQA and CQC programs as outlined in this Section.

	1.07 QUALIFICATIONS
	A. Manufacturer qualifications:
	1. Manufacturer shall be a commercial entity normally engaged in the manufacture of GCL for waste containment applications.
	2. Manufacturer shall have at least 5 years’ continuous experience in the manufacture of GCL rolls of the type specified.
	3. Manufacturer shall satisfy all appropriate trade certifications.

	B. Installer qualifications:
	1. Have experience in constructing lining/closure projects using GCL products.
	2. Have experience installing GCLs on at least five projects and have installed a minimum of 2,000,000 square feet of GCL materials.
	3. Installer shall have at least 5 years’ continuous experience in the installation of the specified GCL.
	4. Any deviations from the installer qualifications must be communicated to the Engineer and Owner in the Contractor’s bid, including rationale and extent of experience. The Engineer and Owner may waive the installer qualification requirements based o...

	C. The Contractor and installer shall agree to participate in and conform with all items and requirements of CQA and CQC programs as outlined in this Section.

	1.08 DELIVERY, STORAGE, AND HANDLING
	A. Delivery, storage, and handling of the GCL shall conform to the manufacturer’s recommendations, NRCS MS-595 – Geosynthetic Clay Liner, and ASTM D5888 unless otherwise specified. In the event of a conflict, the most stringent requirement shall govern.
	B. The Contractor (and/or installer) shall be responsible for coordination and payment of shipping, delivery, unloading, storing, handling, and installing the GCL.
	C. Each roll shall be labeled with the lot number, roll number, and other information necessary to identify it for inventory and CQC and CQA testing.
	D. Delivery:
	1. Deliver material to the site only after the Owner’s Representative accepts required submittals.
	2. Material shall be covered with a waterproof, tightly fitting, plastic covering resistant to ultraviolet degradation.
	3. Ship less than 1 month prior to scheduled installation.
	4. Each roll shall be marked with the following information:
	a) Manufacturer’s name.
	b) Product identification.
	c) Lot or batch number.
	d) Roll number.
	e) Roll dimensions.


	E. Upon delivery at the site, the Contractor and the Owner’s Representative will inspect the surfaces of all rolls for defects and for damage. This inspection shall be conducted without unrolling rolls unless defects or damages are found or suspected.
	1. The Owner’s Representative will determine:
	a) Rolls, or portions thereof, that should be rejected and removed from the site because they have significant flaws.
	b) Rolls or factory panels that include repairable flaws.
	c) Rolls that are not properly labeled. No unlabeled rolls shall be used for any application. Unlabeled rolls shall be removed from the site and replaced at the Contractor’s expense.
	d) Rolls whose lots do not match the lots included in the conformance testing shall be rejected.


	F. Immediately repair any damaged protective covering. Preserve the integrity and legibility of roll labels.
	G. Storage on site:
	1. Store rolls in space allocated on the Construction Drawings or specified by the Owner’s Representative. Space should be at high ground level or elevated above ground surface.
	2. Store rolls to protect from puncture, dirt, grease, water, moisture, mud, mechanical abrasions, excessive heat, or any other deleterious condition. GCL needs to be kept dry and away from potential flooding or high storm runoff.
	3. Storage methods shall include storing the rolls tarped on pallets, under a roof in a clean, dry protected area, and storing the rolls on a flat, dry, stable surface suitably covered with protective waterproof tarps.
	4. Stack no more than three rolls high.
	5. Stored rolls should be tarped and remain in their original, unopened plastic shipping sleeves to prevent damage and undue pre-hydration prior to installation.
	6. Preserve integrity and readability of roll labels.

	H. Handling on site:
	1. Use appropriate handling equipment to (manufacturer’s recommendations) to load, move, or deploy rolls. Appropriate handling equipment includes cloth chokers, spreader bars, and roll bars.
	2. Handling of rolls shall be done in a competent manner such that damage does not occur to the product or to its protective wrapping. Follow handling procedures outlined in ASTM D5888.
	3. Damage to protective covering due to mishandling or sampling must be repaired immediately. Repairs shall be such that the GCL roll is protected from moisture or other deleterious conditions.
	4. Dragging panels on ground surface will not be permitted.
	5. Do not fold GCL material. Folded GCL will be rejected.



	Part 2  PRODUCTS
	2.01 MATERIAL
	A. As a single, standalone unit, the GCL is composed of a layer of high shrink-swell sodium bentonite sandwiched between a layer of nonwoven polypropylene geotextile and a layer of woven geotextile. The GCL material shall be manufactured by one of the...
	1. Needle punched process by which the bentonite is encapsulated between the geotextile layers by a mechanical bonding process without the use of any chemical binders or adhesive.
	2. Lock stitched to provide internal shear strength and the integrity and consistency to the thickness and unit weight of the material.

	B. See the Testing and Quality Control requirements in Article 2.05.

	2.02 PACKAGING AND LABELING
	A. All material shall be packaged in individual rolls of a minimum of 3.65 meters wide and with at least 30.5 meters in length on the roll. All rolls shall be labeled and in a wrapping that is resistant to ultraviolet deterioration.
	B. The labels on each roll shall marked or tagged with the following information:
	1. Manufacturer’s name.
	2. Product identification.
	3. Lot or batch number.
	4. Roll number.
	5. Roll dimensions.


	2.03 TRANSPORATION
	A. Transportation of the GCL to the site shall be the responsibility of the manufacturer. The manufacturer shall be liable for all damages to the materials incurred prior to and during transportation to the site.

	2.04 MANUFACTURING QUALITY CONTROL
	A. The GCL shall be subject to quality control and conformance testing to assure that the materials provided meet the minimum performance requirements. In most cases, sampling can be carried out on a sacrificial portion of the material. Consequently, ...
	1. Quality control tests:
	a) Manufacturer shall verify the proper mass per unit area of bentonite has been added to the product.
	b) All materials shall be tested in accordance with the manufacturer’s quality control program. The manufacturer shall perform testing. Samples not satisfying the manufacturer’s specifications shall result in the rejection of the applicable rolls. At ...
	c) The manufacturer shall certify the quality of the rolls. The quality control certificate shall include:
	1) Roll number and identification.
	2) Sampling procedures.
	3) Results of all quality control tests, including a description of test methods used.




	2.05 TESTING AND QUALITY CONTROL
	A. The following tests shall be performed and the results certified by the manufacturer and submitted to the Owner’s Representative.


	Part 3  EXECUTION
	3.01 General
	A. No liner material shall be accepted for placement in the permanent works that has not been certified by the manufacturer as meeting all specified requirements with the required submittals.
	B. No liner material shall be accepted that exhibits any visible defects.
	C. The liner material shall be subject to quality assurance testing at any time before and during installation.

	3.02 SUBGRADE PREPARATION
	A. Prepare areas in which GCL is to be placed to the lines and grades shown on the Construction Drawings. The surface shall be prepared in accordance with Section 31 00 00 – Earthwork and the following requirements.
	B. In general, the GCL will be installed on any combination of the following:
	1. A suitable subgrade.
	2. An approved geotextile.
	3. An approved geomembrane bridging the geocomposite venting material.

	C. The surface on which the GCL is to be installed shall be smooth and free of any debris, angular gravel, rocks, sharp objects, grade stakes or hubs, or any other protrusions or deleterious material larger than 3/8 inch that may damage the geomembrane.
	D. At a minimum, the site shall be smooth-rolled to the specified compaction requirements set forth in Section 31 00 00 – Earthwork.
	E. The Contractor shall be solely responsible for protection of the GCL subgrade surface. Any damage to the GCL subgrade, including damage caused by GCL installation, shall be repaired at the Contractor’s sole expense. Repair of damaged subgrade shall...
	F. Edges of anchor trenches, other excavations, and grade changes shall be rounded to a minimum 6-inch radius, chamfered to an angle of no less than 135 degrees, or, with the prior written approval of the Owner’s Representative, cushioned using a geot...
	G. GCL shall not be placed in an area which has been softened as a result of precipitation.

	3.03 INSTALLATION
	A. Installation each day shall not begin until the Contractor has submitted to the Owner’s Representative the previous working day’s quality control documentation.
	B. The contractor shall confine the Work to an area that can be completely installed and covered by the end of the normal working day in a manner that will prevent the occurrence of hydration prior to being covered with the specified cover soils or ge...
	C. The rolls shall be carefully rolled down the slope and not allowed to unroll freely and out of control. When it is necessary to drag liner panels, a geosynthetic subgrade covering known as a rub sheet shall be used to reduce friction and protect th...
	D. The rolls shall be placed with the woven geotextile or geomembrane side against the subgrade. The GCL panels shall be placed so that the long axis of the panels is oriented up and down the slope. This panel orientation shall apply to all covered sl...
	E. Seams at the ends of panels should be constructed such that they are shingled in the direction of the grade to prevent flow from entering the overlap zone. The end of roll overlap shall be a minimum of 24 inches. All seam areas or runs shall be aug...
	F. Minimize the number of field seams in corners, odd-shaped geometric locations, and exterior corners.
	G. Use a seam numbering system that is compatible with the panel numbering system. Coordinate the seam numbering system with the Owner’s Representative.
	H. The GCL shall be anchored at the top of the slope as shown on the Construction Drawings. The GCL shall be placed in the anchor trench so that it covers the entire trench bottom and only one trench wall.
	I. The GCL shall be placed so that seams are parallel to the direction of the slope. End-of-roll seams shall be a minimum of 3 feet from the toe or crest of the slope.
	J. The GCL shall not be placed in the rain, at times of impending precipitation, or in ponded water.
	K. As rolls are selected for deployment, the labels should be removed and recorded by the installer, along with any other pertinent information.
	L. Rolls shall be aligned next to the adjacent product sheet prior to unrolling. The installation equipment then begins unrolling the panel as the equipment moves in the direction of material deployment.
	M. Assign an identifying code number to each panel that is consistent with the Contractor's panel layout drawing. The coding shall be coordinated with the Owner’s Representative.
	N. Use deployment methods that minimize wrinkles and differential wrinkles between adjacent panels.
	O. Before wrinkles fold over, attempt to push them out. Wrinkles that cannot be pushed out shall be cut out and the cuts repaired prior to burial. Remove wrinkled or folded material.
	P. Personnel walking on the GCL shall not engage in activities or wear types of shoes that could damage the GCL.
	Q. The GCL surface shall not be used as a Work area or for preparing patches, storing tools and supplies, or other uses.
	R. For final material alignment, the installer should manually move the panels to the proper position with the required overlap distance. Care should be taken not to dislodge the sodium bentonite during installation.
	S. Examine all areas of the GCL for defects, holes, blisters, undispersed raw materials, and any sign of contamination by foreign matter. The surface of the GCL shall be clean at the time of the examination. Mark faulty or suspect areas for repair.
	T. Equipment used to deploy the GCL must be track or rubber tired with 40 pounds per square inch maximum ground pressure; equipment is subject to approval by the Owner’s Representative. Equipment shall not cause rutting of the subgrade surface, make s...
	U. During windy conditions, the GCL edges shall be weighted down, as necessary, with a sufficient number of filled sandbags or underlying soil material to prevent damage to the GCL.
	V. The GCL material shall be cut with a sharp utility knife with a hook blade or another approved device. Do not damage adjacent or underlying materials while cutting the GCL.

	3.04 DETAIL WORK
	A. The GCL shall be sealed around any penetrations and embedded structures in accordance with the Construction Drawings, Section 33 31 19 – Agricultural Waste Utility Piping, and the GCL Manufacturers’ recommendations.

	3.05 GAS VENTING
	A. Where specified, cut a hole in the GCL for the gas vent pipes in accordance with the Construction Drawings to provide adequate venting for the liner system. See specification Section 33 31 19 – Agricultural Waste Utility Piping.

	3.06 REPAIR PROCEDURES
	A. GCL that has begun to hydrate before being covered with soil or geomembrane shall be removed and replaced with dry GCL.
	B. All damaged or flawed material shall be repaired as follows:
	1. Completely expose the affected area.
	2. Remove all soil or other foreign objects.
	3. Place a GCL patch over the exposed area with a minimum overlap of 12 inches on all edges.
	4. Place granulated bentonite between overlap at the rate of 1 pound per 2 square feet of area covered and spread to a minimum width of 6 inches.
	5. On a sloping surface, fasten augment the bentonite-enhanced seam with construction adhesive.

	C. Repair, removal, and replacement shall be at the Contractor's sole expense if the damage results from the Contractor or any of the Contractor’s subcontractor activities.
	D. The Contractor shall repair any portion of the GCL exhibiting a flaw.
	E. The Contractor shall number and log each patch repair. Repair numbering shall be coordinated with the Owner’s Representative.
	F. Do not cover GCL at locations that have been repaired until the Owner’s Representative has reviewed the repair.

	3.07 GCL Acceptance
	A. The installer shall retain Ownership and responsibility of the GCL until the Owner’s Representative accepts it.
	B.  The Owner’s Representative will accept the GCL installation after:
	1. All required documentation from the manufacturer and installer has been received and accepted.
	2. Test reports verifying material properties have been received and accepted by the Owner’s Representative.
	3. The Owner’s Representative has completed final inspection and confirms that all noted defects have been repaired.




	31 05 19-26 - Geocomposites
	Part 1  GENERAL
	1.01 SUMMARY
	A. This section covers the technical requirements for the manufacturing and installation of the geocomposite strips for gas venting underneath the liner system at the locations shown on the Construction Drawings. All materials shall meet or exceed the...
	B. This Work is included as part of, but not limited to:
	1. Bid Item Number 6: Procure and Install Geocomposite Venting System


	1.02 RELATED SECTIONS
	A. Section 31 00 00 – Earthwork
	B. Section 31 05 19.13 – Geotextiles for Earthwork
	C. Section 31 05 19.16 – Geomembranes for Earthwork
	D. Section 31 05 19.23 – Geosynthetic Clay Liners
	E. Section 33 31 19 – Agricultural Waste Utility Piping

	1.03 REFERENCES
	A. The publications listed herein form a part of this Section to the extent referenced. The publications are referred to in the text by basic designation only. The most recent version of the publication and test method in effect at the time of bidding...
	B. ASTM International
	1. D1238  Standard Test Method for Melt Flow Rates of Thermoplastics by Extrusion Plastometer
	2. D1505-98  Standard Test Method for Density of Plastics by the Density-Gradient Technique
	3. D4218 Standard Test Method for Determination of Carbon Black Content in Polyethylene Compounds by the Muffle Furnace Technique D 1603-94 Standard Test Method for Carbon Black in Olefin Plastics
	4. D4491-99 Standard Test Method for Water Permeability of Geocomposites by Permittivity
	5. D4533  Standard Test Method for Trapezoid Tearing Strength of Geocomposites.
	6. D4716  Standard Test Method for Determining the (In-Plane) Flow Rate Per Unit Width and Hydraulic Transmissivity of a Geosynthetic Using a Constant Head.
	7. D4751-99  Standard Test Method for Determining Apparent Opening Size of a Geocomposite.
	8. D6241  Standard Test Method for the Static Puncture Strength of Geocomposites and Geocomposite- Related Products Using a 50-mm Probe D 4833-88 (1996) Standard Test Method for Index Puncture Resistance of Geocomposites, Geomembranes and Related Prod...
	9. D5261-92  (1996) Standard Test Method for Measuring the Mass Per Unit Area of Geocomposites.
	10. D7005-03  Determining the Bond Strength (Ply-Adhesion) of Geocomposites.

	C. Relevant publications from Geosynthetic Research Institute (GRI)
	1. GRI Standard GC8, Standard Specification for Determination of the Allowable Flow Rate of a Drainage Geocomposite.

	D. Relevant publications from the Environmental Protection Agency (EPA) Washington National Resource Conservation Service (WA NRCS)
	1. Daniel, D.E. and R.M. Koerner, (1993), Technical Guidance Document: Quality Assurance and Quality Control for Waste Containment Facilities, EPA/600/R-93/182.

	E. Construction Quality Assurance Plan (CQAP)

	1.04 DEFINITIONS
	A. Definitions shall be in accordance with ASTM D4439, unless otherwise indicated.
	B. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality Assurance and Control.
	C. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality Assurance and Control.
	D. Installer: The party responsible for field handling, transporting, storing, deploying, seaming, temporary restraining (against wind), and installation of the geocomposites. The installer may also be referred to as the geocomposite subcontractor.
	E. Manufacturer: The party, also referred to as the geocomposite manufacturer or fabricator, responsible for the production of the geocomposite.
	F. Minimum Average Roll Value (MARV): Minimum of a series of average roll values representative of geocomposite furnished.
	G. Owner’s Representative: Personnel employed by the Owner to conduct construction management services during construction.
	H. Overlap: Distance measured perpendicular from overlying edge of one sheet to underlying edge of adjacent sheet.

	1.05 SUBMITTALS
	A. All submittals shall be made in accordance with Section 01 33 00 – Submittal Procedures.
	B. At least 10 working days prior to shipping geocomposite to the site, the Contractor shall notify the Owner’s Representative of the date of shipping.
	C. Prior to shipping geocomposite to the site, the Contractor shall submit the following:
	1. Written procedures for storing, handling, installing, repairing, and seaming geocomposites.
	2. Manufacturer’s material specifications, product literature, and product sample for all materials.
	3. Manufacturer certifications for all geocomposites to be used, verifying that furnished products have specified property values. Certified property values shall be MARV for geocomposites furnished.
	4. Manufacturer's source quality control testing results as required by this Section.

	D. Samples
	1. Geocomposite: Sample for material conformance testing per Article 3.06, this Section. Label each with brand name, furnish documentation of lot, and roll number from which each sample was obtained.


	1.06 QUALITY CONTROL
	A. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control. These Technical Specifications apply to quality control and not to quality assurance.
	B. The Contractor shall be responsible for CQC. The Contractor shall engage and pay for the services of qualified staff to perform CQC for monitoring and documenting the quality of the geocomposite in accordance with the Contract Documents.
	C. Unless otherwise specified, the Contractor shall complete CQC inspection, sampling, testing, or any other action as considered necessary by the Contractor to ensure that the Work has been completed in accordance with the Contract Documents. Notwith...
	D. Any work that does not satisfy the requirements of the Contract Documents shall be corrected in accordance with the requirements of the Contract Documents or as approved by the Owner’s Representative at the sole expense of the Contractor.

	1.07 DELIVERY, STORAGE AND HANDLING
	A. Follow Shipment and Storage requirements in GRI GT12(a).
	B. Delivery, storage, and handling of the geocomposite shall conform to ASTM D4873.
	C. Ship the geocomposite in an enclosed trailer. Ship and store geocomposite with suitable wrapping for protection against moisture and ultraviolet exposure.
	D. Deliver each roll with sufficient information attached to identify it for inventory and CQC and CQA.
	E. Handle products in a manner that maintains undamaged condition.
	F. Immediately restore any damaged protective covering.
	G. Do not store products directly on the ground. Protect the geocomposite from ultraviolet light exposure, precipitation, inundation, mud, dirt, dust, puncture, cutting, and other damaging or deleterious condition.


	Part 2  PRODUCTS
	2.01 GENERAL
	A. The geocomposite will be used as a part of a subgrade gas venting system and shall consist of a minimum 200-thousandth of an inch (mil)-thick geonet heat-laminated to a single 6-ounce nonwoven geotextile. Double-sided composite is acceptable, but n...
	B. All products shall be made primarily from virgin materials. No more than 5 percent by weight of clean recycled polymer shall be allowed.
	C. Geocomposites shall be furnished in complete rolls as manufactured.
	D. Properties
	1. A geocomposite shall be manufactured by extruding two crossing strands to form a biplanar drainage net structure with a nonwoven geotextile bonded to a single side.
	2. The geocomposite specified shall have properties that meet or exceed the values listed in Tables 1 and 2.

	E. The product cannot be heat burnished.
	F. The product must be resistant to soil chemicals.
	G. The product must be new product made from virgin materials.
	H. The product must meet the following properties for the 200-mil section of the geocomposite:
	I. Resin
	1. Resin shall be new, first-quality, compounded polyethylene resin.
	2. Natural resin (without carbon black) shall meet the following additional minimum requirements:


	2.02 LABELING
	A. Mark or tag all geocomposite rolls with the following information:
	1. Manufacturer’s or supplier’s name
	2. Product identification
	3. Lot number
	4. Roll number
	5. Roll dimensions

	B. Mark special handling requirements on rolls.

	2.03 SOURCE QUALITY CONTROL
	A. Perform quality control tests of geocomposite in accordance with Table 1.
	B. Reject rolls for which quality control requirements are not met.
	C. Certify the quality of the rolls of geocomposite.
	D. Provide quality control certificates for each lot and each shift’s production. The quality control certificates shall include:
	1. Roll numbers and identification.
	2. Sampling procedures.
	3. Results of quality control tests, including a description of test methods used.



	Part 3  EXECUTION
	3.01 PREPARATION
	A. Prepare areas in which geocomposite is to be placed to the lines and grades shown on the Construction Drawings. The surface shall be prepared in accordance with Section 31 23 00 – Earthwork.
	B. Prior to installation of the geocomposite, examine underlying surface for conformance with Contract Documents and for anything that may damage the geocomposite; remove objectionable materials.

	3.02 INSTALLATION
	A. The installer shall place geocomposite at the locations shown on the Construction Drawings.
	B. Geocomposite shall be placed in accordance with the manufacturer's recommendations, standards, and guidelines and the requirements of this Section.
	C. At the time of installation, geocomposite shall be rejected if it has defects, ribs, holes, flaws, presence of needles or needle fragments, deterioration, or damage incurred during manufacture, transportation, storage, or placement. Visual review o...
	D. The geocomposite shall be placed with the machine direction (long dimension) downslope, unless otherwise approved by the Owner’s Representative. The placed geocomposite shall be laid smooth and free of tension, stress, folds, wrinkles, or creases.
	E. Adjacent strips shall be laid smooth and provide a minimum width of 12 inches of overlap for each joint. Overlap joints and seams shall be measured as a single layer.
	F. Cut geocomposite using approved cutter only. Take care to protect other in-place geosynthetic materials when cutting geocomposite.
	G. Securing pins or other methods that may damage the geomembrane shall not be permitted. Sandbags or other methods approved by the Owner’s Representative shall be used to secure the geocomposite during installation and remain until replaced with cove...
	H. The geocomposite shall be protected at all times during construction from contamination by surface water runoff or any other means. Do not entrap in geocomposite excessive dust, stones, or moisture that could damage or clog drains or filters or ham...
	I. After deployment, all geocomposite shall be covered within 4 weeks to prevent exposure to ultraviolet radiation.

	3.03 SEAMS AND OVERLAPS
	A. Each component of the geocomposite will be secured or seamed to the like component at overlaps.
	B. Geonet components
	1. Adjacent ends of the geonet along the length of the geocomposite strip shall be placed with the ends of each geonet butted against each other. Ends shall be joined by tying the geonet structure with plastic cable ties. These ties shall be at each e...
	2. Overlapping of geocomposites is not allowed.


	3.04 PROTECTION OF GEOCOMPOSITE
	A. When placing cover materials over geocomposite, the Contractor shall ensure that:
	1. The geocomposite is not damaged through puncture, tear, or any other mechanism.
	2. There is no slippage of the geocomposite on underlying layers.
	3. No excessive tensile stresses are generated in the geocomposite.
	4. Any damage to the geocomposite shall be repaired at the Contractor’s sole expense.

	B. Do not operate machinery directly on the geocomposite. If the geocomposite is covered with less than a 2-foot thickness of soil, no equipment with a ground pressure greater than 5 pounds per square inch shall operate within 2 feet of the area under...

	3.05 REPAIRS
	A. Prior to covering the deployed geocomposite, each strip shall be inspected for damage resulting from construction.
	B. Any rips, tears or damaged areas on the deployed geocomposite shall be removed and patched. The patch shall be secured to the original geonet by tying every 6 inches with the approved tying devices. If the area to be repaired is more than 50% of th...

	3.06 FIELD QUALITY ASSURANCE
	A. The Owner’s Representative will collect samples of geocomposite delivered to the site for conformance testing and perform tests to determine product compliance with specified values.
	B. Samples will be taken across the entire width, excluding the first 3 feet of the roll, unless otherwise approved. Sample size will be 3 feet long by the roll width.

	3.07 ACCEPTANCE
	A. Contractor retains all Ownership and responsibility for geocomposite until acceptance by Owner’s Representative.
	B. The Owner’s Representative accepts geocomposite when:
	1. Conformance tests verify product requirements and are accepted by the Owner’s Representative.
	2. The installation is complete – the geocomposite vent strips are installed, tied, and secured to the geomembrane cover strips.
	3. Written certification documents have been received by the Owner’s Representative.




	31 23 33 - Trenching and Backfilling
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section describes general requirements for trenching, which includes excavation and backfilling of trenches (including bedding and compaction requirements). This Section includes, but is not limited to, the conveyance piping, anchor trenches, ...
	B. This Work is included as parts of, but not limited to:
	1. Bid Item Number 5: Grading and Testing
	2. Bid Item Number 6: Procure and Install Geotextile Vesting System
	3. Bid Item Number 9: Anchor Trench Construction
	4. Bid Item Number 11: Install and Seal Pipe Penetration(s) to Liner System
	5. Bid Item Number 12: Procure and Install Gate Valve(s)

	C. Installation of the leak detection system electrical components shall be done by Others. Contractor is responsible for supporting the installation by:
	1. Locating, trenching, deploying trench safety system, and stockpiling soils in preparation for the installation and testing of the system by Others.
	2. Following installation and testing by Others, Contractor’s surveyor shall collect and record electrode locations prior to backfilling trenches.
	3. Backfilling, compacting, and grading the trenches to match finish grades.


	1.02 RELATED SECTIONS
	A. The Work of the following Sections is related to the Work of this Section. It is the Contractor’s responsibility to perform all Work required by the Contract Documents. Other Sections not referenced below may also be related to the proper performan...
	1. Section 01 20 00 – Price and Payment Procedures
	2. Section 31 00 00 – Earthwork
	3. Section 33 31 19 – Agricultural Waste Utility Piping


	1.03 REFERENCES
	A. The referenced publications form a part of this Section. The publications are referenced in the text by basic designation only. The version of the publication and test method in effect at the time of bidding shall be applicable in all cases.
	B. ASTM International
	1. D422 Standard Test Method for Particle-Size Analysis of Soils
	2. D1557 Standard Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3))
	3. D1586 Standard Test Method for Penetration Test and Split Barrel Sampling of Soils
	4. D2166 Standard Test Method for Unconfined Compressive Strength of Cohesive Soil
	5. D2216 Standard Test Methods for Laboratory Determination of Water (Moisture) Content of Soil and Rock by Mass
	6. D2487 Standard Practice Classification of Soils for Engineering Purposes (Unified Soil Classification System)
	7. D2573 Standard Test Method for Field Vane Shear Test in Cohesive Soil
	8. D6938 Standard Test Method for In-Place Density and Water Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth)

	C. Construction Quality Assurance Plan (CQAP)
	D. Washington Department of Transportation (WSDOT) Standard Specifications 2016

	1.04 DEFINITIONS
	A. Backfill material: The material placed above the bedding zone to the existing or proposed subgrade.
	B. Bedding material: Where classified as such on the Construction Drawings, the material placed in contact with (and immediately adjacent to) the pipe for the purpose of providing structural support to the pipe and a porous region for transfer of gas/...
	1. Bedding: The material placed from the bottom of the bedding zone to the bottom of the pipe itself.
	2. Haunching: The material placed from the bottom of the pipe to the springline of the pipe.
	3. Initial backfill: The material placed from the springline of the pipe to the top of the bedding zone.

	C. Compaction: The application of controlled forces to soils placed in lifts, using mobilized equipment, to achieve a prescribed soil density in accordance with established standards.
	D. Construction Quality Control (CQC): Refer to Section 01 43 00 – Quality Assurance and Control.
	E. Construction Quality Assurance (CQA): Refer to Section 01 43 00 – Quality Assurance and Control.
	F. Excavation: Includes removal, loading, hauling, placing, compacting, and stockpiling as required to place the excavated materials in intermediate and ultimate destinations.
	G. Imported fill material: Material obtained by the Contractor from sources off site.
	H. On-site fill material: Material excavated on the site or taken from borrow areas designated on the Construction Drawings.
	I. Owner-designated staging/stockpiling area: Stockpile areas containing material from on-site excavations as shown on the Construction Drawings.
	J. Optimum moisture content: The moisture content for a given soil that will result in the maximum dry unit weight when compacted in accordance with ASTM D1557.
	K. Percent compaction: The percent compaction in-place shall be conducted by a nuclear density gauge (ASTM D6938) and shall be calculated as the ratio (in percent) of the in-place dry density to the estimated maximum dry density, in accordance with AS...
	L. Prepared subgrade: The ground surface after clearing, grubbing, stripping, grading, excavation, smoothing, and compaction to meet the requirements for placement of the next overlying layer of earthen or geosynthetic material.
	M. Shoring: Temporary excavation support needed if excavations extend below 4 feet below ground surface (bgs).
	N. Site: The property owned by the Owner within the boundaries shown on the Construction Drawings, easements and rights-of-way for roads, drainage facilities, and pipelines, and the Contractor’s working and storage areas adjacent to the facilities.
	O. Stable subgrade: Subgrade is considered stable:
	1. For cohesive soils, if the shear strength as measured in accordance with ASTM D2166 or ASTM D2573 is not less than 500 pounds per square feet.
	2. For sands, if the penetration resistance as determined in accordance with ASTM D1586 is not less than 8 blows per foot.

	P. Stockpiles: Soil temporarily placed in piles at locations designated by the Construction Drawings or the Owner’s Representative for future use by the Owner or the Contractor.
	Q. Suitable material: Material imported or excavated from the cut areas, which is suitable for use as fill.
	R. Track out: Material, including soil and organic waste, that is dropped onto roads from haul vehicles travelling throughout the site. Track out caused by the Contractor shall be cleaned up and managed by the Contractor at no additional cost to the O...
	S. Unstable trench bottom: A condition that does not provide adequate support and stable containment of the bedding material. Unstable conditions include a soft trench bottom that does not provide an adequate working platform or walls that readily slo...
	T. Unsuitable material: Screenings generated during material processing or material from excavations which, in the opinion of the Owner’s Representative, is not suitable for use as on-site fill material. Should the Owner’s Representative deem screenin...

	1.05 SUBMITTALS
	A. Submit in accordance with provisions of Section 01 33 00 – Submittal Procedures.
	B. Trenching and Backfilling Plan, as part of the Construction Workplan as described in Section 31 00 00 – Earthwork and other Sections. Include a description of the trenching and backfill approach to construct the geomembrane anchor trench, conveyanc...
	C. Shoring Plan, as part of the Construction Workplan described in Section 31 00 00 – Earthwork and other Sections. The Shoring Plan should include the following:
	1. Shop drawings that include plans, elevations, sections, and details that describe the systems to be installed. Dimensions, spacing of members, and egress points shall be clearly demarcated.
	2. Design computations of the shoring system showing that the system shall meet the required loads. This design shall be stamped by a Professional Engineer in the State of Washington.
	3. Product data for materials and equipment.


	1.06 CONSTRUCTION QUALITY ASSURANCE AND QUALITY CONTROL
	A. The Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control.
	B. CQA will be performed by the Owner’s Representative in accordance with the CQAP.
	C. Any Work that does not satisfy the requirements of the Contract Documents shall be corrected in accordance with the requirements of the Contract Documents or as approved by the Owner’s Representative or Engineer at the sole expense of the Contractor.
	D. Imported fill material (if necessary based on the quality of the on-site fill material) source quality assurance testing will be performed by the Contractor to verify suitability for use as imported fill material and will be approved by the Owner’s...
	1. Soil Classification; ASTM D2487; perform a minimum of one test per 2,000 cubic yards of material.
	2. Moisture Density Relationship; ASTM D1557; perform a minimum of one test per 2,000 cubic yards of material.
	3. Particle Size Analysis; ASTM D422; perform a minimum of one test per 2,0000 cubic yards of material.

	E. The Contractor shall procure a CQC testing firm to confirm that the Contractor is meeting the compaction requirements. Further information is provided in Article 3.05.
	F. All Contractor’s quality control testing and results shall be as provided herein for the specific material and/or application.

	1.07 PROTECTION
	A. Protect persons, both on and off site, from injury. Barricade temporary open trenches occurring as part of the Work with suitable fences and barriers. Equip barriers with warning lights as necessary.
	B. Trenches deeper than 4 feet in depth require temporary shoring to protect collapse.
	C. Protect existing structures, fences, roads, utilities, and other features that are to remain as part of the completed site.
	D. Protect off-site property from damage caused by the Contractor's construction operations. Exercise particular care in preventing any disturbed soils, debris, refuse, or other potential pollutants from entering any watercourse or adjoining property....
	E. Immediately repair at the Contractor's cost all damage caused by construction Work.
	F. Existing utilities
	1. Known existing utilities are indicated on the Construction Drawings. Hand excavate all excavations within 3 feet of areas where existing utilities are indicated, unless directed otherwise by the Owner’s Representative.
	2. Verify the actual locations of all existing utilities within the excavation area through the use of a qualified utility location services firm and/or by hand-excavation.
	3. After the actual locations, routing, lines, and grades of the existing utilities and lining have been found to be accurately determinable through this hand-excavation and after approval from the Owner’s Representative, excavation may begin using ma...
	4. After trenching has begun, the Contractor is fully responsible for all utilities found through the location services, by hand-excavation, and/or that were indicated on the Construction Drawings.
	5. The Contractor shall be responsible for protection and support of existing utilities at crossing locations (if any). Responsibilities shall include, but not be limited to, design, fabrication, installation, and maintenance of support systems.
	6. Any existing utility indicated on the Construction Drawings that is damaged shall be immediately repaired in a manner acceptable to the Owner’s Representative and at no additional cost to the Owner.
	7. If trench or other Work will be within 10 feet of any existing electrical utility, either aboveground or belowground, lockout/tagout is required. Provide 24-hour’s prior notice to the Owner’s Representative of planned excavations of this type. Coor...
	8. Notify the Owner’s Representative immediately if any existing utilities that were not indicated on the Construction Drawings are encountered during excavation.
	9. Equipment and methods shall be utilized to protect the integrity of all liner/cover materials. The Owner’s Representative may inspect for damage at any time. Repair damage as directed by the Owner’s Representative and modify construction methods to...



	Part 2  PRODUCTS
	2.01 MATERIALS
	A. On-site fill material: Material shall be free from unsuitable material.
	B. Imported fill material: Material shall be free from unsuitable material and:
	1. Maximum particle size shall be 6 inches in any direction. Larger-sized particles may be removed through screening or segregation during excavation.
	2. Imported fill material shall meet the Washington Department of Transportation (WSDOT) standard specifications for Common Borrow (WSDOT 2016 Standard Specification 9-03.14(3)).

	C. Pipe bedding material: Pipe bedding material shall meet the WSDOT standard specifications of Gravel Backfill for Pipe Zone Bedding (WSDOT 2016 Standard Specification 9-03.12(3)).
	D. Water: water shall be of potable water quality, free of debris, contaminants, and other objectionable matter. Water containers shall be clean and free of debris, contaminants, and other objectionable matter. See Article 3.06.

	2.02 SOURCE QUALITY CONTROL
	A. Imported fill material is subject to the following requirements:
	1. All tests necessary for the Contractor to locate an acceptable source of imported fill material shall be made by the Contractor and submittals provided as stated above.
	2. No materials shall be delivered to the site until the proposed materials have been accepted in writing by the Owner’s Representative.
	3. Final acceptance shall be based on tests made on samples of material taken from the completed and compacted course. All testing for final acceptance shall be approved by the Owner’s Representative.
	4. If additional testing conducted by the Owner’s Representative (as part of the CQA) indicate that the material does not meet Specification requirements, material placement shall be terminated until corrective measures are taken. Material not conform...

	B. Preconstruction material quality evaluations shall be performed by the Contractor. The Owner’s Representative will be provided the opportunity to review all of the Contractor's preconstruction test results for acceptance and to classify the materia...


	Part 3  EXECUTION
	3.01 GENERAL
	A. Equipment
	1. All equipment and tools used in the performance of this Work are subject to the approval of the Owner’s Representative before Work is started.
	2. Provide compaction equipment appropriate for the material types to obtain the densities specified.
	3. Provide hand-operated compaction equipment in areas closer than 2 feet to structures to obtain the compaction densities specified.
	4. Operate compaction equipment in accordance with the manufacturer’s instructions and recommendations. If inadequate densities are obtained, provide larger and/or different types of equipment at no additional cost to the Owner.
	5. Provide equipment for applying water of a type and quantity adequate for the Work, free of leaks and equipped with a distributor bar or other approved device to ensure uniform application.
	6. Provide equipment for mixing and drying out material, such as blades, discs, or other approved equipment.
	7. Provide equipment to control track out. Any track out noted by the Contractor, Owner’s Representative, or Owner shall be cleaned by the Contractor.
	8. Where compaction is required for materials directly over geomembrane (such as in the geomembrane anchor trench), a layer of geotextile shall be in place prior to filling. Compaction shall be achieved using a nonvibratory roller.

	B. Verification of conditions
	1. Verify all lines, limits, and grades prior to beginning construction activities. Adjust as necessary to accommodate settlement that may have occurred between the design survey and construction.
	2. Verify that the survey control system is installed and properly protected from construction operations prior to earthwork.


	3.02 TRENCHING
	A. For excavations related to embankments and pond subgrade, see Section 31 00 00 – Earthwork.
	B. Protect bottoms of all trenches from freestanding water and frost. All soils in trenches or where fills will be placed shall be protected from movement or other damage due to frost penetration. Soil backfill, insulation, heat, or other methods acce...
	C. Limits of trenches
	1. Excavate to lines, grades, and dimensions shown on the Construction Drawings.
	2. Minimize excavation beyond limits shown on the Construction Drawings.

	D. Trenches shall not be left open after the Contractor has stopped Work for the day. Trenches shall be secured with the use of steel plates, fencing, barriers, or a combination thereof.
	E. In trenches, proper provisions shall be made for pipe installation inspection and any other Work required in the excavation (such as compaction testing). Bottoms of trenches shall be level, clean, and clear of loose materials, trash, and debris.
	F. Walls of trenches below the elevation of the crown of the pipe shall be maintained as vertically as possible. Where the trench excavation exceeds a depth of 4 feet, the trench walls shall be sloped or structurally retained with trench boxes or shee...
	G. Hand-trim excavation. Remove loose matter; water-softened subgrade, lumped subsoil, boulders, and rocks.
	H. Excavated material meeting the requirements for on-site fill material may be placed as backfill material. Excavated material unsuitable for reuse shall be hauled off site and properly disposed of.
	I. Limits of excavation
	1. Excavate to lines, grades, and dimensions shown on the Construction Drawings.
	2. Minimize excavation beyond limits shown on the Construction Drawings.


	3.03 OVER-EXCAVATION AND REPLACEMENT OF UNSUITABLE MATERIAL
	A. If during the excavation for elements of the Work, unsuitable material is encountered at the base of the trench, over-excavation may be required.
	B. Any Work associated with the over-excavation and replacement of unsuitable materials shall only be performed on the written approval of the Owner’s Representative.
	C. When approved, over-excavations for replacement of unsuitable material shall be completed in 1-foot-vertical increments. Notwithstanding other factors, this excavation shall be completed in accordance with Article 3.02 of this Section.
	D. The Contractor shall be responsible for the stability of the trench during over-excavation, which may include additional shoring.
	E. Over-excavation shall be replaced using imported fill material or on-site fill material, unless otherwise directed by the Owner’s Representative, and compacted as required in this Section.
	F. If the over-excavation is a result of the Contractor’s means and methods or due to the Contractor’s negligence, the Contractor shall correct all unauthorized over-excavated areas at their sole expense.
	G. This Work shall be tracked and paid for under the Schedule 1 or Schedule 2 Additive Bid Items. Quantities of unsuitable material replaced shall be maintained by the Contractor for submission upon the request of the Owner’s Representative.

	3.04 STOCKPILING
	A. Stockpile materials in a manner that segregates different material types in different stockpiles as directed by the Owner’s Representative. The Contractor shall identify those stockpiles that are to be sorted, crushed, or screened.
	B. Materials shall only be stockpiled in the Owner-designated staging/stockpiling area shown on the Construction Drawings. Any stockpiles outside of the Owner-designated staging/stockpiling area must be approved by the Owner’s Representative.
	C. Before stockpiling any materials, the surface below the stockpile shall be cleared of vegetation, rocks, or other debris.
	D. Care shall be taken to prevent the contamination or deterioration of all stockpiled materials during construction, storage, and handling.
	E. Protect Owner-designated staging/stockpiling area.
	1. All stockpiles shall have erosion control best management practices in place prior to any stockpiling.
	2. Direct surface water away from the stockpile sites so as to prevent erosion or deterioration of materials.
	3. The stockpiles must not be allowed to become contaminated with mud or other material.
	4. If the surrounding ground is wet and soft, or for any reason contaminants are carried into the stockpile, the Contractor shall provide and place granular material on the haul routes at no additional cost to the Owner and provide means of keeping th...
	5. All costs for storing, protecting, re-handling, and placing stockpiled material shall be considered incidental to the construction.
	6. If the stockpiled material becomes too wet, contaminated, or otherwise unusable during stockpiling, removal, handling, and/or placement, the Contractor shall dispose of it and replace with an equal amount of material acceptable to the Owner’s Repre...
	7. All costs for replacement of contaminated or unusable materials due to the Contractor’s actions or inaction, as determined by the Owner’s Representative, will be borne solely by the Contractor.

	F. Stockpiles shall be made such that maximum long-term slope ratio is 3 horizontal to 1 vertical.
	G. The Contractor shall maintain Owner-designated staging/stockpiling area during the Contract period in a neat and free-draining condition that prevents stormwater sediment transport.
	H. Upon completion of the Work, the Contractor shall inventory all Contractor-imported materials remaining on site and coordinate with the Owner’s Representative and Owner if any of these materials may be utilized in other portions of the Owner’s prop...
	I. Any materials deemed unsuitable for the Work and not used shall remain the responsibility of the Contractor during the duration of the Work. The Contractor shall off-haul, dispose of properly, and clean the areas used for stockpiling at the conclus...

	3.05 PLACING AND COMPACTION OF MATERIALS
	A. Pipe bedding:
	1. The minimum thickness for pipe bedding under the conveyance pipe shall be 6 inches, unless otherwise shown on the Construction Drawings. Hand-grade and compact each lift of bedding material to provide a firm, unyielding surface. Check grade and cor...
	2. Excavate in bedding at each pipe connection to permit proper assembly and inspection of connection and to provide uniform bearing along the barrel of the pipe. Install to form a continuous and uniform support.
	3. Restrain the pipe as necessary to prevent movement of the pipe during backfill operations. The thickness of the pipe zone above the pipe crown is 6 inches, unless otherwise shown on the Construction Drawings.
	4. Place bedding material simultaneously in lifts on both sides of the pipe and, if applicable, between pipes installed in a common trench. Haunching shall be placed in loose layers no greater than 8 inches or 3/4 of the pipe diameter, whichever is sm...
	5. Thoroughly tamp each lift, including the area under haunches, with handheld tamping bars supplemented by “walking in” and slicing material under the haunches with a shovel to ensure that voids are completely filled before placing each succeeding li...
	6. After the full depth of the material has been placed as specified, compact the material by a minimum of three passes with a handheld vibratory plate compactor over the area between the sides of the pipe and the trench walls.
	7. Pipe joining and placement shall be per Section 33 31 19 – Agricultural Waste Utility Piping.

	B. Trench backfilling
	1. Do not place fill materials until preparation of the underlying surface has been completed and has been accepted by the Owner’s Representative.
	2. Place fill materials to the lines and grades shown on the Construction Drawings.
	3. Fill materials shall not be placed over wet, frozen, or unstable subgrade surfaces.
	4. Stop fill placement temporarily during unsuitable weather conditions, or as approved by the Owner’s Representative. Fill materials that do not meet specified moisture content shall not be placed, spread, or compacted. When Work is interrupted by he...
	5. If, in the opinion of the Owner’s Representative, the underlying surface is not suitable for subsequent fill placement, the underlying surface shall be corrected. Additional Work shall include, but not be limited to, the following:
	a) If the underlying surface of any layer of the fill is too dry and/or too smooth to bond properly with the layer of material to be placed thereon, moisten and/or scarify to provide a satisfactory bonding surface before the next layer of fill materia...
	b) If the underlying surface of any layer of the fill is too wet, remove and allow drying and/or scarifying in place to reduce the moisture content to the required amount in accordance with the requirements in the Contract Documents. Recompact before ...

	6. Do not allow backfill to freefall into the trench or allow heavy, sharp pieces of material to be placed as backfill until after at least 2 feet of backfill has been provided over the top of the pipe.
	7. Do not use power-driven impact-type compactors for compaction until at least 3 feet of backfill is placed over the top of the pipe.

	C. Compaction
	1. Each layer of the trench backfill (inclusive of both pipe bedding and on-site or import fill material) shall be compacted to 92% of the maximum density as determined by ASTM D1557 (Modified Proctor). Horizontal layers shall not exceed 6 inches in d...
	2. The Contractor shall procure a CQC testing firm to confirm that the Contractor is meeting the compaction requirements. This testing shall be completed using a nuclear density gauge (ASTM D6938) at the minimum testing frequency of once per 100 linea...
	3. If the Contractor cannot attain the specified densities with the maximum lift thicknesses specified, the lift thickness shall be reduced and/or heavier compaction equipment shall be provided. Adjustments to achieve compaction shall be at no additio...

	D. Surface restoration
	1. Finished grades shall be within plus or minus 0.1 foot from required elevations unless otherwise noted.
	2. After each section of the trench is completed, the surface shall be restored to its original condition or finished as otherwise required for additional Work.
	3. Gravel roadway surfaces disturbed during construction shall be restored with crushed surfacing material.


	3.06 NOT USED
	3.07 ACCEPTANCE
	A. The Contractor shall cooperate with the Owner’s Representative in the performance of compaction and gradation testing performed for quality acceptance purposes.
	B. The Contractor retains all Ownership and responsibility for the earthwork until written acceptance by the Owner’s Representative.
	C. The Owner’s Representative shall accept earthwork when:
	1. Conformance test results meet the requirements of the Contract Documents.
	2. Required documentation from the field and laboratory testing laboratories has been received and accepted.
	3. All repairs have been completed to the Owner’s Representative’s satisfaction.
	4. Written Certification Documents have been received by the Owner’s Representative.
	5. All required documentation from the material supplier and Contractor has been received and accepted.
	6. The material installation and compaction are complete.
	7. The Contractor has submitted to the Owner’s Representative all written Certification Documents and reports required by this Section.




	33 31 19 - Agricultural Waste Utility Piping
	Part 1  GENERAL
	1.01 SUMMARY
	A. This Section includes Work to:
	1. Construct the under-liner gas vent system piping improvements and connect the piping to the new lagoon liner system.
	2. Connect conveyance piping to the new lagoon liner system.
	3. Install conveyance piping appurtenances.

	B. Gas vent pipe shall be constructed using High Density Polyethylene (HDPE) pipe and fittings.
	C. This work is included as parts of, but not limited to:
	1. Bid Item Number 6: Procure and Install Geocomposite Venting System.
	2. Bid Item Number 11: Install and Seal Pipe Penetration(s) to Liner System.
	3. Bid Item Number 12: Procure and Install Gate Valve(s).


	1.02 RELATED SECTIONS
	A. The work of the following sections is related to the work of this section. It is the Contractor’s responsibility to perform all work required by the Contract Documents. Other sections not referenced below may also be related to the proper performan...
	1. Section 31 00 00 – Earthwork
	2. Section 31 05 19.16 – Geomembranes for Earthwork
	3. Section 31 05 19.23 – Geosynthetic Clay Liners
	4. Section 31 23 33 – Trenching and Backfilling


	1.03 REFERENCES
	A. The referenced publications form a part of this Section. The publications are referenced in the text by basic designation only. The version of the publication and test method in effect at the time of bidding shall be applicable in all cases.
	B. American National Standards Institute (ANSI):
	1. B16.5 Standards for Pipe Flanges and Fittings

	C. American Water Works Association (AWWA):
	1. C219-01 Bolted, Sleeve-Type Couplings for Plain-End Pipe

	D. ASTM International:
	1. A36: Carbon Structural Steel
	2. A760: Corrugated Steel Pipe, Metallic Coated for Sewers and Drains
	3. A762: Corrugated Steel Pipe, Polymer Pre-coated for Sewers and Drains
	4. A849: Post-Applied Coatings, Pavings, and Linings for Corrugated Steel Sewer and Drainage Pipe
	5. B418: Cast and Wrought Galvanic Zinc Anodes
	6. B443: Concrete Pipe and Manholes, Using Rubber Gaskets
	7. B745: Corrugated Aluminum Pipe for Sewers and Drains
	8. D638: Standard Test Method for Tensile Properties of Plastics
	9. D695: Standard Test Method for Compressive Properties of Rigid Plastics
	10. D326: Standard Specification for Butt Heat Fusion Polyethylene (PE) Plastic Fittings for PE Plastic Pipe and Tubing
	11. D3350: Standard Specification for Polyethylene Plastics Pipe and Fittings Materials
	12. F714: Standard Specification for Polyethylene Plastic Pipe (SDR-PR) Based on Outside Diameter
	13. F1055: Standard Specification for Electrofusion Type Polyethylene Fittings for Outside Diameter Controlled PE Pipe and Tubing


	1.04 SUBMITTALS
	A. Submit under provisions of Section 01 33 00 – Submittal Procedures.
	B. Prior to shipping any material to the site, submit the following:
	1. Manufacturer’s product data including pipe, pipe accessories, valves, and appurtenances. Provide manufacturer’s certificates for materials that meet or exceed the Specifications. Certifications shall be submitted to the Owner’s Representative by th...

	C. Prior to fabrication of pipe components, submit the following:
	1. Shop Drawings for fabricated fittings or assemblies.
	2. Pipe fabricator’s qualifications and certifications with applicable standards.

	D. Prior to installation of any components, submit the following:
	1. Pipe installer’s qualifications for fusion welding of HDPE pipe.
	2. Plan(s) showing pipe installation sequence and schedule.


	1.05 Owner’s RepresentativeQUALITY CONTROL
	A. Contractor shall perform the Work in accordance with Section 01 43 00 – Quality Assurance and Control. The Specifications apply to quality control and not to quality assurance.
	B. Contractor shall be responsible for Construction Quality Control (CQC). Contractor shall engage and pay for the services of qualified staff or a qualified subcontractor to perform CQC for monitoring and documenting the quality of the HDPE pipe and ...

	1.06 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Labeling: The following information shall be continuously marked on the pipe and spaced at intervals not to exceed 5 feet:
	1. Name and/or trademark of the pipe manufacturer.
	2. Nominal pipe size.
	3. Standard dimensional ratio (SDR)/Schedule.
	4. Material classification.
	5. Manufacturing standard reference.
	6. A production code from which the date and place of manufacture can be determined.

	B. Transportation of any pipe not already on site is the responsibility of the Contractor, who shall be liable for all damages prior to and during transportation to site.
	C. During shipment and storage, pipe shall be wrapped in relatively impermeable and opaque protective covers.
	D. Inspect materials delivered to the site for damage. Unload and store with minimum handling. Store materials on site in enclosures or under protective coverings. Store pipe and fittings in a flat, horizontal position and under cover out of direct su...
	E. Handling, storage, and care on site are the responsibility of the Contractor prior to, during, and after installation. Handle pipes, fittings, and other accessories in a manner that ensures delivery to the point of installation in sound, undamaged ...

	1.07 QUALIFICATIONS
	A. The pipe installer shall be qualified by experience in installation of HDPE pipe.
	B. Contractors are considered qualified by installing a minimum combined total of 1,000 feet of HDPE pipe using thermal fusion joining on at least three separate projects.
	C. The person/persons performing pipe joining by butt-fusion welding shall be certified as capable of conducting butt-fusion welding by the pipe manufacturer or manufacturer’s authorized representative.


	Part 2  PRODUCTS
	2.01 HIGH DENSITY POLYETHYLENE MATERIAL
	A. HDPE pipe and fittings shall be extruded from an extra-high molecular weight, high-density polyethylene (HDPE) compound conforming to ASTM D3350 for a PE4710 material with a cell classification as shown in Table 1 or better. This material shall hav...
	B. The HDPE compound shall be suitably protected against degradation by ultraviolet light by means of carbon black, well dispersed by pre-compounding in a concentration of not less than 2%.
	C. The manufacturer shall be listed with the Plastic Pipe Institute as meeting the recipe and mixing requirements of the resin manufacturer for the resin used to manufacture the pipe and fittings for this project.
	D. HDPE products shall contain no recycled compounds except those generated in the manufacturer’s own plant from resin of the same specifications from the same raw material supplier.

	2.02 HIGH DENSITY POLYETHYLENE PIPE
	A. HDPE pipe meeting the requirements of this Section shall be used for conveyance piping as shown on the Construction Drawings.
	B. Pipe and fittings shall be of the nominal diameter shown on the Construction Drawings. All pipe sizes, either solid or perforated, shall conform to ASTM F714.
	C. The HDPE pipe shall be homogenous throughout and free of visible cracks, holes, foreign inclusions, or other injurious defects. Any pipe with nicks, scrapes, or gouges deeper than 5% of the nominal wall thickness shall be rejected. The pipe shall b...
	D. Joints and pipe connections shall be joined thermal butt-fusion. No mechanical couplings shall be used unless shown on the Construction Drawings or approved by the Owner’s Representative.

	2.03 HIGH DENSITY POLYETHYLENE FITTINGS
	A. HDPE fittings shall be molded or fabricated from HDPE pipe having the same SDR as the pipe connecting to the fitting. HDPE fittings shall be molded, for sizes 6 inches and smaller, if manufactured as a standard item. All other HDPE fittings shall b...
	B. All molded HDPE fittings shall have the same or higher pressure rating as the pipe when installed in accordance with the latest Specifications. All fabricated HDPE fittings shall have the same or higher pressure rating as the adjoining pipe when in...

	2.04 HDPE PIPE CONNECTIONS
	A. HDPE pipe joints and connections shall be joined by thermal butt-fusion or electrofusion, except where shown on the Construction Drawings or approved by the Owner’s Representative. Mechanical couplings shall not be used in below-grade applications,...

	2.05 GATE VALVES
	A. See Construction Drawings for gate valve type, dimensions, and locations.

	2.06 VALVE BOXES
	A. Valve boxes shall conform to the Construction Drawings and be extendable to obtain the depth required. All gate valves shall be installed in valve box with a vandal-resistant lid as shown in the Construction Drawings.

	2.07 Flexible COuplings
	A. See Construction Drawings for flexible coupling type, dimensions, and locations.

	2.08 GAS VENT PipeS
	A. Construct all gas vents from the materials equal to the primary geomembrane liner, as shown on the Construction Drawings and in accordance with Section 31 05 19.16 – Geomembranes for Earthwork.

	2.09 PIPE BOOTS AND Liner PENETRATION SEALING SYSTEM
	A. Construct all pipe penetrations from the same geomembrane material as the primary geomembrane liner as shown on the Construction Drawings and in accordance to Section 31 05 19.16 – Geomembranes for Earthwork.

	2.10 ELECTROFUSION COUPLING
	A. Electrofusion couplings shall be used where shown on the Construction Drawings, in situations where welding machine access is difficult or impossible, or as determined by the Owner’s Representative.
	B. Electrofusion couplings shall be a rigid straight coupler constructed from injection-molded HDPE with embedded heating coils. Electrofusion couplings shall be manufactured in accordance with ASTM F1055. Electrofusion couplers shall be Frialen Strai...


	Part 3  EXECUTION
	3.01 CONFORMANCE TESTING
	A. Samples of fusion welding, if required by the Owner’s Representative, will be done by the Contractor at the direction of the Owner’s Representative. The initial testing performed will be included in the bid price. In the case of material failures, ...

	3.02 PIPE PLACEMENT
	A. Install only that amount of pipe that can be backfilled in same day.
	B. Install pipe, fittings, and accessories in accordance with manufacturer’s instructions and industry standards listed above.
	C. Place pipe on prepared pipe bedding layer as shown on the Construction Drawings.
	D. Buried pipe installation.
	1. Buried piping shall be laid to the grades and alignment shown on the Construction Drawings, and all trenching, bedding, and backfilling shall conform to the applicable requirements of Section 31 21 33 – Trenching and Backfilling.

	E. Pipes shall be free from burrs, nicks, gouges, surface cracks, or defects. Pipe shall be open, clean, and free-draining.
	F. Where fittings are omitted from the Construction Drawings, they shall be the same size as the adjacent piping.
	G. Open pipe ends shall be securely closed when the work is not in progress.
	H. The piping shall be placed when trench and weather conditions are suitable, as determined by the Contractor and Owner’s Representative.
	I. The Contractor shall not backfill before the Owner’s Representative has reviewed and approved all pipe in place as to line, grade, bedding, and proper joint construction.
	J. The Contractor shall be responsible for preventing damage to or misalignment of the pipe.
	K. Unless otherwise shown on the Construction Drawings, all buried piping shall have cover of at least 2.5 feet between the top of the pipe and the finished surface.
	L. All changes of grade and alignment from the design shall require approval by the Owner’s Representative.
	M. No pipe shall be laid in water, and the Contractor shall provide for the diversion of drainage and dewatering of trenches during construction, including meeting all safety and environmental requirements.
	N. The Contractor shall notify the Owner’s Representative 10 days prior to scheduled tie-in to existing conveyance systems or structures.

	3.03 HDPE PIPE JOINING
	A. HDPE pipe shall be cut, fabricated, and installed in strict conformance with the pipe manufacturer’s recommendations.
	B. HDPE pipe and fitting connections shall be joined by thermal butt-fusion and be of the same type, grade, and class of HDPE compound and supplied from the same raw material supplier. Butt-fusion of pipes and fittings shall be performed in accordance...
	C. Butt-fusion of HDPE pipe shall be done with equipment recommended by the pipe manufacturer. Butt-fusion equipment shall meet the pipe manufacturer’s recommended fusion temperature, pressure, and alignment.
	D. Butt-fusion joining shall be 100% efficient, offering a joint weld strength equal to or greater than the tensile strength of the pipe. Solid HDPE pipe shall have airtight joints.
	E. Where used, electrofusion couplings shall be installed in accordance with the manufacturer’s recommendations.
	F. Prior to backfilling over all electrofusion coupling joints, the Contractor shall survey the location and elevation at top of pipe for as-built purposes. The survey point shall be labeled as “EFJ#” for Electro-Fusion Joint followed by the distinct ...
	G. The pipe ends to receive the couplings shall be finished to the outside diameter and surface finish required by the coupling manufacturer.
	H. Provide secure connection of HDPE piping, using fittings or couplings as shown on the Construction Drawings.

	3.04 Gate Valve and valve box Installation
	A. Upon delivery at the work site, all valves shall be opened to prevent the collection of water in the valve. Valves shall have the interiors cleaned of all foreign matter and shall be inspected both in open and closed position prior to installation....

	3.05 Gas Venting
	A. Penetrate liner where gas venting is shown on the Construction Drawings, in accordance to Section 31 05 19.16 – Geomembranes for Earthwork.
	B. Piping shall be constructed of HDPE, in accordance to the dimensions shown on the Construction Drawings
	C. Weld pre-fabricated or field fabricated assembly to the geomembrane as shown on the Construction Drawings to prevent leakage. Weld the pipe boot to the HDPE pipe, as shown in the Construction Drawings. Once complete, test the weld assembly via non-...

	3.06 pipe penetration
	A. The boots shall be welded along seams and to the primary geomembrane liner as shown in the Construction Drawings to provide a leak-free attachment.
	B. Weld the prefabricated or field fabricated assembly to the geomembrane as shown on the Construction Drawings to prevent leakage. Once complete, test the weld assembly via non-destructive testing (Section 31 05 19.16 – Geomembranes for Earthwork).

	3.07 FLexible COuplings
	A. Install flexible couplings to each pipe end in accordance with manufacturer instructions.

	3.08 ALLOWANCE FOR THERMAL EXPANSION/CONTRACTION
	A. HDPE has a coefficient of thermal expansion of 1.2 x 10-4 per  F; therefore, exposed pipe must be installed with the ability to expand and contract between anchored points.

	3.09 CLEANING
	A. All existing or new piping systems shall be cleaned and tested in accordance with the manufacturer’s recommendation and as specified herein.
	B. Prior to testing, solid pipelines shall be cleaned to remove shavings, welding slag, dirt, construction debris, and other foreign material and flushed with clean water at a minimum velocity of 3 feet per second.
	C. Collect and manage flush water as necessary; do not discharge flush water into or within 50 feet of storm drainage systems.

	3.10 SOLID PIPE LEAK TEST
	A. Demonstrate, to the satisfaction of the Owner’s Representative, that fusion welded piping and piping connected using flexible couplings are leak-proof. Tests shall generally occur after backfilling the piping.

	3.11 ACCEPTANCE
	A. The Contractor retains all Ownership and responsibility for the installed pipe and fittings until written acceptance by the Owner’s Representative.
	B. The Owner’s Representative will accept the pipe and fittings when:
	1. Conformance test results meet the requirements of the Contract Documents.
	2. All repairs have been completed to the Owner’s Representative’s satisfaction and at no cost to the Owner.
	3. Written certification documents, including Construction Drawings indicating as-built conditions have been received by the Owner’s Representative.
	4. All required documentation from the material supplier and Contractor has been received and accepted.
	5. Reports verifying completion of all quality control testing have been received in accordance with this Section.
	6. The Contractor has submitted to the Owner’s Representative all written certification documents and reports required by this Section.
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